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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS
HGDM 746/HGDM/2021

TENDER DOCUMENT CHECKLIST

Tenderers must complete this document checklist to ensure that all information is completed in the

Tender Document.
ITEMS CHECKED
Tenderer
1) Correct Tender Offer Amount carried forward to Cover Page and Forrn|
of Offer on Section C.1.........coviiiiiii e e ,
2) All pages requiring signatures signed by the Tenderer ................... |
3) Bill of Quantities
i) Completed in BLACK INK ONlY ........ccovvevieniii i e |
iy Corrections crossed out and initialled......................c.coeieii i
4) Submission of All Returnable Documents and Schedules
A Authority for Signatory..........ccee i, |
B T =T e Ty o O _
C Schedule of work carried out by Tenderer..............ccccoveeee v,
D Amendments, Qualifications and Alternatives...... ...........
E Tax Clearance Certificate.................ccoeei i e,
F Compulsory Enterprise Questionnaire.......................
G BBBEE Certificate.............. ccoovcvuninenee.
H Key Personnel ...t e e et e e e
I Contractor's Health and Safety Declaration....................
5) J Data to be provided by Tenderer..............c.coceevciiii e e, |
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CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

T1.1:Tender Notice and Invitation to Tender

HARRY GWALA DISTRICT MUNICIPALITY
INFRASTRUCTURE SERVICES DEPARTMENT

BID NOTICE

BID INVITATION

Bids are hereby Invited, from qualifiled and experienced Bidders, for the construction of the following
Infrastructure projects within the Harry Gwala District munidpality

| | PROJECT NAME cipB COMPULSORY | TENDER NUMBER | CLOSING DATE
NO. GRADING | BRIEFING DATE | |
i. | HIGHFLATS WATER SCE OR 07 OCTOBER HGDM 29™ OCTOBER ‘
SUPPLY SCHEME - HIGHER 2021 AT 746/HGDM/2021 2021 @ 12H0O
CONSTRUCTION OF 10.30AM.
RETICULATION NETWORK, BIDDERS ARE
COMMUNAL STANDPIPES TO MEET IN
AND EQUIPPING OF 2 MUNICIPAL ‘
BOREHOLES AT HIGHFLATS COUNCIL ‘
CHAMBER,
THEN
AFTERWARDS
PROCEED TO
THE SITE ‘

1 _

Only Bidders that have the required CIDB Grading listed on the table above will be considered. Joint
Ventures are also allgible to submit Bids provided that every member of the Joint Venture Is
reglistered with the CIDB and a combined grade of Joint Vanture calculated In accordance with the
CIDB regulations Is equal to or higher than the specified Contractor grading.

Invalld or non-submission of the following documents will lead to inmediate disquallfication.

o Central Supplier database reglstration

o JV Agreement (If applicable);

» A signed MBD4 form must be submitted with all bids (available on our website or at reception)
The followlng will apply in all the above bids:

Valid tax certificate or SARS pin

2

s Price(s) quoted must be firm and must be inclusive of VAT;

¢ A firm delivery period must be indicated;

» All tenders must be valid for 90 days after the tender closing date

e A certified and valid B-BBEE status level verification certificate for claiming preference points.

Page TP2 N -
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 748/HGDM/2021

» 80/20 Preference point system will be used in Evaluation. Functionality will be calculated first.

COLLECTION OF BID DOCUMENTS

Bid documents may be collected from the 04 October 2021 between 09h00 and 16h00 at Harry Gwala
District Municipality Offices, Finance Services Depariment, situated at ixopo 40 Main Street, Ixopo
3276.Tender documents will be issued upon payment of a non-refundable cash fee of R500 each.

NB: No documents will be soid after briefing meetings.

CLOSING DATE

The closing date for the bids is as per the table on page TP2. Bids must be enclosed in SEALED
ENVELOPES and clearly labelled with the contract number and project name on the outside of the
envelopes addressed to The Municipal Manager.

Bids must be deposited In the Bid Box at the reception area of Harry Gwala District Municipal, 40 Maln
Street, IXOPO before the closing date. Telegraphic, telexed or faxed blds will not be consldered and late
bids will not be accepted.

Harry Gwala District Municipality does not bind itself to accept the lowest or any Bid and reserves the right
to accept the whole or any part of the bid.

The procedure for the evaluation of responsive tenders is Method 2 with the 80/20 Preference Point
System. Tenderers will be scored for quality first and only those tenders that meet the specified minimum
total score for quality will be considered further. These tenders will then be evaluated on the basls of the

80/20 Preference Points System.
Method 2: Financlal Offer, Quality and Preferences

(a) Quality

The score for quality is to be calculated using the following formula:

Wo=W2xSo/Ms

where:

W2z = is the percentage score gliven to quality and equals 100

S. = is the score for quality allocated to the submission under consideration
M. = is the maximum possible score for quality in respect to the submission

The quality will comprise scores for the following based on criteria indicated In the respective tender
returnables and summarised as follows:

Description ‘ Maximum Allocated |
Points |
Experience of Key Personnel | Contracts Manager) ‘ 25
Experience of Key Personnel | Site Agent) | 20
Experlence of Key Personnel (Foreman) | 10
| Experience of Bidder with respect to similar projects 35 |
| Financial Capacity 10 I
TOTAL MAXIMUM POINTS 100 ]

The score for quality can be further broken down per Individual criteria as follows:

Pago TP3
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HARRY GWALA DISTRICT MUNICIPALITY
CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT HGDM 746/HGDM/2021
Key Criteria | Basis for Points Allocation | Score Max | Verification
| Aspect | Score | Method
Experience = Approved Degree/Diploma in  built | 25 Certified
of Key environment qualification and Qualification
Personnel Less than 4 years' experience . 8 certificates and
{Contracts Between 4-7 years relevant experience in 18 Curriculum Vitae
Manager) the position. . to be attached
8-10 and above years’ relavant experience | 25 with  traceable
in the position references.
No qualification with minimum of 5 years’ 5 Experience
experlence In the position must be on
| No qualification with 8-10 years’ experience 8 water projects
in the position.
No qualification with 10 and above years’ | 20
_ | experience in the position .
Experienca Approved Degree/Diploma in  buil | 20 Certifled
of Key environment qualification and Qualification
Personnel Less than 4 vears' experience | 7 certificates and
(Site Agent) ' Between 4-9 years relevant experience in 15 Curriculum Vitae
| the position. ) to be attached
10 and above years’ relevant experience in | 20 ‘ with  traceable
the position ' references.
Experience
must be on
: ] walter projects
No qualification with minimum of 5 years' 8
| experience in the position |
6 and above years' relevant experience in 15
| the position |
Experience | 1- 3 years' experience in the position 4 10 Cumiculum Vitae
of Key | 4-8 years’ experience in the position 6 . to be attached
Personnel | 7.9 years' experience in the position 8 | with  traceable
(Foreman) 10 and above years' experience in the 10 references.
position Experience
must be only on
‘ civll engineering
projects
specifically
[ water.
Experlence 0-1 Project 2 | 35 Appointment
of Tenderer | 2-3 projects .5 letters and
In completed | 4-5 projects 8 Completion
similar 8-7 projects | 12 Certificates (for
projects More than 8-10 15 subcontracting
attach also
appointment
‘ letter of main
contractor).
|
| L | ‘ S
' Financlal | Undoubted for the amount of yourenquiry | A=10 10 Rating by bank |
Page TP4
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 7468/HGDM/2021
Capacity B - where account
is held

Good for tender amount quoted B=7 |

Average too good for the amount of tender | C=5

enqulry, If strictly in the way of business _ |

Rating below good (D ) E-F=2 |

| _

Mrs N. A Dlamini
Municipal Manager

Page TP5S
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

T1.2: Tender Data

The Conditlons Of Tender are the Standard Conditions of Tender as contained in Annex F of the legislated
Standard Conditions of Tender as published in Board Notice 62 of 2004 In Government Gazette 2647
of 9 June 2004 and amended by:

Board Notice 67 of 2005 in Government Gazette No 27831 of 22 July 2005;

Board Notice 99 of 2005 in Government Gazette No 28127 of 14 October 2005;
Board Notice 93 of 2008 in Government Gazette No 29138 of 18 August 20086;
Board Notice 8 of 2008 in Government Gazette No 30892 of 1 February 2008; and
Board Notice 12 of 2000 in Government Gazette No. 31823 of 30 January 2009.
Board Notice 136 of 2015 in Government Gazette No. 10684 of 20 January 2017.

OO wN

are for ease of reference included herein in their entlrety. In case of any discrepancies, the gazetted version
takes precedence.

The standard condltions of tender are included separately after the Tender Data

Each ftem of data given below is cross-referenced to the Clause in the Standard Conditions of Tender to
which It mainly applies.

Clause | Description
Number |
F.1.1 | The Employer is Harry Gwala Dlistrict Municipallty |

|F1.2 | The tender documents issued by the employer comprise the following: i

T1.1 Tender Notice and Invitation to Tender

T1.2 Tender Data |
‘ T2.1 List of Returnable Documents

T2.2 Returnable Schedules

Part 1: Agreements And Contract Data

C1.1 Form of offer and acceptance

C1.2 Contract data ‘
C1.3 Form of Guarantee

C1.4 Adjudicator's Contract

Part 2: Pricing data |
C2.1 Pricing instructions
C2.2 Activity schedules / Bills of Quantities

Part 3: Scope of work
| C3 Scope of work |

‘ Part 4:Site Information
C4 Site information

| Part 5. Drawings ‘
| CB Drawings

T Page TP8 o
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 748/HGDM/2021

' Clause | Description
| No. N
‘ F.1.4 The Employer's Agent's (also referred to as the Engineer) detalils are as follows:

Name: LTE Consulting KZN (Pty) Ltd

Address: 64 Davenport Road,
Montrose,
Pietermaritzburg, 3201

Tel N°: (033) 347 1995

Fax N° (033) 347 0171

Contact Person Sibusiso Mabaso

Email: sbupaté3@gmail.com

| -
F.2.1 | The following tenders who are registered with the CIDB, or are capable of being so registered

prior to the evaluation of submissions, are eligible to submit tenders.
a) contractors who have a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for a
‘ 5CE class of construction work; and
b) contractors registered as potentially emerging enterprises with the CIDB, who are
registerad in one contractor grading designation lower than that required in terms of the
above (l.e. SCE) and who satisfy the following criteria:
‘ e They can demonstrate they have the financial resources to undertake the work being

tendered for

» They have priced documents fairly and can demonstrate the basis of pricing of items
where in the Engineer’s opinion the pricing is unbalanced

e They can demonstrate that they have experienced personnel to manage the work
being tendered for.

¢) Joint ventures are ellgible to submit tenders provided that:
1. Every member of the joint venture is registered with the CIDB;
‘ 2. the lead partner has a contractor grading designation In the CE class of work
3. The combined contractor grading designation calculated in accordance with the
Construction Industry Board Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for 5CE class

of construction or a value determined in accordance Regulation 25 (1B) or 25(7A) of
_ | the Construction Industry Development Regulations. o
F2.7 ‘ The arrangements for a compulsory briefing meseting are:
Loecation Municipal Councll Chambers on 40 Main Street, IXOPO
Date 07 October 2021
Starting 10.30am
Time
‘ Tenderers must sign the Attendance Register in the name of the tendering entity. Addenda
will be issued to and tenders will be received only from those tendering entities appearing on
the Attendance Reglster.
Page TP7 -
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM T48/HGDM/2021

F2.12 If a tenderer wishes to submit an alternative offer, the only criteria permitted for such
alternative tender offer is that it demonstrably satisfies the Employer's standards and
requirements, the details of which may be obtained from the Employer's Agent.

Caleulations, drawings and all other pertinent technical information and characteristics as well
as modified or proposed Pricing Data must be submitted with the alternative tender offer to
enable the Employer to evaluate the efficacy of the alternative and Its princlpal elements, to
take a view on the degree to which the alternative complies with the Employer's standards
and requirements and to evaluate the acceptability of the pricing proposals. Calculations must
be set out in a clear and logical sequence and must clearly reflect all design assumptions in
‘ the development of the pricing propozal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will
be an obligation of the contract for the tenderer, in the event that the alternative is accepted,
to accept the full responsibility and liability that the alternative offer complies in all respects
with the Employer's standards and requirements

The modified Pricing Data must include an amount equal to 5% of the amount tendered for
the alternative offer to cover the Employer's costs of confirming the acceptabllity of the
detailed design before it is constructed.

_ Tender Documents Endorsed:  Contract HGDM 746/HGDM/2021
' F.2.13 | A two-envelope procedure will not be followed.

F.3.5
F.2145 | The closing time for submission of tender offers is 12H00 on 29% October 2021

"F.2.13.5 | The employer's address for delivery of tender offers and identification detalls to be shown on
F2.15.1 | each tender offer package are as follows:
Location of Tender Box: Foyer of Harry Gwala District Municipality Offices
Physical Address: 40 Maln Street, IXOPO ‘

B I
‘ F.215 | Telephonic, telegraphic, telex, facsimlle or e-malled tender offers will not be acceptable. ‘

| F.2.16 | The tender offer valldity period is twelve (12) weeks (80 days) from the tender closing date !

F.2.23 The tenderer is required to submit with his tender:

1) either a copy of the Certificate of Contractor Registration issued by the Construction
Industry Development Board or a copy of the application Form for registration In
terms of the Construction Industry Development Board Act (Form F0086).

2) Copies of company registration documsnits.

3) an original valiki Tax Clearance issued by the South African Revenue Services.

4) Coples of ID documents of Shareholders/Members/Directors of the business
enterprises.

5) Copy of Letter of Good Standing from the Department of Labour: ‘

6) JV Agreement (if applicable);
7) Occupational Health and Safety Plan (OHS)
8) Proof of Preference Points Claimed (BBEEE Certificate).

F.3.4 | The time and location for opening of the tender offers are:
Time: 12H00
Date: 29 October 2021

Location: Tender Box, Foyer of Harry Gwala District Municipallty Offices, 40 Main
Street, IXOPO, 3276

Page TP8
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT HGDM 748/HGDM/2021
F.3.11 | The procedure for the evaluation of responsive tenders is Method 2 with the 80/20 Preference Point |
System. Tenderers will be scored for quality first and only those tenders that meet the specified
minimum total score for quality will be considered further. These tenders will then be evaluated on the
‘ basis of the 80/20 Preference Points System,
‘ Method 2: Financial Offer, Quallty and Preferences
{a) Quality
The score for quality is to be calculated using the followlng formula:
Wo=W2xS/Ms

where;

W2 = is the percentage score given to quallty and equals 100

Se = is the score for quality allocated to the submission under consideration

Ms = is the maximum possible score for quality in respect to the submission

The quality will comprise scores for the following based on criteria indicated in the respective tender

returnables and summarised as follows:

The score for quality can be further broken down per individual criteria as follows:

Description Maximum Allocated
= Points |

| Experience of Key Personnel (Contracts Manager) 25

. Experience of Key Personnel (Site Agent) 20
Experience of Key Personnel (Foreman; 10
Experience of Bidder with respect to similar projects 35
Financial Capacity 10 |
TOTAL MAXIMUM POINTS 100 !

' Key Criteria | Basis for Points Allocation Score Max | Verlfication
Aspect Score | Method !
Experience Approved Degree/Diploma Iin  built 25 Certified
of Key environment qualification and | Qualification
Personnel | Less than 4 years’ experience 8 , ‘ certificates and
{Contracts Between 4-7 years relevant experience in| 15 Curriculum Vitae
Manager) | the position. _ to be aitached

8-10 and above years' relevant experience 25 with  traceable
In the position references.
No qualification with minimum of 5 years' 5 Experience
_ experlence in the position | must be on
No qualification with 6-10 years’ experience 8 water projects
in the position.
No qualification with 10 and above vears' 20
| experience in the position |
Experience | Approved Degree/Diploma In  built | 20 Certified
of Key | environment gualification and ‘ Qualification
Personnel Less than 4 years' experience 7 certificates and
(Site Agent) | Between 4-9 years relevant experience in | 15 Curriculum Vitae
the position. | _ to be attached
' 10 and above years' relevant experience in = 20 with  fraceable
the position references.
Experience
‘ ‘ must be on
| water projects
Page TPB
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021 —~-

No qualification with minimum of 5§ years’ 9
- experlence in the position -
6 and above years' relevant experience in 15
the position =] _
Experience 1- 3 years’ experiencs in the position 4 10 Curriculum Vitae
of Key | 4-6 years' experience In the position 6 to be attached
Personnel 7-9 years' experience in the position R : with  traceable
(Foreman) | 10 and above years' experience in the | 10 references.
‘ position Experience
must be only on
civil engineering
projects
specifically
_ - water.
Experience | 0-1 Project 2 35 Appointment
‘ of Tenderer | 2-3 projects B l 5 letters and
‘ in completed | 4-5 projects 8 Completion
similar | 6-7 projects L 12 Certificates (for
projects More than 8-10 | 15 subcontracting
‘ attach also
appointment
letter of main ‘
. [ I contractor).
‘ Financial Undoubted for the amount of your enquiry A=10 10 Rating by bank
Capaclty where account
is held
Good for tender amount quoted | B=7 ‘
Average too good for the amount oftender C=5§
_enquiry, If strictly in the way of business
Rating below good (D ) E-F=2

Tenderers that score less than 60% of the total score allowed for guality will not be considered ‘

further.
(b} Financial Offer

The financial offer will be scored using the following formuia ‘

Nf=W1 x [1-(P-Pm}/Pm
where:
W1 = B0 for financial values up to R50 000 000 (Inclusive of VAT) of all responsive tenders received,

and 90 for financial values over R50 000 000;
Pm = the value of the comparative offer of the most favorable tender:

‘ P = the value of the comparative offer under consideration
{c) Preferences

Up to 20 points (for financial values up to R50 000 000) or 10 points (for financial values over R50 000
000) will be awarded to tenderers who are found to be eligible for the preference claimed.

Points will be ewarded to Tenderers for attaining the BBBEE status level of contribution as per the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017 as

detailed below.
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 748/HGDM/2021

|  BBBEE Status Level Contributor Number of Polints Number of Points |

‘ _ _(80/20 Principle) |  (90/10 Principle) |
1 20 10
2 18 9
3 14 8

4 12 6 ]
\ 5 8 4
6 6 3
7 4 | 2

8 2 1 =

Non-Cempiliant Contributor 0 0 -]

Tender offers will only be accepted If:
a) the tenderer has in his or her possession an original valid Tax Clearance Certificate or SARS

Pin issued by the South African Revenue Services, or has made arrangements to meet
‘ outstanding tax obligations
b) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation, by tender closing date;
¢) the tenderer is not in arrears for more than 3 months with the municipal rates and taxes and ‘

F.3.13.1

municipal services charges;

d) the tenderer or any of its directors is not listed on the Register of Tender Defauiters in terms of
the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited form
doing business with the public sector;

e) the tender has not
i) abused the Employers Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this
effect; and
‘ f} has completed the Compulsory Enterprise Questionnaires and there are no conflicts of interest
which may impact on the tenderer's ability to perform the contract in the best interest of the
employer or potentially compromise the tender process.

g) the Tenderer or a competent authorized representative of the Contractor who submitted the
tender has attended the compulsory clarification meeting and/or site inspection, as specified;

h) the tender offer Is signed by a person authorized to sign on behaif of the Tenderer;

i) a Tenderer who submitted a tender as a Joint Venture has included an acceptable Joint
Venture Agreement with his tender.

'F.3.18 " The number of paper copies of the signed contract to be provided by the Employer is one original plus
one original duplicate. ‘

‘ The additional conditions of tender are as follows:

1. The BBBEE Certificate from an accredited organisation will be used to award preference
| points.
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 748/HGDM/2021

APPENDIX: STANDARD CONDITIONS CF TENDER

(These Standard Conditions of Tender have been reproduced, without any changes, from Appendix A of
the CIDB Standardized Construction Procurement Documentation for Engineering Construction Works

(5 August 2005)
F.1 General

F.1.1 Actions

F1.1.1. The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In thelr dealings with each other, they shall discharge their duties and obligations as set
out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and
transparently, comply with ali legal obiigations and not engage in anticompetitive practices.

F1.1.2. The employer and the tenderer and all their agents and empioyees involved in the tender
process shall avoid confilcts of interest and where a conflict of interest is perceived or known,
declare any such interest In thelr tender submissions. Employees, agents and advisors of the
employer shall declare any conflict of interest to whoever is responsible for overseeing the
procurement process at the start of any deliberations relating to the procurement process or as
soon as they become aware of such confiict, and abstain from any decisions where such conflict
exists or recuse themselves from the procurement process, as appropriate.

Note 1) A confilet of interest may arise due to a confllct of roles which might provide an Incentive for improper acts In
some clrcumstances. A confiict of Interest can create an appearance of Impropriety that can undermine
confidence in the abllity of the person to act properly in his or her position aven If no Improper acts result.

2) Conflicts of interest In respect of those engaged In the procurement process Include direct, indirect or family
Interests In the tender or ocutcome of the procurement process and any personal bias, inclination, obligation,
allegiance or loyalty which would In any way affect any decislon teken.

F.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm
intention and the capacity to proceed with the contract.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender
data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contalned In the tender schedules that are included
In the returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for
tender evaluation purposes, shall not form part of any contract arising from the invitation to

tender.

F.1.3.3 For the purposes of these conditions for the calling for expressions of Interest, the following
definitions apply:

(a) conflict of Interest means any sitvation in which

) someone in a position of trust has competing professional or personal interest which
make it difficult to fulfil his or her duties impartially;

i) an Individual or organisation is in a position to exploit a professional or official capacity in
some way for their personal or corporate benefit; or
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Il) incompatibility or contradictory interests exist between an employee and the organisation
which employs that empicyee.

(b} comparative offer means the tenderer's financial offer after the factors of non-firm
prices, all unconditional discounts and any other tendered parameters that will affect the
value of the financial offer have been taken into consideration

{(c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the actlon of the employer or his staff or agents in the tender process; and

(d) fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of
the employer, including cellusive practices intended to establish prices at artificial levels

(e) Organisation means a company, firm, enterprise, association or other legal entity,
whether incorporated or not, or a public body

) Quality (functionallty) means the totality of features and characteristics of a product or
service that bear on its ability to satisfy stated or implied needs.

F.1.4 Communication and employer's agent

Each communication between the employer and a tenderer shall be to or from the employer's
agent only, and In a form that can be read, copied and recorded. Writing shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications from
or by a tenderer. The name and contact details of the employer's agent are stated in the tender

data.
F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender
offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The employer shall not accept or Incur any liability to a tenderer for such
cancellation and rejection but will give reasons for such action upon written request to do so.

F.1.5.2 The empioyer may not subsequent to the cancellation or abandonment of a tender process or the
rejection of all tender offers re-issue a tender covering substantially the same scope of work
within a period of six months unless only one tender was received and such tender was returned

unopenad to the tenderer.
F.1.6 Procurement Procedures
F.1.6.1 General
Unless otherwise stated in the tender data, a contract will, subject F.3.13, be concluded with the

tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number
of tender evaluation points, as relevant, based on the tender submissions that are received at the

closing time for tenders.
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F.1.6.2 Competitive Negotiation Procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in response to the proposed contract in the
first round of submissions. Notwithstanding the requirements of F.3.4 , the Employer
shall announce only the names of the tenderers who make a submission. The
requirements of F.3.8 relating to the material deviations or quallfications which affect the
competitive positlons of tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest
ranked In terms of the evaluation method and evaluation criteria stated in the data, shall
be invited in each round to enter the competitive negotiations, based on the principle of
equal treatment and keeping confidential the proposed solutions and associated
information. Notwithstanding the provisions of F.2.17, the Employer may request that
tenders be clarified, specified and fine-tuned in order to improve a tenderer's competitive
position provided that such clarification, specification, fine-tuning and additional
information does not alter any fundamental aspects of the offers or impose substantial
new requirements which restrict or distort competition or have a discriminatory effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the
Employer to make a fresh tender offer, based on the same evaluation criteria, with or
without adjusted weightings. Tenderers shall be advised when they are to submit their
best and final offer.

F.1.6.2.4 The contract shall be awarded In accordance with the provisions of F.3.11 and F.3.13
after tenderers have been requested to submit their best and final offer.

F.1.6.3 Proposal Procedure using two stage system
F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost
parameters around which a contract may be negotiated. The Employer shall evaluate
gach responsive submission in terms of the method of evaluation stated in the tender
data, and in the second stage negotiate a contract with the tenderer scoring the highest
number of evaluation points and award the confract n terms of these conditions of

tender.
F.1.63.2 Option 2
F.1.6.3.2.1 Tenderers shall submit in the flrst stage only technical proposals. The Employer shall

invite all responsive tenderers to submit tender offers in the second stage, following the
issuing of procurement documents.

F.1.6.3.2.2. The Employer shall evaluate tenders received during the second stage in terms of the
method of evaluation stated in the tender data and award the contract in terms of these

condltions of tender.
F.2 Tenderer's obligations

F21 Elgibility

F.2.1.1 Submit a tender offer only if the tenderer complies with the criteria stated in the tender data and
the tenderer, or any of his principals, Is not under any restriction to do business with employer.
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F.2.1.2 Notify the Employer of any proposed material change In the capabillities or formation of the

F.2.2

F.23

F.2.4

F.2.5

F.2.8

F.2.7

F.2.8

F.2.9

tendering entity (or both) or any other criteria which formed part of the qualifying requirements
used by the Empioyer as the basis in a prior process to invite the tenderer to submit a tender
offer and obtain the Employer's written approval prior to do go prior to the closing time of tenders.

Cost of tendering

Accept that the employer will not compensate the tenderer for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing necessary to
demonstrate that aspecis of the offer satisfy requirements.

Check documents

Check the tender documents on receipt for completeness and nofify the employer of any
discrepancy or omisgion.

Confldentlality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and If
necessary, apply for an extension to the closing time stated in the tender data, in order to take

the addenda into account.
Site visit and clarification meeting

Attend, where required, a site visit and clarification meeting at which tenderers may famillarize
themselves with aspects of the proposed work, services or supply and raise questions. Detalls of
the meeting(s) are stated in the tender data.

Seek clariflcation

Request clarification of the tender documents, if necessary, by notifying the employer at least five
working days before the closing time stated in the tender data.

Be aware that the extent of insurance to be provided by the employer {if any) may not be for the
full cover required In terms of the conditions of contract identified in the contract data. The
tenderer is advised to seek qualified advice regarding insurance.
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F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
{except Value Added Tax (VAT), and other levies payable by the successful tenderer,
such duties, taxes and levies being those applicable 14 days before the closing time
stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

F.2.10.3 Provide rates and prices that are flxed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract Identified In the contract

data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise In the tender data. The
conditions of contract identified in the contract data may provide for part payment in
other currencies.

F.2.11 Alterations to documents
Not make any alterations or additions to the tender documents, except to comply with

ingtructions issued by the employer, or necessary to correct errors made by the tenderer. All
signatories to the tender offer shall Initial all such alterations. Erasures and the use of masking

fluid are prohibited.
F.2.12 Alternative tender offers
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main

tender offer, strictly in accordance with all the requirements of the tender documents, is
also submitted. The alternative tender offer is to be submitted with the main tender offer
together with a schedule that compares the requirements of the tender documents with
the alternative requirements the tenderer proposes.

F.212.2 Accept that an alternative tender offer may be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

F.2.13 Submitting a tender offer

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as @ member in Joint

venture, to provide the whole of the works, services or supply identified in the contract
data, unless stated otherwise in the tender data,

F.2.13.2 Return all returnable documents to the employer after completing them in thelr entirety,
either electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the
number of copies stated in the tender data, with an English translation of any
documentation in a language other than English, and the parts communicated
electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender
data. The employer wiil hold all authorized signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract as Joint ventures shall state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
tender offer.
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F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the
employer's address and identification details stated in the tender data, as well as the
tenderer's name and contact address.

F.213.6 Where a two-envelope system is required in terms of the tender data, place and seai the
returnable documents listed in the tender data in an envelope marked "“financial
proposal” and place the remaining returnable documents in an envelope marked
“technical proposal”. Each envelope shall state on the outside the employer's address
and identification details stated in the tender data, as well as the tenderer's name and

contact address.

F.213.7 Seal the original tender offer and copy packages together in an outer package that states
on the outside only the employer's address and identification details as stated in the

tender data.

F.2.13.8 Accept that the employer shall not assume any responsibiiity for the misplacement or
premature opening of the tender offer if the outer package Is not sealed and marked as
stated.

F.2.13.9 Accept that tender offers submitied by facsimile or email will be rejected by the
Employer, unless stated otherwise in the tender data.

F.2.14 Information and data to be completed In all respects

Accept that tender offers, which do not provide all the data or information requested
completely and in the form required, may be regarded by the employer as non-

responsive.
F.2.15 Closing time
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender

data not later than the closing time stated in the tender data. Proof of posting shall not be
accepted as proof of delivery. The employer shall not accept tender offers submitted by
telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any
reason, the requirements of these conditions of tender apply equally to the extended
deadline.

F.2.16 Tender offer valldity

F.2.18.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the

validity period stated in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, conslder extending the validity period stated in the tender
data for an agreed additional period.

F.2.16.3 Accept that a tender submission that has been submitied to the employer may only be
withdrawn or substituted by giving the employer’s agent written notice before the closing
time for tenders that a tender Is to be withdrawn or substituted.

F.2.18.4 Where a tender submission is to be substituted, submit a substitute tender in accordance
with the requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE"
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F.2.17 Clarification of tender offer after submission
Provide clarification of a tender offer in response to a request to do so from the employer
during the evaluation of tender offers. This may include providing a breakdown of rates
or prices and correction of arithmetical errors by the adjustment of certain rates or item

prices (or both). No change in the competitive position of tenderers or substance of the
tender offer Is sought, offered or permitted.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender
offer, the tenderer's commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materlals, considered necessary by the
employer for the purpose of a full and fair risk assessment. Should the tenderer not
provide the material, or a satisfactory reason as to why It cannot be provided, by the time

for submission stated in the employer’s request, the employer may regard the tender
offer as non-responsive.

F.2.18.2 Dispose of samples of materiais provided for evaluation by the employer, where
required.

F.2.19 Inspections, tests and analysls

Provide access during working hours to premises for inspections, tests and analysis as provided
for in the tender data,

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer's acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of

contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

F.2.22 Return of other tender documents

If 8o, instructed by the employer, return all retained tender documents within 28 days after the
expiry of the valldity period stated in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the
tender data.

F.3 The employer’s undertakings
F.2.1 Respond to requests from the tenderer

F.3.1.1 Respond to a request for clarification received up to five working days prior to the tender closing
time stated in the Tender Data and notify all tenderers who drew procurement documents.

F.3.1.2 Consider any request to make material change In the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to
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prequallfy a tenderer to submit a tender offer in terms of a previous procurement process and
deny any such request if as a consequence:

a) An individual firm, or joint venture as a whole, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements.

b) The new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

¢) In the opinion of the Employer, acceptance of the material change would compromise the
praqualification process.

F.3.2 Issue Addenda

If necassary, Issue addenda that may amend or amplify the tender documents to each tenderer
during the period from the date of the Tender Notice until seven days before the tender closing
time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing
time stated in the Tender Data, the Employer may grant such extension and, will then notify it to
all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless
it is necessary to open a tender submission to obtain a forwarding address), to the tenderer

concerned.
F.3.4 Opening of tender submissions

F.3.41 Unless the two-envelope system is to be followed, open valid tender submissions In the
presence of tenderers’ agents who choose to attend at the time and place stated in the tender
data. Tender submissions for which acceptable reasons for withdrawal have been submitted will

not be opened.

F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a venue
indicated In the tender data, the name of each tenderer whose tender offer is opened, the total of
his prices, preferences claimed and time for completion, if any, for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system Is to be followed, open only the
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at
the time and place stated In the tender data and announce the name of each tenderer whose

technical proposal is opened.

F.3.5.2 Evaiuate the quality of the tachnical proposals offered by tenderers, than advise tenderers who
remain in contention for the award of the contract of the time and place when the financlal
proposals will be opened. Open only the financial proposals of tenderers, who score in the quality
evaluation above the minimum number of points for quality stated in the tender data, and
announce the score obtained for the technical proposals and the total price and any preferences
claimed. Return unopened financial proposals to tenderers whose technical proposais falled to
achieve the minimum number of points for quality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price
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and recommendations for the award of a contract, until after the award of the contract to the
successful tenderer.

F.3.7 Grounds for rejectlon and disqualHltcation

Determine whether there has been any effort by a tenderer to influence the processing of tender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged

in corrupt or fraudulent practices.

F.3.8 Toest for responsiveness

F.3.8.1 Determine, on opening and before detailed evaluation, whether each tender offer properly

recelved:
(a) meets the requirements of these Conditions of Tender,
(b) has been properly and fully completed and signed, and
{c) is responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or quallfication. A material deviation or qualification
is one which, in the Employer's opinion, would:

¢ detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

e change the Employer's or the tenderer's risks and responsibilities under the contract, or

o affect the competitive position of other tenderers presenting responsive tenders, if it were
to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors

F.3.8.1 Check responsive tender offers for arithmetical errors between amounts in words and amounts in
figures. Where there is a discrepancy between the amounts in figures and in words, the amount
in words shall govern.

F.3.8.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tenders in accordance with F.3.11 for :

a} The gross misplacement of the decimal point in the unit rate,
b) Omissions made in completing the pricing schedule or bills of quantities or

¢) Arithmetic errors in

o Line item totals resulting from the product of unit rate and a quantity in bills of
quantities or schedule of prices; or
» The summation of the prices.

F3.9.2 Notify the tenderers of all errors or omissions that are identified in the tender offer and invite the
tenderer to either confirm the tender offer as tendered or accept the corrected total of prices.

F.3.9.3 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total as quoted shall
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govern, and the unit rate will be corrected. Where there Is an obviously gross misplacement
of the decimal point in the unit rate, the line item total as quoted shall govern and the unit

rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the prices
shall govern and the tenderer will be asked to revise selected item prices {(and thelr rates if a
bill of quantities applies} to achieve the tendered total of the prices.

Consider the rejection of a tender offer If the tenderer does not correct or accept the correction of
his arithmetical errors in the manner described above.

F.3.10 Clarificatlon of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambigulty in a contract
arising from the tender offer.

F.3.11 Evaluation of tender offers

F3.11.1 General
Appoint an evaluation panel of not less than three persons. Reduce each responsive

tender offer to a comparative offer and evaluate them using the tender evaluation
methods and associated evaluation criteria and welghtings that are specified in the
tender data.

F311.2 Method 1: Price and Preference

In the case of a price and preference:

1) Score tender evaluation points for price

2) Score points for BBBEE contribution

3) Add the points scored for price and BBBEE.
F.3.11.3 Method 2: Functlonality, Price and Preference

in the case of a functionality, price and preference:

1) Score functionality, rejecting all tender offers that fail to achieve the minimum number of
points for functionality as stated in the Tender Data.

2) No tender must be regarded as an acceptable tender if it fails to achieve the minimum
quallfying score for functionality as indicated in the tender invitation.

3) Tenders that have achieved the minimum qualification score for functionality must be

evaluated further in terms of the preference points system prescribed in paragraphs 4
and 4 and 5 below.

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million

4} (a)(i) The following formula must be used to calculate the points for price in respect of tenders(
including price quotation) with a rand value equal to, or above R 30 000 and up to Rand
value of R 50 000 000 ( all applicable taxes Included):

Pt -

Pmin

Ps = 80(1 -

Where
Ps = Points scored for comparative price of tender or offer under consideration;

Pt = Comparative price of tender or offer under consideration; and
Pmin = Comparative price of lowest acceptable tender or offer.
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(4)(a)(ii) An employer of state may apply the formula in paragraph (i) for price quotations with a
value less than R30 000, if and when appropriate:
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(4)(b) Subject to subparagraph{4)(c), points must be awarded to a tender for attaining the B-BBEE status
level of contributor in accordance with the tabla balow:

E-BBEE status level of contributor Number of points
20
18
16
12
8

@~ AWM=

o N A ®

Non-compliant contributor

{4)(c) A maximum of 20 points may be allocated in accordance with subparagraph (4)(b)

(4)Xd) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in
subparagraph (4) {b) must be added to the points scored for price as calculated in accordance with
subparagraph (4)(a).

(4)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total
number of points.

The 90/ 10 preference points system for acquisition of services, works or goods with a Rand value above R
50 millien

{5Xa) The following formula must be used to calculate the points for price in respect of tenders with a
Rand value above R50 000 000 (all applicable taxes included):

80710

Poe 90(1_P1—F.min
Pmin

Where:

Ps = Points scorad for comparative price of tender or offer under conslideration;
Pt = Comparative price of tender or offer under consideration; and

Pmin = Comparative price of lowest acceptable tander or offer.

(5Xb) Subject to subparagraph(5)(c), points must be awarded to a tender for attaining the B- BBEE status
level of contributor in accordance with the table below:

Page TP 23

Tender T1.2
Part T1. Tendering Procedures Tender Date
Reference No: HGDM 708/HGDM/2020



HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 748/HGDM/2021

B-BBEE status level of contributor _ Number of points
1 _ 10
| 2 | 9 —
| 3 | 8
' 4 5
5 4 =
ﬁ 8 3
. = 5 =
=— 8 —=
Non-compliant contributor | o =

(5)c) A maximum of 10 points may be allocated in accordance with subparagraph

(5)d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in
subparagraph (5) (b) must be added to the points scored for price as calculated in accordance with
subparagraph (5)(a).

(5)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total
number of points.

F.3.11.6 Decimal places
Score price, preferance and functionality, as relevant, to two decimal places.
F.3.11.7 Scoring Price
Score price of remaining responsive tender offers using the following formula:
Nro =WixA
where:
Nro Is the number of tender evaluation points awarded for price.
W1 is the maximum possible number of tender evaluation points awarded for price as
stated |n the Tender Data.
A is a number calculated using the formula and option described in Table F.1 as stated in the
Tender Data.

Table F.1: Formulae for caleulating the value of A

Formula Comparison aimed at achleving Option 1 Optlon 2°® '
1 |nghest price or discount f=(t+HP-Pm))Pm A=P/Pm
2 Lowest price or percentage A= (1-(P-Pm))Pm iA= Pm/P
1 commiission / fes . —|
Pm is the comparative offer of the most favourable comparative offer.

[ P is the comparative offer of the tender offer under consicieration.
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F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of
the tender data and reject all claims for preferences where tenderers are not eligible for such
preferences. Calculate the total number of tender evaluation points for preferences claimed in
accordance with the provisions of the tender data.

F.3.11.9 Scoring functionality

Score each of the criteria and subcriteria for quality in accordance with the provisions of the
Tender Data.

Calculate the total number of tender eveluation points for quality using the following formula:
NQ=W2x SO/MS

where:

SO is the score for quality allocated to the submission under consideration;

MS Is the maxirmum possible score for quality in respect of a submission; and
W2 [s the maximum possible number of tender evaluation points awarded for the quality as stated

in the tender daita
F.3.12 Insurance provided hy the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies
and / or certificates of insurance which the conditions of contract identified in the contract data,

require the employer to provide.
F.3.13 Acceptance of tender offer

Accapt the tender offer, if in the opinion of the employer, it does not present any risk and only if the

tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating
in the employer's procurement,

b) can, as necessary and In relation to the proposed contract, demonstrate that he or she possesses

the professional and technical qualifications, professional and technical competence, financial
resources, equipment and other physicel facilities, managerlal capability, reliabllity, experience
and reputation, expertise and the personnel, to perform the contract,

c) has the legal capacity to enter Into the contract,

d) is not insolvent, In receivership, under Business Rescue as provided for in chapter 6 of the
Companies Act, 2008, bankrupt or being wound up, has his affairs administered by a court or a
judicial officer, has suspended his business activities, or Is subject to legal proceedings in respect

of any of the foregoing,
e) complies with the legal requirements, if any, stated in the tender data, and
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.
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F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by
the employer as part of the tender documents to take account of:
a) addenda Issued during the tender period,
b) inclusion of some of the retumable documents, and
c) other revislons agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.15 Complete adjudicator's contract
Unlese alternative arrangements have been agreed or otherwise provided for in the
contract, arrange for both parties to complete formalities for appointing the selected
adjudicator at the same time as the main contract is signed.

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by
completing and returning one copy of the form of offer and acceptance before the expiry of
the validity period stated in the tender data, or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer's acceptance of the tender,
notify other tenderers that their tender offers have not been accapted.

F.3.17 Provide coples of the contracts
Provide to the successful tenderer the number of copies stated in the Tender Data of the
signed copy of the contract as soon as possible after completion and signing of the form of
offer and acceptance.

F.3.18 Provide written reasons for actlons taken
Provide upon request written reasons to tenderers for any action that Is taken in applying
these conditions of tender, but withhold information which Is not in the public interest to be
divulged, which is considered te prejudice the legltimate commarcial interests of tenderars
or might prejudice fair competition between tenderers.

F3.19 Transparency In the procurement process

F3.18.1 The CIDB prescripts require that tenders must be advertised and be registered on the CIDB
iTender system.

F3.19.2 The employer must adopt a transparency model that Incorporates the disclosure and
accountability as transparency requirements in the procurement process.
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F3.19.3 The transparency model must identify the criteria for selection of projects, project
information template and the threshold value of the projects to be disclosed in the public
domain at various intervals of delivery of infrastructure projects.

F3.19.4 The client must publish the information on a quarterly basis which contains the following

information:

Procurement planning process
Procurement method and evaluation process
Contract type

Contract status

Number of firms tendering

Cost estimate

Contract title

Contract firm(s)

Contract price

Contract scope of work
Contract start date and duration
Contract evaluation reports

F3.19.5 The employer must establish a Consultative Forum which wlll conduct a random audit in
the implementation of the transparency requirements In the procurement process.
F3.19.6 Consultative Forum must be an independent structure from the bid committees.
F3.19.7 The information must be published an the employer's website.
F 3.18.8 Records of such disclosed information must be retained for audit purposes.
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HIGHFLATS WATER SUPPLY SCHEME

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES,
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CONTRACT No. HGDM 746/HGDM/2021

PART T2: RETURNABLE DOCUMENTS AND SCHEDULES
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PART T2.1: LIST OF RETURNABLE DOCUMENTS AND SCHEDULES

1. List of Returnable Documents and Schedules Required for Tender
Evaluation Purposes

Certificate of Tenderers’ Attendance at the Clarification Meeting
Authority for Signatory

Schedule of Work Carried out by the Tenderer
Certificate of Registration with CIDB
Preliminary Programme

Amendments, Qualifications ands Alternatives
Tax Clearance Certificate

BBBEE Cerlificate

Tenderer's Financial Standing

Form of Intent to Provide a Performance Guarantee
Compulsory Enterprise Questionnaire

UIF Registration Certificate

Proof of Purchase of Tender Documents
MBD4 Form

Joint Venture Disclosure Form

Company Registration Certificate

Identity Documents

VAT Registration Certificate

Copy of Cashed Cheque for Company

Project Specific Health and Safety Plan
Certificate of Municipal Services

2. Other Returnable Schedules and Documents that will be incorporated into
the Contract

Schedule of Construction Plant & Equipment
Schedule of Proposed Sub-Contractors
Record of Addenda to Tender Documents
Rates for Speclal Materlals

Contractor's Health and Safety Declaration
Form of Offer and Acceptance (Part C1)
Contract Data (Part C1)

Form of Guarantee (Part C1)

Adjudicator's Agreement (Part C1)
Agreement in Terms of the OHSA No 85 of 1993 (Part C1)
Bill of Quantitles {Part C2)

Scope of Work (Part C3)

Site information (Part C4)

Drawings {Part C5)
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FORMA: Coertificate of Attendance at Clarification Meeting

CONTRACT N° HGDM 746/HGDM/2021

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL. STANDPIPES AND EQUIPPING OF
2 BOREHOLES AT HIGHFLATS

(Please print)

Itis hereby CERTIFIED that ], .......ccoooiir i e e e {name)
iN My CaPACIY @8......ccoiciiiiv i e e e e e e @N0 & dUly authorized
representative of..............c.ccooiie i e el (the TENDERER)
Ll =00 s 1T - PPNt
inthecompany of.............cceiii i e e 00 (thE ENGINEER)
attended the official Site Inspection on ........c..coo e {dEE)
for and on behalf of the above named Tenderer.

| hereby further DECLARE that | am satisfied with the description of the Works and the explanations
given by the above named Engineer.

SIGNATURE s s b s s s s

DATE i R R n e et e e R e e

AS WITNESS :-
(On behalf of ENGINEER)

NAME RO s et
SIGNATURE e b i e n e n e e s
DATE e s e ey s e rRE
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FORM B: Authority for Signatory

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete
the certificate set out below for the relevant category.

A | B | c | D Close
| Company Partnership Joint Venture Sole Proprietor Corporation ‘
| | |
A. Certiflcate for Company
Ly e e s, CEITP@ISON
Ofthe board Of .......cccoe i e e e e
hereby confirm that by resclution of the board (copy attached) taken on

20....., MriMs ...............

acting in the capacity of . ... , was authorised to sign all documents in

connection with this tender for CONTRACT N" HGDM 746!HGDMI2021 and any contract resulting from it
on behalf of the company.

As witnesses:
e Chairman: ...........
R, B - | (N

Signature of Authorisad PErSON: ..........cc.ccoiii i i e e e e e
B. Certificate for Partnership
We, the undersigned, being the key partners in the business trading as .........
..., hereby authorise
MI/MS ..ot e, BICEING iR the capacity OF ..
., to sign all documents in connection with this tender for

CONTRACT N° HGDM 746/HGDM/2021 and any contract resulting from it on our behalf.

Name : Address | Signature . Date

Note: This certificate is to be completed and signed by all key partners upon whom rests the direction of
the affairs of the Partnership as a whole.

Signature of Authoriged Person: .............c..cocoe i e e i
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C. Certlificate for Joint Venture
We, the undersigned, are submitting this tender offer in Joint Venture and hereby
authorise Mr/Ms ...................cco e, @Uthorised signatory of the company

........................................................................... , acting in the capacity of lead partner, to sign all
documents in connectlon with this tender for CONTRACT N®* HGDM 746/HGDM/2021 and any contract

resulting from it on our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories
of all the pariners to the Joint Venture.

| ‘ Authorising Name Authorising '
Name of Firm | Address and Capaclty | Slgnature |

Lead Partner: ‘ |

Signature of Authorised Person: .............c..ccceceevviir e enere i eree,
D. Certificate for Sole Proprietor
L s, TEM8DY cONfirm that | am
the sole owner of the business tradiNng 88 ..........coviviii i i s e e
As witnesses:

T e SoleOWNner: .............c.ccc e v e

2. Date: .......oov v

Signature of Authorised Person: ................cocien i e e e
E. Coertificate for Close Corporation

We, talculations must be set out in a clear and logical sequence and must clearly reflect all design
assumptions in the development of the pricing proposal.

lect all design assumptions in the development of the pricing proposal.

ect all design assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an
obligation of the ¢® HGDM 746/HGDM/2021 and any contract resulting from it on our behalf.

Name _ Address ' Slgnature . Date

Note: This certificate is to be completed and signed by all key partners upon whom rests the direction of
the affairs of the Partnership as a whole,

Signature of Autherised Person: ...........cccoo i e
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FORMC: Certificate of Registration with CIDB

The Tenderer Is to attach a copy (ies) of Tenderer's Registration with CIDB or alternatively furnish the
CIDB registration number and detalls in the table below. This information will be verified with the CIDB
through the CIDB website. It is the Tenderer's responsibility to ensure that their details are displayed on
the website. If a joint venture is tendering, details of all the JV members are to be furnished.

' Name of Tenderer/Contractor | CIDB Reglstration Number Category and Clasgs of
Registration e.0. 1CE

My/Our failure to submit the certificate(s) or furnish the required details with my/our tender document will
lead to the conclusion that |/we are not registered with CIDB and therefore are not eligible to tender.

SIGNATURE: .......cocoiciimmiiniernicmsrecssnsssees s ees e s s [07- i S
(of person authorised to sign on behalf of the Tenderer)
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FORMD: Schedule of Work Carried out by the Tenderer

The Tenderer shall list below the last ten civil engineering contracts of a similar nature awarded to him.
This information Is material to the award of the Contract.

EMPLOYER CONSULTING NATURE OF WORK | VALUE YEAR OF
(Name, Tel No and ENGINEER OF COMPLETION
Fax No) {(Name, Tel No and WORK
Fax No}
SIGNATURE: ........c.oocrererer e svsitsee e aae e e DATE: ...

(of person authorised to sign on behalf of the Tenderer)
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FORME: Preliminary Programme

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and
tempo of execution of the various activities comprising the work for this Contract. The programme shall
be in accordance with the information supplied in the Contract, requirements of the Project Specifications

and with all other aspects of his Tender.

PROGRAMME

WEEKS
ACTIVITY —

[Nota: The programme must be based on the compietion lime as specified in the Conlract Date. No other
compietion time that may be Indicated on this programme will be regarded as an afternative offer, unless it Is
listed In Table (b) of Form F hereafter and supported by a detalled statement to that effect, all as specified in

the Tender Data]

SIGNATURE: ..o risvms s e e st er s DATE: ...
(of person authorised to sign on behalf of the Tenderer)
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FORM F: Amendments, Quallfications and Alternatives

(This is not an invitation for amendments, deviations or alternatives but should the Tenderer desire to
make any departures from the provislons of this contract he shall set out his proposals clearly hereunder.
The Employer will not consider any amendment, alternative offers or discounts unless forms (a), (b) and

(c) have been completed to the satisfaction of the Employer).

| / We herewith propose the amendments, alternatives and discounts as set out in the tables below:

(@  AMENDMENTS

PAGE, CLAUSE OR PROPOSED AMENDMENT
ITEM NO

Notes:

(1) Proposals for amendments to the General and Special Conditions of Contract are not acceptabie,
and will be ignored,;

(2) The Tenderer must give full details of ail the financial implications of the amendments and
qualifications in a covering letter attached to his tender.

()  ALTERNATIVES

PROPOSED
ALTERNATIVE DESCRIPTION OF ALTERNATIVE
Notes
Page RD® =
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{1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time
for completion should be listed here.

(2) Inthe case of a major alternative to any part of the work, a separate Bill of Quantities, programme,
etc, and a detailed statement setting out the sallent features of the proposed alternatives must

accompany the tender.

(3) Alternative tenders involving technical modifications to the design of the works and methods of
construction shall be treated separately from the main tender offer.]

{c) DISCOUNTS

ITEM ON WHICH
DISCOUNT IS OFFERED DESCRIPTION OF DISCOUNT OFFERED

Note

The Tenderer must give full details of the discounts offered In a covering letter attached to his tender,
failing which, the offer for a discount may have to be disregarded.]

SIGNATURE: ... rrs s s e rn e teereees aee e DATE: ... vt
(of person authorised to sign on behaif of the Tenderer)
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FORM G: Tenderer's Tax Clearance Certiflcate

The Tenderer is to attach his original Tax Clearance Certificate or SARS Pin on this page. In the case of
a Joint Venture, original coples of Tax Clearanca Certificatas for all members of the Joint Venture must

be attach.

Tenderers must note that fallure to comply with this requirement will render their tender Invalid.
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FORMH: Tenderer's Financial Standing

HIGHFLATS WATER SUPPLY SCHEME

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF
2 BOREHOLES AT HIGHFLATS

HGDM 746/HGDM/2021
The Employer may make inquiries to obtain a bank rating from the Tenderer's bank.

To this end, the Tenderer must provide with his tender, a bank rating, cartified by his banker, to the effect
that he will be able to successfully complete the contract at the tendered amount within the specified time

for completion.

However, should the tenderer be unable to provide a bank rating with his tender, he shall be state the
reasons thereof and in addition provide the following detalls of his banker and bank account details that

he intends to use for the contract:

Name of Account Holder: .......................

Name of Bank: .............cocceivv i v veeeee e BRANGAE e,
Account NUMDbeX: .........ooiiei e e Account Type: ...........ceceveeeneeees
Telephone NUMbBEr: ... e e, Fax No: ..o,

Name of Contact Person (&t bank): ..............cccccevveiiiiiiinniinns

Failure to provide either the required bank details or a certified bank rating with his tender will lead to the
conclusion that the Tenderer does not have the necessary financial resources at his disposal to complete
the contract successfully within the specified time for completion.

The Employer undertakes to treat the information thus received as confidential, strictly for the use of
evaluation of the tender submitted by the Tenderer.

SIGNATURE. ...t e s DATE: ..o
{of person authorised to sign on behalf of the Tenderer)
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CERTIFIED BANK RATING

Tenderers to attach a Certified Bank Rating to this page. Fallure to comply may lead to awarding
of zero points for quality on this criterla.
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FORM I: Form of Intent to Provide a Performance Guarantee

[The Tenderer must attach hereto a letter from the bank or institution. with whom he has made the
necessary arrangements, to the effect that the sald bank or institution will be prepared to provide
the required performance guarantee when asked to do s0].

Tenderers are to refer to Form C1.3: Form of Guarantee
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FORM J: Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise
‘ questionnaires in respect of each partner must be completed and submitted.

| Section1: Name of enterprise: ........... Fa 1t b a AR AT e = m t vt e s a ke e e n e

Sectlon 2: VAT registration number, ifany: ......... ...... ... ... ... ... .00,

| Sectlon 3: CIDB reglstration number,ifany: ........ ..............

Section 4: Particulars of sole proprietors and partners In partnerships

Name* Identity number® Personal Income tax number*

‘ * Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companles and close corporations

Company registration number ... . .. . e e

Close corporation number...... . e e

Tax reference number.......... . atatatatan s v o s(uld4H ST e a e s R b e e e

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently or
has been within the last 12 months in the service of any of the following:

a member of any municipal council an employee of any provincial department,

a member of any provincial legislature national or provincial public entity or

a member of the National Assembly or the constitutional institution within the meaning of

National Council of Province the Public Finance Management Act, 1999 (Act

a member of the board of directors of any 1 of 1998)

municipal entity a member of an accounting authority of any

an official of any municlpality or municlpal national  or provincial public entity

entity an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, Name of institution, public office, Status of service
partner, director, manager, | board or organ of state and position (tick appropriate
principal shareholder or held column)
stakeholder Within last

current | 12 months

| "Insert separate page if necessary
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Section 7: Record of spouses, chlldren and parents In the service of the state ‘

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in a
company or close corporation Is currently or has been within the last 12 months been in the service of
any of the following:

‘ a member of any municipal council an employee of any provincial department,

a member of any provincial national or provincial public entity or
legislature constitutional institution within the meaning
‘ a member of the National of the Public Finance Management Act, 1999
Assembly or the National Councll (Act 1 of 1989)
of Province a member of an accounting authority of any
a member of the board of directors national  or provinclal public entity
of any municipal entity an employee of Parliament or a provincial
an official of any municipality or legisiature
municipal entity
Name of spouse, child or Name of institution, public office, Status of service
parent board or organ of state and position | (tick appropriate
held column)
current | Within
last 12
| | months

*Insert separate page if necessary ' |

The undersigned, who warrants that he/she s duly authorised to do so on behalf of the enterprise: |

i} authorizes the Employer to obtain a tax clearance certificate from the South African Revenue
Services that my / our tax matters are in order; ‘

i) confirms that the neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004;

i) confirms that no partner, member, director or other person, who wholly or partly exercises, or |
may exercise, control over the enterprise appears, has within the last five years been
convicted of fraud or corruption;

iv)  confirms that | / we are not associated, linked or Involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest;

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to
the best of my bellef both true and correct: !

Signed B ~_ Date
Name B Position

Name of Enterprise e —= B
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FORMK: Proforma Client Reference of Projects

The Tenderer must request previous Client/Referee to be complete this form for two projects for their
respective pipeline reticulation projects (as claimed in the Tenderers Experience Schedule). The

completed and signed forms to be submitied with the Tender.

PROFORMA REPORT ON THE TENDERER’'S COMPETENCE AND PERFORMANCE ON PIPELINE
RETICULATION PROJECT FOR TENDER EVALUATION PURPOSES

The following form will be requested to be completed by the Tenderers previous Clients.

Project Detalls:

Description of work: ..o,

Employer: .....................

Value of work: ..............

Contract Duration and Commencement Date: ..........c....cooiiiiii i e e e e e
Diameter of pipelines: ...............-.....

Length of pIpelines: .........or i e

Qualitative Statements as assessed by Referees | Points [ Score |
1 "Contractor's Management was adequate for the ‘
| contract’
2 “Contractor provided suitably qualified Site personnel” g::fceptab'e ‘1’
3 1 =
Contractor's provided adequate resources for the Below Average 2
contract’
4 “Contractor's communication and compliance to Average :
instructions was good” gzz‘;e Average ;
5 “Quality of work produced was to drawings and
specification”
6 ‘Contract was completed on time®
Total Polnts Obtained

Any other remarks considered necessary to assist in evaluation of the Service Provider?

Client's/ contact person & Capacty: ...........c.cioiiii i i e et e e e e e e e e e aee e

Telephone, ........cccocveiev i e e e e e e e
Client Signature: ..........ccoovveniineieinnniens Date: ..o
STAMP
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FORM L: Proof of Purchase of Tender Documents

The Tenderer shall insert here proof of purchase of the tender documents in the form of an official receipt
or other acceptable form of proof
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FORM M: Preferential Procurement

Harry Gwala District Municipality has adopted the Preference Point System as stipulated In the
Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and as set out in the 2017

regulations.

M.1.

1.1

1.2

1.3

Tendar

PRINCIPLES APPLIED BY THE MUNICIPALITY

The Harry Gwala District Municipality has a responsibility to ensure that resources are managed
in the most efficient and effective manner possible. This aim forms part of a national cbjective to
manage the use of the resources of the nation In a thrifty, careful and economic manner and in
such a way as to maximise sustained economic growth. The Municipality also has a responsibility
to ensure that its activities further other overall national objectives of equity and redress, and to
balance the furthering of these objectives In a manner that is fair and transparent. The
Municipality is committed, therefore, to a process of cost effective, competitive procurement for
goods and services that Incorporates a targeted preferential methodology aimed at furthering the
growth and development of persons, or categories of persons, historically disadvantaged by
unfair discrimination on the basis of race, gender or disability.

No contract for the supply of any goods to or for any work, undertaking or service for or on behalf
of the Harry Gwala Disfrict Municipality involving an estimated expenditure in excess of an
amount prescribed in the Municipality's Preferential Procurement/Supply Chain Management
Policy shall be entered into by the Municipality, unless public tenders have been called for in the

manner prescribed.

Furthermore, the Harry Gwala District Municipality shall, in accordance with the framework
prescribed by national legislation, give preference in awarding contracts to persons or categories
of persons historically disadvantaged by unfair discrimination on the basis of race, gender or
disability, and shall make the granting of such preferences public in the manner determined in the

policy.

The 80/20 Preference Point System

The procedure for the evaluation of responsive tenders is Method 2 with the 80/20 Preference
Point System. Tenderers will be scored for quality first and only those tenders that meet the

specified minimum total score for quality will be conslderad further. These tenders will then be
evaluated on the basis of the 80/20 Preference Polnts System.

Method 2: Financlal Offer, Qualilty and Preferences
(a) Quality
The score for quality is to be calculated using the following formula:

Wq=W2XSoIM!

where:

Wz = is the percentage score given to quality and equals 100

So = is the score for quality allocated to the submisslion under consideration
Ms = Is the maximum possible score for quality in respect to the submission

The quality will comprise scores for the following based on criteria Indicated in the respective
tender returnables:
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Description

Experience of Key Personnel (Contracts Managcer)
| Experience of Key Personnel (Site Agent)

Maximum Allocated |

Polnts
25
20

Experience of Key Personnel (Foreman) |
Experience of Bidder with respect to similar projects |

10
35
10

Financial Capacity
TOTAL MAXIMUM POINTS

100

The score for quality can be further broken down per individual criterla as follows:

Key Criteria | Basls for Polnts Allocation | Score Max | Verification
Aspect Score | Method
Experience Approved Degree/Diploma in  built 25 Certified
of Key I_envrronment qualrrcatlon and Qualification '
Personnsl Less than 4 years' experience 8 certificates and
(Contracts Between 4-7 years relevant experience in | 15 Curriculum Vitae
Manager) the position. to be attached
| 8-10 and above years’ relevant experience | 25 with traceable
_in the position | references. |
""No qualification with minimum of 5 years' 5 Experience
. experience In the position must b_e on
No qualification with 6-10 years' experience | 8 water projecis
in the position. |
No qualification with 10 and above years’ 20
experience In the position !
Experlence Approved Degree/Diploma in  built 20 Certified
of Key environment qualification and __Il Qualification
Personnel | Less than 4 years’ experience 7 certificates and
(Slte Agent) | Between 4-9 years relevant experience in| 15 Curriculum Vitae
__the position. to be attached
10 and above years' relevant experience in 20 | with  traceable
the position references.
Experience
must be on
water projects
No quallﬁcatlon with minimum of 5 years' | 9
experience in the position |
6 and above years' relevant experience in| 15
| the position — |
Experience | 1- 3 years' experience in the position 4 10 Curriculum Vitae
of Key 48 -_.rears experience in the position 6 to be attached
Personnel 7-9 years’ experience in the position 8 | with  traceable
(Foreman) 10 and above years' experience in - the 10 references.
position Experience
must be only on
civil engineering
projects
specifically
L water.
Experience 0-1 Project 2 35 Appointment
of Tenderer | 2-3 projects 5 lettars and
in completed | 4-5 projects 8 Completion
similar 6-7 projects 12 Coertificates (for
projects More than 8-10 15 subcontracting
attach also |
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I | appointment
letter of main
. | | confractor|, .
Financial Undoubted for the amount of your enquiry A=10 10 Rating by bank
Capacity where account
is held
| Good for tender amount quoted | B=7
| Average too good for the amount of tender  C=5
enquliry, if strictly In the way of business
Rating below good {D ) E-F=2
Tenderers th | han 680% of the total score allowed for quallty will not b
congldered further.
{b} Financial Cffer

The financial offer will be scored using the following formula

Price Points: 80 Points Maximum

The following formula will be used to calculate the pints for price in respect of tenders with a Rand
value up te R50 000,000:-

Ps=80{1-(Pt-Pmin)}

Pmin
Where:-
Ps = Points scored for price of tender under consideration
Pt = Rand value of offer tender consideration
Pmin = Rand value of lowest acceptable tender
{c) Preferences

Up to 20 points (for financial values up to R50 000 000) or 10 points (for financial values over
R50 000 000) will be awarded to tenderers who are found to be eligible for the preference
claimed.

Points will be awarded to Tenderers for attaining the BBBEE status level of contribution as per
the Preferentlal Procurement Policy Framework Act, 2000: Preferential Procurement Regulations,
2011 as detailed below.

BBBEE Status Level Number of Points Number of Points
| Contributor (90/10 Principle} = (80/20 Princlple)
L 1 10 20
: 2 9 18
3 8 14
4 6 12
5 4 8
6 3 | 6 _
- 7 2 4 .
1 8 1 2 ,
| Non-Compliant Contributor 0 0 .
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Exampl

judication Schedule

A typical example of the tender evaluation process and schedule is shown in the table below.

- ]
STAGE | STAGE | STAGE | STAGE | STAGE STAGE | STAGE | STAGE | STAGE
1 2 3 4 5 6 7 8 9
Risk Assessment Polnts Allocation
Has L
Is Tenderer as P‘;::t’
Name of | Price | Tenderer a‘:’z"rja Tendered I’:‘t’:;: Are BBBEE
Tenderer Tendered | Responsi q Time for g Rates &| Points | Status
Points for plant Total
ve Functional Completl and Price for |Level of Points
It on | ulpme Realistlc Price | Contrib
Y | Reallstic n't:l ution
A 50 000 Yes Yes 6 Months | YES NO 0 0 0
B 200 000 Yes Yes 5 Months | YES YES 80 2 82
C 210 000 Yes Yes |6Months| YES YES 76.0 8 84.0
(n) 235 000 Yes Yes 7 Months | YES YES 66.0 5 83.8
E 235 000 Yes Yes 5 Months | YES YES 66.0 5 83.8
F 600 000 Yes Yeas 6 Months | YES NO 0 0 0
G 240 000 No N/A N/A YES N/A 0 0 0

Calculation of Price Polnts - Tendered

Calculation of Development Polints - Tenderad

Np = 80 {1 - ( P- Pmin )}

Pmin

Np = 80 {1- ( 210 000 - 200 000 )}

200 000

= 80x0.95

Np = 76.0

= 80 x (1 - 0.05)

points

BBBEE status level of contribution

TOTAL ADJUDICATION POINTS = 76.0 + B = 84.0 POINTS
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M4

Bidder Submission Requirements

All bidders must provide the following information and certificates with their bids and may not
consider any quotation or bid submitted by a service provider who fails to submit the following
information:;

e All potential or actual conflicts of interests

¢ The name of the entity or person

¢ Whether the owner is or has been in the service of the state in the previous 12
months

o |f the provider is not a natural person, whether any of its directors, managers ,
principle shareholders or stakeholders is In the service of the state or has been in the
previous 12 months

o Whether a spouse, child or parent of the provider or of a director, manager

shareholder or stakeholder is in the service of the state or has been In the previous

12 months

Tax reference numbers, including Tax, PAYE, UIF and SDL and VAT, If applicable

identiflcation or company registration numbers

A valid Tax clearance certificates issued by SARS

BBEEE Certificate for tendering entity. For joint ventures, the BBEEE certificates for

the individual JV members should be submitted.

e Registration with relevant bodies or controlling authorities if such registrations are
mandatory

e Employment Equity Registration Numbers from the Department of Labour, if
applicable

e Proof of registration and a letter of good standing from the Compensation
Commissioner in compllance with COID Act.

o Proof that municipal rates, taxes and service charges accounts are in order

Adjudication Criteria

Adjudications will be conducted in accordance with the prescribed formulae as indicated in the
Preferential Procurement Policy Framework Act and the Broad-Based Black Economic
Empowerment Act and scorecards. Adjudication criteria will be clearly stated in the bid
documents.

The award must be made to the bidder scoring the highest number of points unless objective
criterfa Indicate that the award should be made to another bidder. The reasons for deviating
from the prescribed norms and standards must be documented by the bid adjudication
committee and reported immediately to the Accounting Officer. The Accounting Officer may at
any stage, refer any recommendations made by elther the bid evaluation or bid adjudication
committees back to those committees for reconsideration.

Rejection / Disqualificatlon Criteria
The Municipality may disqualify any offer or bid submitted for the following reasons:

(i) The bidder falled to comply with all submission requirements as stated In the tender
document.

(i) The entity or one of its directors is listed on National Treasury's data base as a
person prohibited from doing business with the public sector

(iii) There are levies for water & sanitation service charges from any Municipality by the
entity or any of its directors that are in arrears for longer than 3 months unless credit
arrangements have been made in terms of council policies.

(iv) The entity has failed to perform satisfactorily on previous confracts with any:
Municipality or other organ of state, after that entity was given written notice that
performance was unsatisfactory
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(v) Any of the directors committed a corrupt or fraudulent act In competing for a particular
contract or in the execution of a contract

(vi) An Official or other role player committed any corrupt or fraudulent act during the
bidding process or the execution of a contract that benefited that person

(vii) The entity or any of its directors abused the supply chain management system or
‘committed any improper conduct In relatlon to such system

{viii) Any director has been convicted for fraud or corruption during the past 5 years

(ix) Has wilfully neglected, reneged on or falled to comply with any government, municipal
or other public sector contract during the last 5 years

(x) Misrepresentation of facts or information in the tender document submitted.

(xl) Submission of two tender documents (from the same company) unless the other
tender document is an alternative offer.

(xii}Any persons whose tax matters have not been declared as being in order by the
South Afrlcan Revenue Services for awards In excess of R15, 000 Inc VAT.

M.6 Payments

Payments for Small and Micro projects shall be made within 30 days after submission of an
acceptable invoice which has been approved by the Municipality's Representative or as
specified in the Municipality's Special Conditions of Contract.

M.7  Assignment

The Service Provider may not cede or assign thls contract or any moneys due or that may
become due to it, without the prior written consent of the Municipality.

M.8 Joint Ventures

The Municipality will only accept Joint Venture agreements that are formed as a new legal entity
and where an acceptable and legal agreement is submitted to the municipality. Any payments
due to the Joint Venture will be made te the JV bank account.

M.8 Penalties (Construction Contracts and where Necessary)

Penalties on late completion of work shall be as specified in the Contract Data.

Tender
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NATIONAL TREASURY
NO.R. 32 JANUARY 2017

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000:
PREFERENTIAL PROCUREMENT REGULATIONS, 2017

The Minister of Finance has, in terms of section 5 of the Preferential Procurement Policy Framework Act,
2000 (Act No. 5 of 2000), made the regulations set out in the Schedulse.

SCHEDULE
Preferentlal Procurement Regulations, 2017

Contents
Definitions
Application
Identlification of preference point system, designated sector, pre-qualification criteria, objective
criteria and subcontracting
Prequalificaticn criteria for preferential procurement
Tenders to be evaluated on functionality
80/20 preference point system for acquisition of goods or services for Rand value equal to or
above R30 000 and up to RS0 million
90/10 preference point system for acquisition of goods or services with Rand value above R50
million
Local production and content
Subcontracting as condition of tender
10. Criterla for breaking deadlock in scoring
11. Award of contracts to tenderers not scoring highest points
12. Subcontracting after award of tender
13. Cancellation of tender
14, Remeadies
15. Circulars and guidelines
16. Repeal of Regulations and saving
17. Short title and commencement

OO N ook wN~

Deflnitions

1. In these Regulations, uniess the context indicates otherwise, any word or expression to which a meaning
has been assigned in the Act must bear the meaning so assigned-

“B.BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-Based
Black Economic Empowerment Act;

“B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of good
practice on black economic empowerment issued in terms of section 9{1) of the Broad-Based Black

Economic Empowerment Act;

“black designated groups” has the meaning assigned to it in the codes of good practice issued in terms of
section 9(1) of the Broad-Based Black Economic Empowerment Act;

“black people” has the meaning assigned to it in section 1 of the Broad-Based Black Economic
Empowerment Act;

“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);
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“co-operatlve” means a co-operative registered in terms of sectlon 7 of the Cooperatives Act, 2005 (Act
No. 14 of 2005);

“designated group” means-

(a) black designated groups;

(b) black pecpls;

(c) women;

(d) people with disabilities; or

(e) small enterprises, as defined in section 1 of the National Smali Enterprise Act, 1996 (Act No. 102 of
1998);

“designated sector” means a sector, sub-sector or industry or product designated In terms of regulation

8(1)a);

“EME” means an exempted micro enterprise in terms of a code of good practice on black economic
empowerment issued In terms of section 9{1} of the Broad-Based Black Economic Empowerment Act;

“functionality” means the ability of a tenderer to provide goods or services in accordance with
specifications as set out In the tender documents;

“military veteran” has the meaning assigned to it in section 1 of the Military Veterans Act, 2011 (Act No. 18
of 2011);

“Natlonal Treasury” has the meaning assigned to it in section 1 of the Public Finance Management Act,
1899 (Act No. 1 of 1999),

“people with disabilities” has the meaning assigned to it in section 1 of the Employment Equity Act, 1908
(Act No. 55 of 1998);

“price” includes all applicable taxes less all unconditional discounts;

“proof of B-BBEE status level of contributor” means-

(a) the B-BBEE status level certificate issued by an authorised body or person;

(b) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or

{c} any other requirement prescribed in terms of the Broad-Based Black Economic Empowerment Act;

“QSE” means a qualifying small business enterprise in terms of a code of good practice on black economic
empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act;

“Rand value” means the total estimated value of a contract in Rand, calculated at the time of the tender
invitation;

“rural area” means-
{(a) a sparsely populated area in which people farm or depend on natural resources, including villages and

small towns that are dispersed through the area; or
{b) an area Including a large settlement which depends on migratory labour and remittances and
government soclal grants for survival, and may have a traditional land tenure system;

“stipulated minimum threshold™ means the minimum threshold stipulated in terms of regulation 8(1)(b);
“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000);

“townshlp” means an urban living area that any time from the late 19th century until 27 April 1894, was
reserved for black people, including areas developed for historically disadvantaged individuals post 27 April

1994,

“treasury” has the meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act
No. 1 of 1999); and
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“youth” has the meaning assigned to it in section 1 of the National Youth Development Agency Act, 2008

(Act No. 54 of 2008).
Application

2. These Regulations apply to organs of state as envisaged in the deflnition of organ of state in section 1 of
the Act.1

identification of preference point system, designated sector, pre-qualification criterla, objective
criterla and subcontracting

3. An organ of state must-
(a) determine and stipulate in the tender documents-
(i) the preference point system applicable to the tender as envisaged in regulation 6 or 7; or

(i) if it is unclear which preference point system will be applicable, that either the 80/20 or 80/10
preference point system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system;

(b) determine whether pre-qualification criteria are applicable to the tender as envisaged in regulation 4;

(c) determine whether the goods or services for which a tender is to be invited, are in a designated sector for
local production and content as envisaged in regulation 8,

{d) determine whether compulsory subcontracting is applicable to the tender as envisaged In regulation 9;

and
(e) determine whether objective criteria are applicable to the tender as envisaged In regulation 11.

Pre-quallfication criteria for preferential procurement

4.(1) If an organ of state decides to apply pre-qualifying criteria to advance certain designated groups, that
organ of state must advertise the tender with a specific tendering condition that only one or more of the
following tenderers may respond-
{a) a tenderer having a stipulated minimum B-BBEE status level of contributor;
(b) an EME or QSE;
(c) a tenderer subcontracting a minimum of 30% to-

(i) an EME or QSE which is at least 51% owned by black people;

(ii) an EME or QSE which is at least 51% owned by black people who are youth;

(iii) an EME or QSE which is at least 51% owned by black people who are women;

(iv) an EME or QSE which is at least 51% owned by black people with disabilities;

{v) an EME or QSE which is 51% owned by black people living In rural or underdeveloped areas

or townships;

{vi) a cooperative which Is at least 51% owned by black people;

(vii) an EME or QSE which is at least 51% owned by black people who are military veterans;

(viii) an EME or QSE.

{2) A tender that fails to meet any pre—qualifying criteria stipulated in the tender documents is an
unacceptable tender.

Tenders to be evaluated on functionality

5.(1) An organ of state must state in the tender documents if the tender will be evaluated on functionality.
(2} The eveluation criteria for measuring functionality must be objective.
(3) The tender documents must specify-

(a) the evaluation criteria for measuring functionality;

(b) the points for each criteria and, If any, each sub-criterion; and

{c) the minimum qualifying score for functionality

The definition of “argan of state” in section 1 of the Act In paragraph (2) to (e) includes-
. national or provinclal department as defined in tha Public Finance Management Act, 1998;

«  a municipality as contemplated in the Constitution;
* a constltutional institution as defined in the Publlc Finance Management Act;

Pariament;
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« @ provinclal legislature.

Paragraph (f) of the deflnition of organ of state in section 1 of the Act includes any other institution or category of
Institutions included in the deflnition of “organ of state” in section 239 of the Constitution and recognised by the Minister
by notice in the Governmeni Gazelte as an institution or category of institutions to which the Act applies. Govemment
Notice R. 501 of 8 June 2011 recognises, with effect from 7 December 2011, all public entities listed In Schedules 2 and
3 to the Publlc Finance Management Act, 1989, as institutions to which the Act applles. Note should be taken of nofices
Issued from time to time In terms of paragraph (f) of this definition. The application of these Regulations Is also subject to
applicable exemptions approved in terms of section 3 of the Act.

(4) The minimum qualifying score for functionality for a tender to be considered further-
{a) must be determined separately for each tender; and
{b) may not be so-
(i) low that it may jeopardise the quality of the required goods or services; or
(i) high that it is unreasonably restrictive.
(5) Points scored for functionality must be rounded off to the nearest two decimal places.
(6) A tender that falls to obtain the minimum qualifying score for functionality as indicated in the tender

documents is not an acceptable tender.
(7) Each tender that obtained the minimum qualifying score for functionality must be evaluated further In
terms of price and the preference point system and any objective criteria envisaged In regulation 11.

80/20 preference point system for acqulsition of goods or services for Rand value equal to or above
R30 000 and up to R50 million

6.(1) The following formula must be used to calculate the points out of 80 for price in respect of a tender with
a Rand value equal to or above R30 000 and up to a Rand value of R50 millien, inclusive of all applicable

taxes:

Ps = 80 {1 - ( Pt - Pmin )}

Pmin
Where:-
Ps = Points scored for price of tender under consideration
Pt = Rand valuse of offer tender consideration

Pmin = Rand value of lowest acceptable tender

(2) The following table must be used to calculate the score out of 20 for BBBEE:

BBBEE Status Level Contributor Number of Polnts Number of Points

20

18 ‘

14
12

m-le)Ul-lhu|M—‘
oNAD®

Non-Compliant Contributor i

(3) A tenderer must submit proof of its B-BBEE status level of contributor.
(4) A tenderer failing to submit proof of B-BBEE status level of contributor or is a non-compliant
contributor to B-BBEE may not be disquaiified, but-

{a) may only score points out of 80 for price; and

{(b) scores 0 points out of 20 for B-BBEE.
{5) A tenderer may not be awarded points for B-BBEE status level of contributor if the tender documents
indicate that the tenderer intends subcontracting more than 25% of the value of the contract to any other
person not qualifying for at least the points that the tenderer qualifies for, unless the intended subcontractor
is an EME that has the capability to execute the subcontract.
(6) The points scored by a tenderer for B-BBEE in terms of subregulation (2) must be added to the points
scored for price under subregulation (1).
(7) The points scored must be rounded off to the nearest two decimaf places.
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(8) Subject to subregulation {8) and regulation 11, the contract must be awarded to the tenderer scoring the
highest points.
) {(a) If the price offered by a tenderer scoring the highest points is not market related, the organ
of state may not award the contract to that tenderer.
(b) The organs of state may-

(i) negotiate a market-related price with the tenderer scoring the highest points or

cancel the tender;

(iiy if the tenderer does not agree to a market-related price, negotiate a market-related

price with the tenderer scoring the second highest points or cancel the tender;

(i) if the tenderer scoring the second highest points does not agree to a market-related
price, negotiate a market-related price with the tenderer scoring the third highest
points or cancel the tender.

(c) If a market-related price is not agreed as envisaged in paragraph (b)(iii), the organ of state
must cancel the tender.
90/10 preference point system for acquisition of goods or services with Rand value above R50
milllion

7.(1) The following formula must be used to calculate the points out of 80 for price in respect of a tender with
a Rand value above R50 million, inclusive of all applicable taxes:

Whaere
Ps = Points scored for price of tender under consideration;
Pt = Price of tender under consideration; and

Pmin = Price of lowest acceptable tender.

(2) The following table must be used to calculate the points out of 10 for BBBEE:

BBBEE Status Level Contributor Number of Polnts Number of Points
I 1 10
2 9
3 6
- 4 5
5 4
6 3 .
7 2
- - 8 1
Non-Comgliant Contributor 0

(3) A tenderer must submit proof of its B-BBEE status level of contributor.
(4) A tenderer failing to submit proof of B-BBEE status level of contribution or is a non-compllant contributor
to B-BBEE may not be disqualified, but-

(a) may only score points out of 80 for price; and

(b} scores 0 points out of 10 for B-BBEE.
(5) A tenderer may not be awarded points for B-BBEE status level of contributor if the tender documents
indicate that the tenderer intends subcontracting more than 25% of the value of the contract to any other
person not qualifying for at least the points that the tenderer qualifies for, unless the intended subcontractor
is an EME that has the capabllity to execute the subcontract.
(6) The points scored by a tenderer for B-BBEE contribution In terms of subregulatien (2) must be added to
the points scored for price under subregulation (1).
(7) The points scored must be rounded off to the nearest two decimal places.
(8) Subject to subregulation {(9) and regulation 11, the contract must be awarded to the tenderer scoring the
highest points.
{9) (a) K the price offered by a tenderer scoring the highest points is not market related, the organ

of state may not award the contract to that tenderer.
{b) The organs of state may-
(i) negotiate a market-related price with the tenderer scoring the highest points or
cancel the tender;
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(i} if the tenderer does not agree to a market-related price, negotiate a market-related
price with the tenderer scoring the second highest points or cancel the tender;

(iii) if the tenderer scoring the second highest points does not agree to a market-related
price, negotiate a market-related price with the tenderer scoring the third highest
points or cancel the tender.

(c) If a market-related price Is not agreed as envisaged In paragraph (b)iii), the organ of state
must cancel the tender.
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Local production and content

8.{1) The Department of Trade and Industry may, In consultation with the National Treasury-

(a) designate a sector, sub-sector or industry or product in accordance with national development
and industrial policies for local production and content, where only locally produced services or
goods or locally manufactured goods mest the stipulated minimum threshold for local production and
content, taking into account economic and other relevant factors; and

(b) stipulate a minimum threshold for local production and content.

(2) An organ of state must, in the case of a designated sector, advertise the invitation to tender with a

specific condition that only locally produced goods or locally manufactured goods, meeting the stipulated

minimum threshold for local productlon and content, will be considered.

{3) The National Treasury must Inform organs of state of any designation made In terms of regulation 8(1)

through a circular.

(4) (a) if there is no designated sector, an organ of state may include, as a specific condition of the
tender, that only locally produced services or goods or locally manufactured goods with a stipulated
minimum threshold for local production and content, wlll be considered.

(b) The threshold referred to in paragraph (a) must be in accordance with the standards determined
by the Department of Trade and Industry in consultation with the National Treasury.

(5) A tender that fails to meet the minimum stipulated threshold for local production and content is an

unacceptable tender.
Subcontracting as condition of tender

9.(1) If feasible to subcontract for a contract, an organ of state must apply subcontracting to advance
designated groups.

2 If an organ of state applies subcontracting as contemplated in sub regulation (1), the organ of state
must advertise the tender with a specific tendering condition that the successful tenderer must subcontract a
minimum of threshold of the value of the contract as follows:

e  Subcontracting to start from R5 million to be 5%

s Appoint 2 sub-contractors between R10 million to R20 million at R1.5 million each

e Appoint 3 sub-contractors for R30 miliion at R3 million each

e Sub-contractors to be mentored and capacitated by main contractor

The subcontractors are to be from the following designated groups: an EME or OSE;

28 No . 40553 GOVERNMENT GAZETTE, 20 JANUARY 2017

(b) an EME or QSE which is at least 51% owned by black people;

(c) an EME or QSE which is at least 51% owned by black people who are youth ;

{d) an EME or QSE which s at least 51% owned by black people who are women;

{e) an EME or QSE which is at least 51% owned by black people with disabilities ;

)] an EME or QSE which Is 5§1% owned by biack people living in rural or underdeveloped areas or
townships;

(g) a cooperative which is at least 51% owned by black people;

(h) an EME or QSE which is at least 51% owned by black people who are military veterans; or

(i) more than one of the categories referred to in paragraphs (a) to (h).

(3) The organ of state must make available the list of all suppliers registered on a database approved by
the National Treasury to provide the required goods or services in respect of the applicable designated
groups mentloned in subregulation (2) from which the tenderer must select a supplier.

Criterla for breaking deadlock In scoring

10.(1) If twoe or moare tenderers score an equal total number of points, the contract must be awarded to the

tenderer that scored the highest points for B-BBEE.
{(2) If functionality is part of the evaluation process and two or more tenderers score equal total points and
equal preference points for B-BBEE, the contract must be awarded to the tenderer that scored the highest

points for functionality.
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(3) If two or more tenderers score equal total points in all respects, the award must be decided by the
drawing of lots.

Award of contracts to tenderers not scoring highest points

11.(1) A contract may be awarded to a tenderer that did not score the highest points only in accordance with
section 2(1)(f} of the Act.

(2) If an organ of state intends to apply objective criteria in terms of section 2(1)(f) of the Act, the organ of
state must stipulate the objective criteria in the tender documents.

Subcontracting after award of tender

12.(1) A person awarded a contract may only enter into a subcontracting arrangement with the approval of
the organ of state.

(2) A person awarded a contract In relatlon to a designated sector, may not subcontract in such a manner
that the local production and content of the overall value of the contract is reduced to below the stipulated
minimum threshold.

(3) A person awarded a contract may not subcontract more than 25% of the value of the contract to any
other enterprise that does not have an equal or higher B-BBEE status level of confributor than the person
concerned, unless the contract Is subcontracted to an EME that has the capability and ability to execute the

subcontract.
Cancellation of tender

13. (1)An organ of state may, before the award of a tender, cancel a tender invitation if-
(a) due to changed circumstances, there is no longer a need for the goods or services specified in
the invitation;
{b) funds are no longer avallable to cover the total envisaged expenditure;
{c) no acceptable tender Is received; or
(d) there Is a material irregularity in the tender process.
(2) The decision to cancel a tender invitation in terms of sub regulation (1} must be published in the same
manner in which the original tender invitation was advertised.
(3) An organ of state may only with the prior approva! of the relevant treasury cancel a tender invitation for

the second time.

Remedies

14.(1) Upon detecting that a tenderer submitted false information regarding its BBBEE status ievel of
contributor, local production and content, or any other matter required In terms of these Regulations which
will affect or has affected the evaluation of a tender, or where a tenderer has falled to declare any
subcontracting arrangements, the organ of state must-
(a) inform the tenderer accordingly;
(b) give the tenderer an opportunity to make representations within 14 days as to why-
(i) the tender submitted should not be disqualified or, if the tender has already been
awarded to the tenderer, the contract should not be terminated in whole or in part;
{ii) if the successful tenderer subcontracted a portion of the tender to another person without
disciosing it, the tenderer should not be penalised up to 10 percent of the value of the
coniract; and
(iii) the tenderer should not be restricted by the National Treasury from conducting any
business for a period not exceeding 10 years with any organ of state; and
{c) if it concludes, after considering the representations referred to in sub regulation (1)(b), that-
(i) such false information was submitted by the tenderer-
(aa) disqualify the tenderer or terminate the contract in whole or in part; and
(bb) if applicable, claim damages from the tenderer; or
(ii) the successful tenderer subcontracted a portion of the tender to another person without
disclosing, penalise the tenderer up to 10 percent of the value of the contract.
(2) (a) An organ of state must-
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(i) inform the National Treasury, in writing, of any actions taken in terms of sub regulation
(1)
() provide written submissions as to whether the tenderer should be restricted from

conducting business with any organ of state; and
(i} submit written representations from the tenderer as to why that tenderer should not be

restricted from conducting business with any organ of state.
(b) The National Treasury may request an organ of state to submit further information pertaining to

sub-regulation (1) within a specified period.

{3) The National Treasury must-
(a) after considering the representations of the tenderer and any other relevant information, decide

whether to restrict the tenderer from doing business with any organ of state for a period not

exceading 10 years; and
(b) maintain and publish on its official webslte a list of restricted suppliers.

Circulars and guldelines

15. The National Treasury may Issue-
{a) a circular to Inform organs of state of any matter pertaining to these Regulations; or
(b) a guideline to assist organs of state with the implementation of any provision of these

Regulations.

Repeal of Regulations and saving

16.(1) Subject to this regulation, the Preferential Procurement Regulations, 2011, published in Government
Notice No R. 502 of 8 June 2011 (herein called "the 2011 Regulations), are hereby repealed with effect from

the date referred to in regulation 17.
(2) Any sector designated, and minimum threshold determined for local production and content for purposes

of regulation 8 of the 2011 Regulations and in force immediately before the repeal of the 2011 Regulations,
are regarded as having been done under regulation 8(1) of these Regulations.
{3) Any tender advertised before the date referred to in regulation 17 must be dealt with in terms of the 2011

Regulations.
Short title and commencement

17. These Regulations are called the Preferential Procurement Regulations, 2017 and take effect on 1 April
2017
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FORMN: MBD4 Form
MBD 4
DECLARATION OF INTEREST
1. No bid will be accepted from persons in the service of the state’.

2.  Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
connected with or related to persons in service of the state, it is required that the bidder or
their authorised representative declare their position in relation to the evaluating/adjudicating
authority.

3 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.6 VAT Registration Number: ...,

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES /NO

3.8.1 Ifyes, fumish particulars. ... e

'MSCM Regulations: “in the service of the state” means to be —
(a) a member of -
(i) any municipal council;
(i) any provincial legislature; or
(i) the national Assembly or the national Council of provinces;

{(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1989 (Act
No.1 of 1998);

(e) a member of the accounting authority of any national or provincial public entity; or

() an employee of Parliament or a provincial legistature.
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2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises conirol over the company.

3.9 Have you been in the service of the state for the past twelve months? ......... YES/NO

3.9.1 Hyes, furnish PartiCUIArS. ..............o o i e e e e re e e eeeeneee s

3.10 Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with
the evaluation and or adjudication of this bid? ...................ocevv i inn, YES/NO

3.10.1 If yes, furnish particulars.

3.11 Are you, aware of any relationship (family, friend, other) between
any other bidder and any perscns in the service of the state who
may be involved with the evaluation and or adjudication of this bid? YES /NO

3.11.1 If yes, furnish particulars

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakehoiders in service of the state? YES/NO

3.12.1 If yes, furnish particulars.

3.13 Are any spouse, child or parent of the company’s directors
frustees, managers, principle shareholders or stakeholders
in service of the state? YES /NO

3.13.1 If yes, furnigh particulars.

3.14 Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract. YES /NO

3.14.1 If yes, fumish particulars:
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4, Full details of directors / trustees / members / shareholders.

Full Name Identity Number | State Employee
Number

Signature Date
Capacity Name of Bidder
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FORM O: BBBEE Certificate, Company Registration Documents and Other
Documents

Tenderers are to attach certified copies of the following documentation to this page:

 BBBEE Certificate

¢ Company Registration Documents

s |dentity Documents of Company Shareholders/members.
o Proof of Registration on Central Supplier Databasa

Tenderers are to note that failure to submit the above documentation may resuilt In the non-award of
other preference points during tender evaluation
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FORMP: Joint Venture Disclosure Form

EMPLOYER :  Harry Gwala District Municipality
CONTRACT DESCRIPTION :  HIGHFLATS WATER SUPPLY SCHEME

CONSTRUCTION OF RETICULATION NETWORK,
COMMUNAL STANDPIPES AND EQUIPPING OF 2

BOREHOLES AT HIGHFLATS B
CONTRACT NUMBER :  HGDM 746/HGDM/2021 =
PROJECT REFERENCE T ST e —
NUMBER

Note: 1) This form needs not be completed for Joint Ventures which have targeted enterprise
partners.

2) All the information requested must be filled in the spaces provided. If additional space is
required, additional sheets may be attached.

3) A copy of the joint venture agreement must be attached to this form. In order to demonstrate
the targeted enterprise partner's share in the ownership, control, management responsibilities,
risks and profits of the joint venture, the proposed joint venture agreement must include specific
details relating to:

i) The contributions of capital and equipment

i) Work items fo be performed by the targeted enterprise partner's own forces.

i) Work items to be performed under the supervision of the targeted enterprise partner.

iv) The commitment of management, supervisory and operative personnel employed by the
targeted enterprise partner to be dedicated to the performance of the Contract.

4) Copies of all written agreements between partners conceming the contract must be attached to
this form including those which relate to ownership options and to restrictions/limits regarding
ownership and control.

5) Targeted enterprise partners must each complete an Enterprise Declaration Affidavits.
JOINT VENTURE PARTICULARS

Name H =
Postal address : -
Physical address _ S
Telephone : ) . __ Fax o

IDENTITY OF EACH NON-TARGETED ENTERPRISE PARTNERS

Name : =
Postal address : -
Physical address

Telephone S — Fax —
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Contact Person

(Continue as required for further non-targeted enterprise partners)

Name

Postal address
Physical address E
Telephone : B Fax —
Contact Person

IDENTITY OF EACH TARGETED ENTERPRISE PARTNER

Name

Postal address :
Physical address B
Telephone : ~ Fax -
Contact Person

Name

Postal address
Physical address -
Telephone : Fax =0 —
Contact Person

Name

Postal address :

Physlcal address : B
Telephone : Fax
Contact Person B -

DESCRIPTION OF THE ROLE OF THE TARGETED PARTNERS IN THE JOINT VENTURE

OWNERSHIP OF THE JOINT VENTURE

Targeted

Targeted

a) Percentage Cwnership % %
in respect of Enterprises B Enterprises T
Targeted Targeted
b) Profit an Loss Sharing En:grprises % EnErepﬁ ses %
¢) Initial Capital Targeted R ~ Targeted R
Contribution Enterprises Enterprises
d)  Ongoing Capital Targeted R Targeted
Contribution Enterprises = == Enterprises
e)  Major Plant and . .
Equipment Contribution Targeted Enterprises Targeted Enterprises
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RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT OR AS
PARTNERS IN OTHER JOINT VENTURES

Targeted Enterprise Partners

R WwN =

Non-Targeted Enterprise Partnars

RN~

CONTROL AND PARTICIPATION IN THE JOINT VENTURE

{Identify by name and firm those indlvidualis who are, or will be, responsible for, and have authority to
engage in the relevant management functlons and policy and declslon making, indicating any limitations in
their authority e.g. co-signature requirements and Rand limits).

_Targeted Enterprise Partner Non-Targeted Enterprise
Function Name of Name of Person
Enterprise |  Person __Enterprise

Cheque Signing

Authority to enter into
contracts on behalf of
. the Joint Venture
Signing, co-signing
and/or collateralizing of
| loans
Acquisition of lines of
credit R _ |
Acquisition of ‘
performance bonds | — | _
Negotiating and signing ‘
| labour agreements B
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MANAGEMENT OF CONTRACT PERFORMANCE
(Fill in the name and firm of the responsible person).

Function | Targeted Enterprise Partner | Non-Targeted Enterprise
Enterprise Name of Enterprise Name of Person

, ! Person

Supervision of field
| operations |

Major purchasing |

Estimating

Technical management

MANAGEMENT AND CONTROL OF JOINT VENTURE

a) Managing Partner : ymmam e e

b) What authority does each partner have to commit or obligate the other to financial institutions,
insurance companies, suppliers, subcontractors and /or other parties participating in the execution of

the contemplated works?

[ | Targeted Enterprise ‘ Authority Status

Partner Status

YES NO | YES NO

PERSONNEL

a. State the approximate number of operative personnel (by trade/ function/ discipline) needed to

perform the Joint Venture work under the contract.
| TotalQty = @ty supplled by ~ Qty supplied by

TRADE/FUNCTION/ Requlred Targeted non-Targeted
= 9 Enterprise Enterprise

b) Name of individual who will be responsible for hiring Joint

Venture employees 1] ——T

c) Name of individual who wlll be responsible for preparation of
Joint Venture payrolls T
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

CONTROL AND STRUCTURE OF THE JOINT VENTURE

Briefly describe the manner in which the Joint Venture is structured and controlled.

The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and
affirms that the foregoing statements are correct and include all material information necessary to Identify
and explain the terms and operations of the Joint Venture and the intended participation of each partner In

the undertaking.

The undersigned further covenants and agrees to provide the Employer with complete and accurate
information regarding actual Joint Venture work and the payment therefore, and any proposed changes in
any provisions of the Joint Venture agreement, and to permit the audit and examination of the books,
records and files of the Joint Venture, or those of each pariner relevant to the Joint Venture, by duly
authorised representatives of the Employer.

Signature : e e
Name R — e —

Duly autherised to sign on behalf of . B -

Address : I T

Telephone
Fax : -

Date .
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HARRY GWALA DISTRICT MUNICIPALITY
CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS

CONTRACT HGDM 746/ HGDM/2021

HIGHFLATS WATER SUPPLY SCHEME

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND
EQUIPPING OF 2 BOREHOLES AT HIGHFLATS

CONTRACT No. HGDM 746/HGDM/2021

PART T2.2: RETURNABLE DOCUMENTS THAT WILL BE

INCORPORATED INTO THE CONTRACT

INDEX
FORM Q: Schedule of Construction Plant & Equlpment .............ccciivevecennieerececrsessenes RD44
FORM R: Schedule of Proposed Sub-Contractors..........ccceeeiiscervnnnininnsee s RD45
FORM 8: Record of Addenda to Tender Documents.......... e RD46
FORMT: Key Personnel ..........cimmimmnininssns it rrnnssssssssssssssressensanes RD47
FORM U: Rates for Special Materials...........ccccveerrcnninnmrnencn s s RD49
FORM V: Contractor's Health and Safety Daclaration ........cccciiineeccn e RD50
FORM W: UIF registration Certficate...........cccmiinimiinnincnnnnn s rccrsssnnnnnnc e esee s ness RD52
FORM X: Certificate of Municipal Services ...t s RD53
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

FORMQ: Schedule of Construction Plant & Equipment

The following are lists of major Construction Plant and Equipment that | / We presently own or Lease and
will have avallable for this contract if my / our tender is accepted.

(a) Details of major equipment that Is owned by me / us and Immediately avallable for this
contract.

YEAR OF
DESCRIPTION (type, size, capacity etc) QUANTITY MANUFACTURE

Attach additional pages If more space Is required

(b) Detalls of major Plant & Equipment that will be hired, or acquired for this contract If my / our
tender Is accepted

HOW ACQUIRED
DESCRIPTION e, size, capacity efc QUANTITY
(typ pacity etc) HIRE/ SOURCE
BUY
Attach additional pages if more space Is required
SIGNATURE: ........cocoonrrcrirrescnessnrssmnes e s s een e DATE: ..o
(of person authorised to sign on behalf of the Tenderer)
- Page RD44 —
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HARRY GWALA DISTRICT MUNICIPALITY
CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

FORMR: Schedule of Proposed Sub-Contractors

I/We hereby notify you that it is my/our intention to employ the following Sub-Contractors for work in this

contract.
NAMES AND ADDRESSES OF | NATURE AND EXTENTOF | _REVIOUS EXPERIENCE WITH
SUBCONTRACTOR OR RECENT
PROPOSED WORK TO BE WORK EXECUTED BY THE SUB-
SUBCONTRACTORS SUBCONTRACTED COrTRACTOR
SIGNATURE: weovoeeoseeseeeseooeeeeeessseeeees e YN T

(of person authorised fo sign on behalf of the Tenderer)
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

FORM S: Record of Addenda to Tender Documents

We confim that the following communications raceived from the Engineer before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Detalls

10

Attach additional pages if more spacs s required.

Signed: ... DA
NEME: .o e POBIRION:
SIGNATURE: ..o sansannns DATE: ... eina i,

{of person authorised to sign on behalf of the Tenderer)
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

FORMT: Key Personnel

Tenderers shall provide detalls of the Site Agent(s) and General Foreman's experience in work of a similar

nature to that for which their tender is submitted.

Failure to complete this schedule may resuit in the tender not being considered.

a. Contracts Manager

Reference No: HGDM 746/HGDM/2021

CONTRACTS NAME: .....vveuressssenessisasesssssssssnesssesssssessesnssasesseessseseseseseseoseasesesssssses
MANAGER i _
CONTRACT & NATURE OF POSITION HELD VALUE OF YEAR
. CLIENT WORK WORK | COMPLETED
b. Site Agent
]
SITE AGENT N A ... sccrntmrarnnnnessansssssssansasessssssssnsssestsesssnnssassnnsnsesnsperanesnsrannnsassansn
CONTRACT & | NATURE OF POSITION HELD | VALUE OF YEAR
CLIENT WORK '_WORK COMPLETED
¢. Foreman .
GENERAL | NAME ... .conrmrrersnrecrsroastacsnnanienssnanssmnsnatssnsostisssassunsasnsssssasnssnansnnasanns
FOREMAN Ll . .,
' CONTRACT & NATURE OF POSITION HELD | VALUE OF | YEAR
CLIENT WORK -. WORK COMPLETED
BIGNATURE: .. vveerieecreemnmeemnsrreremrisserrssesrerenn see s mnsmnres DATE: ......coverercserernnscrencns
(of person authorised to sign on behelf of the Tenderer)
Paze RD47
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

Tenderers to attach CV of the following proposed site staff:
1. Slte Agent
2. Foreman

3. Contracts Manager
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

FORM U: Rates for Speclal Materlals

Each materia! dealt with as a special material in terms of Clause 4 of the Contract Price Adjustment Schedule
of the Conditions of Contract Is stated in the list below. The rates and prices for the spacial materials shall be
fumished by the Tenderer, which rates and prices shall not include VAT but shall include all other obligatory

taxes and levies.

SPECIAL MATERIAL UNIT* Rate or Price for the Base |
Month

Indicate whether the material will be delivered in bulk or in containers.

Notes to Tenderer:

When called upon to do so, the tenderer shall substantiate the above rates or prices with acceptable
documentary evidence.

Signed: ... Date: .......ccoiviiiic e
Name: ..........ocoo e POSIGONE el
SIGNATURE: ...........ccooii e ana s s ras e an e DATE: ... e,

(of person authorised to sign on behalf of the Tenderer)

Tender T2.4
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Reference No: HGDM 748/HGDM/2021



HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

FORM V: Contractor's Health and Safety Declaration

In terms of Clause 4(4) of the CHSA 1883 Construction Regulations 2003 (referred to as "the Regulations"
hereafter), a Contractor may only be appointed to perform construction work if the Employer Is satisfled that
the Contractor has the necessary competencies and resources to carry out the work safely in accordance
with the Occupationael Health and Safety Act No 85 of 1893 and the OHSA 1993 Construction

Regulations 2003.

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in
detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health
and Safety Act No 85 of 1993 (as amended by the Occupational Heaith and Safety Amendment Act
No 181 of 1893), and the OHSA 1993 Construction Regulations 2003.

2, | hereby declare that my company / enterprise has the competence and the necessary resources to
safely camy out the construction work under this contract in compliance with the Construction

Regulations and the Employer's Health and Safety Speclfications.

3. | hereby undertake, if my tender is accepted, to provide a sufficiently dccumented Health and Safety
Plan in accordance with Regulation 5(1) of the Construction Regulations, approved by the Employer
or his representative, before | will be allowed to commence with construction work under the contract.
| hereby agree that my company/enterprise will not have a claim for compensation for delay or
extension of time because of my failure to obtain the necessary approval for the said safety plan.

4. | confim that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1983 Construction Regulations 2003 will be provided on site and
will at all times be available for inspection by the Contractor's perscnnei, the Employer's personnal,
the Engineer, visitors, and officials and inspectors of the Department of Labour.

6. | hereby confirm that adequate provision has been made in my tendered rates and prices in the bill of
quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Consiruction Regulations 2003, including the cost for speclfic items that
may be scheduled in the bill of quantities.

6. | hereby confirm that | will be liable for any penalties that may be applied by the Employer in terms of
the said Regulations for failure on my part to comply with the provisions of the Act and the
Regulations as set out in Regulation 30 of the Regulations.

7. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer will
mean that | am unable to comply with the requirements of the CHSA 1993 Construction Regulations
2003, and accept that my tender will be prejudiced and may be rejected at the discretlon of the

Employer.

8. | am aware of the fact that, should | be awarded the contract, | must submit the notification required in
terms of Regulation 3 of the OHSA 1883 Construction Regulations 2003 (example atfached
hereatftsr) before | will be allowed to proceed with any work under the contract.

SIGNATURE: ... et e DATE: .......occieivner v vccereene
(of person authorised to sign on behalf of the Tenderer)
Page RD50
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT 1993 , CONSTRUCTION REGULATIONS 2003

[in terms of Regulation 3 of the Construction Regulations 2003, the successful Tenderer must
complete and forward this form prior to commencement of work to the office of the Department
of Labour.]

1. (a) Name and postal address of Contractor: ...t
{b) Name of Contractor's contact person: .............cccomnnenan..
QI 1= LT L= T T = o SO
2. Contractor's compensation registration nUMber: ..........ccieriniminoen s eteseeeeeer e
3. (a) Name and postal address of gliont: ... e
(b) Name of client’s contact person or agent:..........cmi s ———
Telophone NUMDET ... s bas s s s s e s s R AR
4. (a) Name and postal address of designer(s) for the project: ...
(b) Name of designer's CONtACt POMSON: ..o -
TelephonNg NUMDET ... src e sssms e rarseres e s s snrssns e smesars e sansrssress e nssnes smes sesensnssnnvnsssens
5. Name of Contractor’'s construction supervlsor on site appointed in terms of

LT LT 1T ) O
Telephone number: ...

6. Name/s of Contractor's sub-ordlnate supervisors on site appeinted in terms of regulation 6(2).

9. Expected commencement date: ..........ccvcini i s s s
10. Expected completion date: ... s
11. Estimated maximum number of persons on the construction site: ............cccmeininm e cceceecenescene
12. Planned number of subcontractors on the construction site accountable to Contractor: ...............
13. Name(s) of subcontractors already ChOSEN: ...

SIGNED BY:
CONTRACTOR ...uvrierinrrie e e e s e e DATE:......cccccommmmimnnniniensianns
CLIENT ..o trinsmsnnins s s s snn e e saa ar e s 11 v e DATE:.......cccormmireririrenann
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

FORMW: UIF Registration Certificate

Tenderers to attach copy of UIF Reglistration Certificate
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HARRY GWALA DISTRICT MUNIGIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021 B -

FORM X: Certificate of Municipal Services

Information required in terms of the Harry Gwala District Municipality's Supply Chain Management Policy.
Latest municipal services account statement must be attached.

Tender Number: HGDM 746/HGDM/2021

Name of the Tenderer: ‘

FURTHER DETAILS OF THE BIDDER/S: Proprietor / Director(s) / Partners, etc:

Physical Business address of the Bidder Municipal Account Number(s)

If there is not enough space for all the namaes, please attach the additional detalls to the Tender document.

| Name of Director / Identity Number Physical residential Municipal Account numbaer{s)
Member / Partner address of Director /
Member / Partner

| | | |
| ] | |
1, , the undersigned,

(fuil name in block letlers)
certlfy that the information furnished on this declaration form is correct and that iwe have no
undisputed commitments for municipal services towards a municlpality or other service provider in
respect of which payment If overdue for more than 30 days.

Signature

THUS DONE AND SIGNED for and on behalf of the Bidder / Contractor

at on the day of 20__

Page RDS3
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

Please note:
Even If the requested Information I not applicable to the Bldder, the table above should be endorsed NOT
APPLICABLE and THIS DECLARATION MUST STILL BE SIGNED.

MUNICIPAL SERVICES STATEMENT

Tenderers are to attach the latest statement (not more than 3 months old) from the municipality
where the Tenderer recelves municipal services
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT HGDM 748/HGDM/2021 - —

HIGHFLATS WATER SUPPLY SCHEME

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES,
DRILLING AND EQUIPPING OF 2 BOREHOLES AT HIGHFLATS

CONTRACT No. HGDM 746/HGDM/2021
PART C1: AGREEMENTS AND CONTRACT DATA

INDEX
PART C1: AGREEMENTS AND CONTRACT DATA.......ccscumsmassmmmsemssmmsmnssonsssasssensns s ssass smvanes Cc2
C1.1  Form of Offer and AcCeplance ............ccovveeeccccrrrr e nrsresse s aans c2
A: 1 | N C2
B: ACCOPIANGCE ..oviisiiiisinesiin i e e a e ban e bn e bar b e se s e san e s sn e sn e e ne e e e e rrnE e R C4
c: Schedule of Deviations ... eecinnrircr s e e —— C5
D: Confirmation of RECRIPL .........cceciremeriemnrrecrrcne i creere e rr ey s rr e sne s se e e senes c7
PART C1.2 CONTRACT DATA ... scrnrrnesassersnsrsssssessssestssarassnssnsssmssnssmnss sessmansns cs
C1.2.1 General Conditions of Contract .....cciveveiccniiscrsrsr s sersese s e sssmesemmessnrrsrnaen ca
C1.2.2 Contract Data Provided by EMPIOYET........ccccceecinmeniersennmmmnseniesmmmssnr s sssssnnsssnsnssnessssames co
C1.2.3 Data Provided by the Contractor..........cccciiiiiici s s sansens C11
C1.3: PERFORMANCE OF GUARANTEE .......ccoisimmimmmnmmmsninininmmemesresssesssessessseesanss 013
C1.4: DISCLOSURE STATEMENT ......ccoiieirerres i s sscssessmnrsssnseseesssssssssmssssesssssesnnssanens C16
C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH
AND SAFETY ACTN0o 85 OF 1893 ........ccooeecremrmssms s ss s s sasnessssssn e e sasssssessenes C17
C1.6. ADJUDICATION BOARD MEMBER AGREEMENT .......ccconmimmnmncnnnrnnnsmersnesssensenns C19
S Page C1
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2
BOREHOLES AT HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

PART C1: AGREEMENTS AND CONTRACT DATA

C1.1 Form of Offer and Acceptance A:

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a Contract
for the procurement of: CONTRACT HGDM 746/HGDM/2021

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF
2 BOREHOLES AT HIGHFLATS

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender
Data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this apart of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and llabilities of the contractor
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified In

the contract data.
THE OFFERED TOTAL PRICE INCLUSIVE OF VALUE ADDED TAX (VAT) IS

................................................................................................................................... Rand (in words);
S .(In figures),

This offer may be accepted by the employer by signing the Acceptance part of this Form of Offer and
Acceptance and retuming one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor in
the condltions of contract identified in the contract data.

L e T - O
NAMG: (171 CAPIREIS) 11revurersrissrmssseremrannerisermsessressnssseasasssamssasssasssarsssssssssssssssarsssssnstsnssnssssssnsnassnsesnssansonas
Capaclty: e s R R R
Name of Tenderer (0rganiSation): ... s i srss st ssesesssssans
Addre8s: e e ey AR R e e s nan e s

Tel: Fax:

. Page C2
Tender c1
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2
BOREHOLES AT HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

Witness:

Signature: ... Name: .....cccos e,

[ - CIDB Registration N°%..............coceeeeeeii i
I _ _PageC3 —
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2
BOREHOLES AT HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

B: Acceptance

By signing this part of this form of offer and acceptance, the employer Identified below accepts the
tenderer's offer. !n consideration thereof, the Employer shall pay the Contractor the amount due In
accordance with the conditions of contract Identified in the contract data. Acceptance of the tenderer's
offer shall form an agreement, beiween the empioyer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contalned In
Part C1 Agresments and contract data, (which includes this agreement)
Part C2 Pricing data
Part C3 Scope of work
Part C4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to
C4 above,

Deviations from and amendments to the documents listed In the tender data and any addenda thereto
as listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer
and the employer during this process of offer and acceptance, are contained in the schedule of
daviations attached to and forming part of this agreement. Noc amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall within two weeks after recelving a completed copy of this agreement, including the
schedule of deviations {if any), contact the amployer's agent (whose details are given in the contract
data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation
to be provided In terms of the conditions of contract identified in the contract data. Fallure to fulfil any of
these obligations In accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained hereln, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviatlons (If any). Unless the tenderer {now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, thls agreement shall constitute a binding contract between the parties.

SIgnature: s b e s e sn e ae e nn s
NBME: (i1 CAPHAIS) ...ccoeeiritrisinrincssisisiiiiritrcsssisis i rasss s s s e s sn e sn s b ne s s s asereny pener e AR sa s bbra s smnnmnsarasn
CAPAGIY: e e s e ey
Name of EMpPIOYer (OrGaniSaION).; ......cccreivirerereacrrrasssnnresramssssssersmsmssserssenss ssesssaersassssssosssssnnssssssorsses
AArass: e S e e R P a AR nnenras

Witness:

Signature: ..........ccovveinnissrrm e Name: ......... ccovvieeiivievee e,

Date: ..o e
Page C4
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2
BOREHOLES AT HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

C: Schedule of Deviations

Notes:

1, The extent of deviations from the tender documents issued by the employer prior to the tender
closing date is limited to those permitted in terms of the conditions of tender.

2, A tenderer's covering letter shall not be included in the final contract document. Should any
matter in such Ietter, which constitutes a deviation as aforesaid, become the subject of
agreements reached during the process of offer and acceptance, the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which It is agreed by the Parties becomes
an obligation of the contract shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the final draft of the Contract.

Subject I
Details
Subject
Detalls -
Subject
Detalls
Subject
Details
Subject
Detalls

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as
any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the
employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or Implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed

Page C8 _ -
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2
BOREHOLES AT HIGHFLATS

CONTRACT HGDM 746/HGDM/2021

copy of this agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.

FOR THE TENDERER:

SIGNAtUNe: ... s R R s
T T T - R

CaPACILY: ... oo ———— SRR b e e e e nmr e e nenes

Tenderer: (Name and address of organisation)...........cccvmenuiinnissssssss s e srsssnens
Witness :

SIgNature: ... e e

FOR THE EMPLOYER

SIgRatur@: ... e e s

.
NBIMB:  iciimiirininrerereresmmmrronasterssmersrsresstressrsresssmnnes easnsamsesses sesassronansensnsanssnenss

CapaCRY: ... o e

Witness :
SIGNALUNE: ... e e s
N BITIB. ciiciirirerermennasrsrmnrrnsssnnassnnssnssnsyensnssnssssssonsessnsnnsnssnssssassnnsnsnnsnsssarenspnsenss nonass

Date:
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D: Confirmation of Recelpt

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original
copy of this Agreement, including the Schedule of Deviations (if any) today:

ThE e {day)
L« (month)
20.......(year)

- | PP (place)

Signature

Name

Capac|ty

Signature and Name of Witness:

signaters
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D: Confirmation of Recelpt

The Tenderer, (now Contractor), identified In the Offer part of this Agreement hereby confirms receipt
from the Employer, identified in the Acceptance part of this Agresment, of one fully completed original
copy of this Agreement, including the Schedule of Devlations (if any) ioday:

B 41 T PPOURRRRUORPRY (o \-,') |
Of e e G(MONEH)
20.......(year)
Gt e (plECE)
For the Contractor:
Slgnature
Name
...................... C apaclty
Signature and Name of Witness:
Slgnatura
Name
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PART C1.2 CONTRACT DATA

C1.21 General Conditions of Contract

The General Conditions of Contract for Construction Works (3RP Edition 2015) published by the South
African Instltution of Civil Engineering, Private Bag X200, Halfway House, 1685 is applicable to this

contract.

Copies of these conditions of contract may be obtained from the South African Institution of Civil
Engineering (Tel 011- 805 5947, Fax: 011 — 805 5971).

The Contract Data referred to in the General Conditions of Contract follow, with the Data to be
completed Employer furished. The Tenderer is to provide his detalls in the spaces provided.
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C1.2.2 Contract Data Provided by Employer

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES, DRILLING AND

EQUIPPING OF 2 BOREHOLES AT HIGHFLATS
I GCC 2015
Clause

Defects Liability Perlod 1.1.1.13 12 months

Name of Employer 11.1.15 Harry Gwala District Municipality

Address of Employer . 1.21.2 40 main Street, Ixopo, 3278
Harry Gwala District Municipality
P O Box X501
IXOPO
3276
Email address:
Tel N°: +27 39 834 8700
Fax N°: +27 39 834 2459

Name of Engineer 1.1.1.16 LTE Consuliing KZN {Pty) Lid represented by
Sibusiso Mabaso

Address of the Engineer 1.2.1.2 LTE Consulting KZN {Pty) Ltd
64 Davenport Road, Montrose, Pistermaritzburg,

3201
Tel N°: 033 347 1985
Fax N% 033 347 0171

Email: sbupat63@gmail.com
| Pricing Strategy 1.1.1.26 Re-measurement Contract

Subcontracting 447 Add the following new Clause:

The contractor will be required to subcontract
up to a maximum of 30% of the work to local
subcontractors. The work to be subcontracted
wlil be agreed upon with the Employer

Documentation  Required  Before 5.3.1 Health and Safely File (Refer to Clause 4.3)
Commencement  of  Construction initial Programme (Refer to Clause 5.6)

Works
Security (Refer to Clause 6.2)
| Insurances (Refer to Clause 8.6)

Time to Submit the Documentation 53.2 14 days after commencement date
Before Commencement with the

Works
Paa: C8
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| GCC 2015 |
— | Clause |
Non-working Days ‘ 5.8.1 ‘ Sundays
Special Non working days . 581 1. Public Holidays

2. The year-end break commencing on
the first day ,working day, after 15 December and
‘ ending on the first Tuesday after 5 January of the

| next year
| Penalty for Falling to Complete the ‘ 5.13.1 | R1, 000.00 per calendar day
Works
The Latent Defect Period 5.16.3 | 10 years
Contract Price Adjustment Schedule 6.8.2 : : g' 123
b=0,20
¢=0,580
d=0,10
‘L’ shall be the "Weighted Average” index, P0141,
Table A
'F' shall be the “Fuel (Diesel)’ index given in
P0142.1 Table 12 for KwaZulu Natal
+ - I
Area for Producer Price Index Pietermaritzburg
Base Month Month before closing date of Tenders
Price Adjustments for Special Materials 6.8.3 Price adjustments for variations In the costs

| special materials are allowed

IThe Percentage Advance on Materlals 6.10.1.5 ‘ 80% (eubject to provision of Indemnity for |

not yet Bullt into the Permanent Works Materials on Site)
Limit of Retention Money 6.10.3 10% of Contract Sum
Velue of Plant and Material Supplied | 8.6.1.1.2 | Nil

by Employer to be included in the
ingsurance sum

Amount to cover professional fees for 8.6.1.1.3 14% of Required
repairing damage and loss

Limit of Indemnity for Liability 8.6.1.3 R10, 000, 000.00 for each and every claim

Insurance

Dispute Resolution ‘ 10.5.1 Standing Adjudication Board

Number of Adjudication Board 1053 | One |
Members to be Appointed |
Dispute Determination 10.7.1 Dispute Determination ghall be by Arbitration
Page C10
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SIGNATURE OF TENDERER: .....ccocinmmmmimnmninisiiniesssienmnesnismesns i cosessesrssssssssanssans
L T I
C1.23 Data Provided by the Contractor
GCC 2015 | N
| Clause |

Name of Contractor 1.11.9 ‘
‘ Address of Contractor 1.21.2

{Physical and Postal) ‘

L1 3 Y

FEXI | e s isansesnsss s nensas s ses smssns s s snnsne

Email: ‘ ......................................................................

Time for  Achleving Practical 11414 | Woeks ‘

| Completion:

‘ Security to be Provided by Contractor 68.2.1 Refer to Table Below
|
Type of Securlty Contractor's |
Choice
{Indicate “YES" or
IINOIl) I
Is Value Added Tax included in the Contract Sum and value of Works for
calculating percentages? ‘
Cash depositof ......... % of the Contract Sum ‘
| Performance Guaranteeof ......... % of the Contract Sum
Retention of .........% of the value of Works
| Cash Depositof ......... % of the Contract Sum plus Retention of ......... % of the
value of Works
Performance Guarantee of ......... % of the Contract Sum plus Retention of
IRTI % of the value of Works

Price variation of special materials* 6.8.3
Page C11 B
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‘ Type of Special Material ‘ Unit Rate or Price"

I . "l
‘ e

‘ Rate or price for base month of* | 6.8.2

Tenderers are to note that fallure to provide a time for completion of the contract will Invalidate
the tender offer.

* Delete Inapplicable

SIGNBIUPG: ...t e e
Name of SIgnatory: ...
Data: ....ccociniiiinimme s
Name of TENUOrer s s e s e e e ve
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C1.3: PERFORMANCE GUARANTEE
For use with the General Conditions of Contractor for Construction Works, Third Edition, 2015.

GUARANTOR DETAILS AND DEFINITIONS

AGUATANTOI MEANS: ......ccceirerccririrrre s s seresrer e s s s e s ssese s s e s e s e e e sese s se e s R rar AR € o smrasnenevrassrreosnanEnbEnEtnnesennnenn
Physical AQAress: .........ccoimimiirm e s e A e e e
“EMPIOYEI" MBANS. ......oo.eiiiiiiir it st e e E R e R R R LSS0 e OO A L0 00RO R R b e b nnesarane s
By Voo Ty 1= T - O O
B =11 L=l 1 T= T - PP
VOTKS” ITIBANS: .....oceeivvieieerinrrennrrsrsierrsssssessre smreeeaamnesasseeaeesaameeseeeaammeeesseeeeassanessssnsemnneessn essemsee bt RaRe N R LS
B 1=l 7= T - U

“Contract’ means: The agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum® means: The accepted amount inclusive of tax of R ..o,
AMOUNE N WOPS: ..ooiiiriiiiirirnisssssssmiesssss s irese s e s e rrrr e s rssressyassasstasssssseseeeas s st Esssstessssssssssssssennnnnssranenserarann

“EXPIry Date” MEANS: .......conimeiriiniiicnre s icn e st e e s b ne et s en e e eae e e e e v msan R e e nanas
CONTRACT DETAILS

Engineer issues; Interim Payment Certificates, Final Payment Certificate and the Certificate
Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor's period of liability shall be from and including the date of issue of this
Performance Guarantee and up to and including the Expiry Date or the date of issue by the
Engineer of the Certificate of Completion of the Works or the date of payment in full of the
Guaranteed Sum, whichever occurs first. The Engineer and / or the Employer shall advise the
Guarantor in writing of the date on which the Certificate of Completion of the Works has been

issued.
3. The Guarantor hereby acknowledges that :

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any Intention whatsoever to create suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes
to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:
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41 A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Engineer in an interim or Final Payment Certificate has not
been made in terms of the Contract and failing such payment within seven (7) calendar days,
the Employer intends to call upon the Guarantor to make payment in terms of 4.2;

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed
since the first written demand in terms of 4.1 and the sum certifled has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in
terms of the Contract of the sum certified in 4.

5. Subject to the Guarantor's maximum liabllity referred to in 1, the Guarantor undertakes to pay
to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first
written demand from the Employer to the Guarantor at the Guarantor's physical address
caliing up this Performance Guarantee, such demand stating that:

5.1 the contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against the
Contactor and that the Performance Guarantee Is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/ or
the provisional/ final sequestration and / or the provisional liquidation court order.

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor
in terms of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing
how all monies recelved In terms of this Performance Guarantes have been expendad and
shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in
terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the
Employer's bank compounded monthly and calculated from the date payment was made by
the Guarantor to the Employer until the date of refund.

8. Payment by Guarantor in terms of 4 or shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

9, Payment of the Guaranter in terms of 5 will only be made against the return of the original
Performance Guarantee by the Employer.

10. The employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the Employer may deem fit and the Guarantor shell not have the right to claim
his release from his Performance Guarantee on account of any conduct alleged to the
prejudicial to the Guarantor.
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11. The Guarantor chooses the physical address as stated above for the service of all notices for

all purposes in connection herewith.

12, This Performance Guarantee is nelther negotlable nor transferable and shall expire in terms
of 2, where after no claims will be considered by the Guarantor. The original of this Guarantee

shall be returned to the Guarantor after it has expired.

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be

regarded as liquid document for the purposes of obtaining a court order.

14, Where this Performance Guarantee s Issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1994, as
amended, to the jurlsdiction of the Magistrate’s Court of any district having jurisdiction in
terms of Section 28 of the said Act, notwithstanding that the amount of the claim my exceed

the jurisdiction of the Magistrate's Court.

SIgNBA @1 e e s e r e s nne e eaeaanneeannn
Daté

Guarantor's signatory (1) .o ————_——
Capatity = e
Guarantor's signatory (2) . s s
Capacity = 0000 e e e e
WItness SIgNatory (1) e ey e

Witness Signatory (2) e e e s
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C1.4: DISCLOSURE STATEMENT

Contract: (INBMB). ... ... ettt e e e et a e
L0111 =T (o gl (41 - )
Employer: (INAMB)......... ettt et e eyt
gt L= T 4= T - P

Dear Sirs,

| am willing and available to serve as {ad-hoc/standing) Adjudication Board Member in the above
mentioned Contract.

In accordance with the General Conditions of Contract for Construction Works Adjudication Board
Rules relating to disclosure statements by selected or nominated persons to the adjudication, | hereby
state that:

1. | shall act with complete impartiality and know of nothing at this time, which could affect my
impartiality.

2, |had no previous involvement with this project.

3. |do not have any financlal Interest in this project.

4. |am not currently employed by the Contractor, Employer or Engineer.

5. |do not have any financial connections with the Contractor, Employer or Engineer.

6. | do not have or not have had a personal relationship with any authoritative member of the
Contractor, Employer or the Engineer which could affect my impartiallty.

7. | undertake to immediately disclose to the parties any changes In the above position which could
affect my impartiality or be perceived to affect the same.

Should there be any deviation from the foregoing statements, defails shall be given hereunder.

.......................................................................................................................................
.......................................................................................................................................

| further declare that | am experienced in the work which is carried out under the Contract and in
interpreting contract documentation.

Name In full: ...
SIgNALUE: .......ociiiii s e
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C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND

SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between HARRY GWALA DISTRICT MUNICIPALITY (herelnafter
called the EMPLOYERY) of the one part, hereln represented by: ........ovceermmirrri e,

S

iN i CAPACILY B8 ..ot e s R e R e
duly authorized to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR Is the Mandatory of the EMPLOYER in consequence of an
agreament between the CONTRACTOR and the EMPLOYER in respect of

CONTRACT NO: ..ot e s (CONTRACT TITLE)

for the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an
agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act
No 85 of 1983, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as

the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undsrtakes to acquaint the appropriate officlals and employees of
the CONTRACTOR with all relevant provisions of the ACT and the regulations
promulgated in terms thereof.

2, The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prehibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himselffherseifiitself with such
arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the
relevant duties, obligations, prohibitions, arangements and procedures, if any, imposed
by the ACT and Regulations, and the CONTRACTOR expressly absolves the
EMPLOYER and the Employer's CONSULTING ENGINEERS from being obliged to
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comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the contract.

The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1
and 2 above, which steps may Include, but shall not be limited to, the right to inspect any
appropriate site or premises occupied by the CONTRACTOR, or fo take such steps it
may deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any
investigation, complaint or criminal charge which may arise as a consequence of the
provislons of the ACT and Regulations, pursuant to work performed In terms of this
agresment, and shall, on written demand, provide full details in writing of such

investigation, complalnt or criminal charge.

Thus signed at ... ————————— for and on behalf of the
CONTRACTOR
on this the ......cceveminee, day of W20
SIGNATURE: ...ttt s s e e s e s st s s s sarias s e e Ee e s E s R ERE R R R R OSSR S e RO R A RE R R R RS RR R R BB SS
NAME AND SURNAME: .....coiocecaremereecresisissssssssssesssssssss e s st sasss s s s as s st e st s b ssssss s sssst sess sesssussssssssessanssis
0L 1 I
WITNESSES: 1. it s isnssssnsessssnmssnsnsssssnesssnssnsns sssnsss s
2. etisisrererera e Rt R SRR e RA e RS SRR AR SRS b s
Thus slgned at ... for and on behalf of the
EMPLOYER
onthisthe .............c.c.... dAY Of (i 20....
L2 0]
NAME AND SURNAME: .....ccoustniiminmeiusmsmssssesessasssssessaessssssesssses sesssses sassssssssasssasssas s st sisssasssssssssssssssons
L7 Y - I I N
WITNESSES.! 1. oooeeciiiisicisnirinnisnssansssiasnassssm s s s as s st s ns st sasassss sessnsasssns s snsssassses
S
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C1.6: ADJUDICATION BOARD MEMBER AGREEMENT
This Agreement is entered into between:

Adjudication Board Member: (Name, physical address, posial address, email address, fax number,
telophone number and mobile
T = o N

Contractor: (Name, physical address, postal address, email address, fax number, telephone
number and mobile number)

....................................................................................................................................
....................................................................................................................................

Employer: {Name, physical address, postal address, email address, fax number, telephone, number
and mobile number)

The contractor and the Employar will hereinafter be collectively referred to as “the Parties”.

The Parties enterad into @ Contract for ... o i e e e
(name of project) which provides that a dispute under or in connection with the General Conditions
of Contract for Construction Works, Second Edition, 2010,must be referred to (ad-hoc adjudication/
stending adjudication™).

The undersigned natural person has been appointed to serve as Adjudication Board Member and
together with the undersigned Partles agree as follows:

1. The Adjudication Board Member accepts to perform his duties in accordance with the terms
of the Confract, the General Conditions of Contract for Construction Works Adjudication
Board Rules and this Agreement.

2. The Adjudicator undertakes to remain Independent and impartial of the Contractor,
Employer and Engineer for the duratlon of the Adjudication Board proceedings.

3. The Adjudication Board Member agrees to serve for the duration of the Adjudication Board
proceedings.

4, The Partles may at any time, without cause and with immediate effect, jointly terminate this

Agreement.
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5. Unless the Partles agree, the Adjudication Board Member shall not act as arbitrator or
representative of elther Party In any subsequent proceedings between the Partias under the
Contract. No Party may call the Adjudication Board Member as a withess in any such
subsequent proceadings.

6. The standing Adjudication Board's duties shall end upon the Adjudication Board Member(s)
receiving notice from the Parties of their joint decision to disband the Adjudication Board.
7. The Adjudication Board Member shall be paid in respect of time spent upon or in
connection with the adjudication including time spent travelling :
a. A monthly retainer of R................occiiiiciniiic . (@mount) for ... ... (number) of
months, and /or
b. A daily fee of R............cceoonenin v (@mount) based on a ........(number)
hour day, and /or
c. Ahourly fee of R... S ...{emount), and Jor
d. A non- recurrant appomtment fee of R cerr e aee eeeees 00 (@FOUMAE) Which

shall be accounted for In the final sums payable

8. The Adjudication Board Member's expenses incurred in adjudication work shall be
reimbursed at cost.

Upon submission of an invoice for fees and expenses to the Parties, the (Contractor/
Employer**) shall pay the full amount within 28 days of receipt of the Invoice and he shall
be reimbursed by the other party by haif the amount sc that the fees and expenses are
borne equally by the Parties. Late payment of such invoice shall attract the interest at prime
plus 3% points compounded monthly at the prime rate changed by the Adjudication Board
iMember’s bank.
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This Agreement is entered into by:
Contractor's Signature
Contractor's name
Place

Date & L e e e e

Employer's signature

Employer's name

Place

Date

Adjudication Board Member's signature : .............cciei i

Adjudication Board Member's name

Place
Date
**Delete the inapplicable party
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HIGHFLATS WATER SUPPLY SCHEME

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2
BOREHOLES AT HIGHFLATS

HGDM 746/HGDM/2021

PART C2: PRICING DATA

C2.1 Pricing Instructions

1

Contract

The Conditions of Contract, the Contract Data, the Specifications (Including the Project
Specifications) and the Drawings shall be read in conjunction with the Blll of Quantities.

The Bill comprises items covering the Contractor's profit and costs of general llabilities and of the
construction of Temporary and Permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each ltam in the Bill, he
should note the fact that the Contractor is entiled, under various circumstances, to payment for
additional work carried out and that the Engineer is obliged to base his assessment of the rates to
be paid for such additional work on the rates the Contractor inserted in the Bill. Clause 8 of each
Standardlzed Specification, and the measurement and payment clause of each Particular
Specification, read together with the relevant clauses of the Project Specificatlons, all set out which
anclllary or associated activities are included In the rates for the specified operations

Dascriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized
and Project Specifications. No consideration will be given t¢ any claim by the Contractor submitted
on such a basis. The Bill has been drawn up generally in accordance with the {atest Issue of Civil
Engineering Quantities. Should any requirement of the measurement and payment clause of the
appropriate Standardized or Project Specification{s) be contrary to the terms of the Blll or, when
relevant, to the Civil Engineering Quantities, the requirement of the appropriate Standardized,
Project, or Particular Specification as the case may be, shall prevail

Unless stated to the contrary, items are measured net in accordance with the Drawings without
any allowance having been made for waste.

The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to
the Employer for the work described under the several items. Such amounts shall cover all the
costs and expenses that may be required in and for the construction of the work described, and
shall cover the costs of all general risks, profits, taxes (but excluding value-added tax), liablliies
and obligations set forth or implied in the documents on which the Tender is based.

An amount or rate shall be entered against each item in the Bill of Quantities, whether or not
quantities are stated. An ifem against which no amount or rate is entered will be considered to be

covered by the other amounts or rates in the Bill.

The Tenderer shali also fill in a rate against the items where the words "rate only" appear in the
amount column. Although no work is foreseen under these items and no quantities are
consequently given in the quantity column, the tendered rates shall apply should work under
these items actually be required.

Should the Tenderer group a number of items together and tender one sum for such group of
items, the single tendered sum shall apply to that group of items and not to each individual item,
or should he indicate against any item that full compensation for such item has been included in
another item, the rate for the item included in another item shall be deemed to be nil.

Pagze PD2
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2
BOREHOLES AT HIGHFLATS

HGDM 748/HGDM/2021

The tendered rates, prices and sums shall, subject only to the provisions of the Conditions of Contract,
remain valid irrespective of any change in the quantities during the execution of the Contract.

7 The quantities of work as measured and accepted and certifled for payment in accordance with
the Conditions of Contract, and pot the quantities stated In the Bill of Quantities, will be used to
determine payments to the Contractor. The validity of the Contract shall in no way be affected by
differences beiween the quantities in the Bill of Quantifies and the quantities certified for

payment.

Ordering of materlals are not to be based on the Bill of Quantities, but only on information
issued for construction purposes.

8 PROVISIONAL SUM

Where Provisional sums or Prime Cost sums are provided for [tems in the Bill of Quantities,
payments for the Work done under such items will be made accordance with Clause 6.6 of GCC
2015 (3™ Edition) of the General Condition of Contract. The Employer reserves the right,
during the execution of the works, to adjust the stated amounts upwards or downwards
according to the work actually done under the item, or the ltem may be omitted altogether,
without affecting the validity of the Contract, such approval shall be granted by the Executive
Director Infrastructure Services as delegated by the Accounting Officer.

The Tenderer shall not under any circumstances whatsosver delete or amend any of the sums
Inserted in the “Amount® column of the Bill of Quantities and in the Summary of the Bill of
Quantities unless ordered or authorized In writing by the Employer before closure of tenders.
Unauthorized changes made by the Tenderer to provisional items in the Bill of Quantities, or to
the stated provisional percentages and sums in the Summary of the Bill of Quantities, will not be
permissible.

9 CONTINGENCY

The sum provided under contingency in the Bill of Quantities is under the sole control of the
Employer and may be deducted In whole or in part and shall only be expended by order of the
Employer as Variation Order. The use of contingency shall be upon approval by the Executive
Director Infrastructure Services as delegated by the Accounting Officer.
Director Infrastructure Services as delegated by the Accounting Officer.

10 PAYMENT FOR THE LABOUR-INTENSIVE COMPONENT OF THE WORKS

Those parts of the works to be constructed using labour-intensive methods are marked in the blll
of quantities with the letters LI elther In a separate column or as a prefix or suffix against every
item so designated. The works, or parts of the works so designated are to be constructed using
labour-Intensive methods only. The use of plant to provide such works, other than plant
specifically provided for in the scope of work, is a deviation from the contract. The items marked
with the letters LI are not necessarily an exhaustive list of all the activities which must be done by
hand and this clause does not over-ride any of the requirements in the generic labour-intensive

specification in the Scope of Works.

Where minimum |ebour Intensity is specified in the design, the contractor is axpected to use their
initiative to identify additional activities that can be done labour-Intensively In order to comply
with the set minimum labour intensity targets.
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Payment for items which are designated to be constructed labour-intensively (either in this
schedule or In the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done labour-
intensively will not be condoned and any worke s¢ constructed will not be certified for payment.
Any non-payment for such works shall not relieve the Contractor in any way from his obligations
either in contract or in delict

11. Linkage of Payment for Labour-Intensive Component of Works to Submission of Project Data

The Contractor's payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the contractor chooses to delay
submitting payment Invoices, labour returns shall stll be submitted as per frequency and
timeframes stipulated by the Employer. The contractor's invoices shall not be paid until all
pending labour Information has been submitted. The client may institute a penalty relating to
outstanding labour information.

The following information shall be maintained on site and submitted in electronic/hard copy
formats:

» Certified ID copies of all locally employed labour

« Signed Contracts between the employer and the EPWP Participants
+ Attendance Registers for the EPWP Participants

* Proof of Payment of EPWP Employees

= Monthiy Reporting Template as per EPWP requirements

10  The units of measurement indicated in the Bill of Quantities are metric units. The following
abbreviations may appear in the Bill of Quantlities:

mm = millimetre

m =  metre

km = kilometre

km-pass =  kilometre-pass

m? =  square metre

m?*-pass =  square metre-pass

ha =  hectare

m? =  cubic metre

m*-km =  cubic metre-kilometre

kw =  kilowatt

kN =  Kilonewton

kg =  kilogram

t = ton {1000 kg)

% =  percent

MN =  meganewton

MN-m = meganewton-metre
o Page PD4
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PC Sum =  Prime Cost Sum
Prov Sum =  Provisional Sum
No. =  number

11 For the purposses of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit : The unit of measurement for each item of work as defined in the
Standardized, Project or Particular Speciflcations

Quantity :  The number of units of work for each item

Rate : The payment per unit of work at which the Tenderer tenders to do the work

Amount : The quantity of an item multiplied by the tendered rate of the (same) item

Sum : An amount tendered for an Item, the extant of which is described in the Bill of

Quantities, the Speclfications or elsewhere, but of which the quantity of work
is not measured in units
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C2.2 Schedule of Quantities
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHDLES AT

HIGHFLATS
CONTRACT No: o
SECTION 1: FEEI.IMINAIIY AND GENERAL
[ ImEM | REF _ DESCRIPTION U | UNIT ary_ RATE AMQUNT
[ |5aES 1200 [
1,1 A SECTION 1 : PRELIMINARY AND GENERAL
NOTE: A rote or price must be entered in the amount |
cofumn for each item. items which are Included should
hove the word 'Included’ written In the appropriate
1,2 83 SCHEDULED FIXED-CHARGE AND VALUE RELATED ITEMS
1.2.1 8.3.1 Contractual Requlrements Sum
|
8.3.2.1 Establishment of Facilities on the Site Sum
11,2.2 Nameboards No
8.3.2.2  |Focliities for Contractor
1.2.3 a) Offices and storage sheds Sum
1.2.4 b) Workshaps Sum
1.25 ¢} Laboratorles Sum
1.26 d) Living Accommodation Sum
1.2.7 &) Ablution and latrine facliitles Sum
1.2.8 f) Tools and equipment Sum
1.2.9 g) Water supplles, electric power and communications Sum
1.2.10 h} Dealing with water (Sub clause 5.5) Sum
1.2.11 1) Access (Sub clause 5.8) Sum
1.2.12 1) Plant Sum
1.2.13 833 Other Fixed-charge Obligations Sum
All WOTK tO ensure COMpPIANCE WIth the Provisians af the
IQHS Act 85 of 1993 and Regulations R1010 as published In
Government Gazette on 18 July 2003, This ltem shall
Include all costs to provide a safety plan Including the
manitoring thereof, auditing thereof and the reporting
11.2,14 thereon to the Englneer, on a regular basls. P/Sum 60 000,00 I 60 000,00
All work required to be done for Environmental
Management. NB, Exclude top solling; compacticn of eart|
1.2.15 berms and grassing etc. as these are Individually itemised. Sum
1.2.16 834 Removal of Site Establishment Sum
13 84 SCHEDULED TIME-RELATED ITEMS
13.1 8.4.1 Contractual Requirements Manth
Operation and Maintenance of Facllities on Site, for
8.4.2 Duration of Construction, except where otherwise stated. |
84.21 |Faciiitles for Engineer
1.3.2 Nameboards |2 No.| . No.

TOTAL CARRIED FORWARD
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS

CONTRACT No: jon
SECTION 1 : PRELIMINARY AND GENERAL

[ mem 1 mer DESCRIPTION T _uc | UnNm | arv | Ratwe AMOUNT |
|BALANCE BROUGHT FORWARD B .
133 a) Furnished offices Month 5.[

1.3.4 b) Telephone/ laptop Month =
1.3.5 ¢} Laboratorles Month
|

1.36 d) Living Accommodation Month 5
1.3.7 @) Ablution and latrine facliitles Month
1.3.8 f) Tools and equipment Month
139 g) Water supplles, electric power and communications Month
13,10 h) Dealing with water (Sub clause 5.5) Month
1.3.11 1) Access (Sub clause 5.8) Month 5
1.3.12 J) Plant Month
1.3.13 84.3 Supervision for Duration of Construction Month 5

Company and head office overhead costs for the duration
1.3.14 8.4.4 of the contract Month 5
1.3.15 8.4.5 Other time-related obligations Month 5

Environmental Management Plan Audlts. Prov Sum 1 80 000,00 80 000,00

85 SUMS STATED PROVISIONALLY BY ENGINEER
8.6 DAYWORK
1,4 LABOUR
I Supervision, transport etc. to be included In P&G
Inllomce. Any other alfowance to be included in the

rate.
141 a) Unskllled Labour hr 100
1.4.2 b} Semi-skilled Labour hr 75
1.4.3 ¢) Plumber hr 50
1,5 MATERIAL [

| |

Actual cost of materials delivered to site Inclusive of
15.1 transport charges. (supporting Involcas to be supplied) Prov Sum :I.I 120 000,00 126 000,00
1.5.2 Percentage adjustment to ltem 1.5.1 for matertals % 120000,00
TOTAL CARRIED FORW&D




HARRY GWALA DISTRICT MUNIQPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS

CONTRACT No: xo00
SECTION 1 : PRELIMINARY AND GENERAL

| ITEM | REF __DESCRIPTION J L HNIT ] oy Il RATE AMOUNT
[BALANCE BROUGHT FORWARD
! I
1,6 PLANT
a) Compressor
1.6.1 With 2 Breakers and 2 Operators day 5
1.6.2 Establishment / Destabilshment for item 1.6.1. Sum 1
1.63 bj TLB hr 50|
164 Establishment / Destablishment for ltem 1.6.3 Sum 1
1.6.5 ¢} 10kl Water Tanker hr 20
1.6.6 Establishment / Destablishment for em 1.6.3 Sum 1
1.6.7 ¢} Wacker day 5
1.6.8 d) Water Pump day 5
Note: Standing time on plant will be pald at 2/3 of the rate
agreed for use of plant on Dayworks.
Note: Reimbursement of the use of tools, small plant,
equlpment, consumable materlals and non-working
supervisory staff including thelr transport must be
Included in the relevant rates.
1,7 SKILES TRAINING
1.7.1 Allowance for CEITS skills training of local labour Prov Sum 1 50 000,00 50 000,00
All work to assist with the selectlon of accredited training
agent and manage the training process including mark-up
and handling fee. All direct training costs will be paid at
1.7.2 cost. % 50 000,00
18 MASTER LOCKS
Allowance for the purchase of master locks {Involces to be
181 supplled) Prov Sum 1 25 000,00 25 000,00
1.8.2 Contractor's mark-up to ltem 1.8.1 % 25 000,00
L9 SURVEY
1.9.1 Allowance for any As-Bullt" survey” Prov Sum 1 30000,00 30 000,00
1.9.2 Contractor's mark-up to Item 1.9.1 % 30 000,00
110 COMMUNITY LIASON OFFICER
1.10.1 Allowance for payment of a CLO Month sr 4500,00 | 36 000,00
1.10.2 Contractor's mark-up to ltem 1.10.1 % 36 000,00
1,11 SABS 1200 BULK EARTHWORKS
SCHEDULED EARTHWORKS ITEMS
Geotechnical Investigation as when required or as per the
1.11.1 Englneer's Instruction Prov Sum 1 60 000,00 60 000,00

[ TOTAL CARRIED FORWARD TO SUMMARY
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATICN NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT No: o0

SECTION 2 : EARTHWORKS SECONDARY BULK (PIPE TRENCHES|
ITEM | HEr L  DESCRIPTION | [C UNIT ary | RATE | AMOLNT
{SARS 1200(SECTION 7 : EARTHWORKS SECONTIARY BLILK |PIPE [ ) -
B TRENCHES)
IZ,:I. 8.3.1 SITE CLEARANCE
2.1.1 Compensatlon for crops {Provisional) Prov Sum 1 20 000,00 20000,00
2.1.2 |Percentise adjustment to item 2.1.1. % 20 000,00
2.1.3 8.2.1 Clear and grub 5.0 width along centre of pipeline route m 930
Remove 150mm thick topsoll along 2m width, stockplle,
2.1.4 8.2.3(a) |maintain and reinstate m? 6200
2,2 a.3.2 EXCAVATION
Excavate In all materals for trenches, backflll, compact
and dispose of surplus materlal, for plpe dlameters up to
PSD.1.1  |110mm In the following depth categories :-
2.2.1 {a)0,0-1,0m. (L) m? 891,963
222 {b) 1,0 - 2,0 m. {machine and including shoring) m* 1783,926
Extra over ltems 2.2.1 to 2.2.2 for hard rock excavation
2.23 8.3.2(b) |{Controlled Blasting) {provisional) m 297,321
Extra over items 2.2.1 to 2.2.4 for Boulder Class A
2.2.4 8.3.2 (b} |excavatlon (provislonal) m* 10
Extra over ltems 2.2.1 to 2.2.4 for Boulder Class B
2.2.5 £.3.2(b) |excavation {provisional) m? 10
2,3 833 EXCAVATION ANCILLARIES
8331 Make up deficlency In backflll material.
2.3.1 833.1 a) From other necessary excavatlons on site. {provisional} m® 891,963
b) By Importation from commerclal or off-slte sources
23.2 8.3.3.1 selected by the Contractor. (provisional) m? 29,7321
24 EROSION CONTROL BERMS
a) Erosion control berms 1.5m wide x 0.6m high where
Instructed by the Englneer Including shaping and
2.4.1 P5D.3.1 |compaction to 90% MOD AASHTO denstty (LI} m 30

TOTAL CARRIED FOII\P!ARD
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT No: waoc
SECTION 2 : EARTHWORKS SECONDARY BULK | PIPE TRENCHES)
ITEM REF | DESCRIPTION [ wc T wuNiT | ary | RaE | AMGUNT
|BALANCE BROUGHT FORWARD B ' B
25 PSDK GABIONS AND PITCHING | | o
GABIONS
2.5.1 PSDK.1.1 |imx1mx2m gablons {provislonal} L m® B
2.5.2 3mx 1m x 0.3m Reno mattrass L m® 0
Extra-over [tem 2.5.1 for packing selected stone to
2.5.3 8.2.3 exposed face. (Where Instructed by the Engineer) m? 8|
8.2.5 CONCRETE ENCASEMENT
2,6 BEDDING FROM TRENCH EXCAVATION
8.2.2 Bedding from tranch excavations
2,61 a) Selected granular materlal mt 861,84
26.2 bj Selected fill material m* 1723,6
2,7 BEDDING FROM BORROW PITS
Provision of bedding from designated borrow pits
{unlimited freehaul} and place In stockplle at 100m
8.2.23 [Intervals along trench (Provisional ttems).
271 a) Selected granular material m* 646,35
2.7.2 b) Selected flll materlal m* 646,35
2,8 BEDDING FROM COMMERCIAL SOURCES
Proviglon of bedding from commerclal sources (unlimited
freehaul) and place In stockplle at 100m Intervals along
8.2.23  [|trench (Provisional tems).
2.81 a} Selected granular materlal m® 215,45
2.8.2 b) Selected fill materlal m' 215,45
2,83 €} 13.2mm stone m' 8
BACKFILL FROM TRENCH EXCAVATION
1200LB
The degree of compaction attalning for for bedding {other
514 than concrete and the material over the top of the
- plpeline} shall be 90% of modifled AASHO maximum
denshy
2.8.4 Backfilling of all secondary bulk pipes m’ 2973,21
|
]
| |
TCITAL CARRIED FORWARD TO SUMMARY =




HIGHFLATS

CONTRACT No: 000t
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

SECTION 3 : MEDIUM PRESSURE PIPELINES (RETICULATION)

| mem REF DESCRIPTION uc | unir arvy || mamEe AMOUNT
SABS 1200|SECTION 3 : MEDIUM PRESSURE PIPELINES [
L {RETICULATION}
3 PIPEWORK
Supply, lay and bed plpes complete with couplings - test
8.2.1 and disinfect
3,1 RETICULATION
3.1.1 1} 160mm dlameter uPVC PN 16 m 0
13.1.2 1) 140mm diameter uPVC PN 16 m [+
3.1.3 1) 110mm diameter UPVC PN 16 m of
3.1.4 Iv) 90mm dlameter HDPE PN 25 m 2050
3.1.5 v) 75mm dlameter HDPE PN 16 m 735
3.1.6 vl} 50mm diameter HDPE PN 16 m 315
3.1.7 vll} 32mm diameter HDPE PN 16 m 100
3,2 SPECIALS AND FITTINGS
Extra-over ltem 3.2.1 to 3.3.4 for supplying, laying and
8.2.2 bedding of the following speclals complete with couplings
TEES
3.2.1 1) 160mm dlameter cast Iron equal tee No v,
3.2.2 11} 140mm dtameter cast Iron equal tee No 0
3.23 m110mm diameter cast Iron equal tee No 0
3.2.4 iv}90mm dlameter cast Iron equal tee No 3
3.2.5 v) 75mm dlameter compression equal tee No 10
3.2.6 vl}) 50mm dlameter compression equal tee Ne 5
|
3.2.7 vli) 32mm diameter compression equal tee No 4
3,3 REDUCERS
3.3.1 1) 160mm/140mm cast iron reducer No o
3.3.2 1) 160mm/75mm cast Iron reducer No [
3.3.3 111} 140mm/110mm cast iren reducer No 0
||3.3.4 Iv} 140mm/75mm cast Iron reducer No o
3.3.5 v) 110mm/90mm cast Iron reducer No 0
1.3.6 vl} 110mm/75mm cast Iron reducer Ne 0
3.3.7 |v) 120mm/63mm cast Iron reducer No 0
|
3.3.8 vill} 110mm/SOmm cast iron reducer No 0
3.3.9 ix) 90mm/75mm cast iron reducer No ol
3.3.10 x) 90mm/63mm cast iron reducer No Oi
|
3.3.11 xl) 90mm/S0mm cast Iron reducer No 10
3.3.12 x11) 75mm/63mm compression reducer No 0
13313 xill} 75mm/50mm compression reducer No 0
| 3.3.14 ‘ %v) 63mm/50mm compresslon reducer No 0
13.3.15 |xv]] S0mm/32mm compression reducer No 10

[T TAL CARRIED FORWARD
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT

SECTION 3 : MEDIUM PRESSURE PIPELINES [RETICULATION; -

| MEM REF DESCRIFTION | T T [ RATE AMOUNT
BALANCE BROUGHT FORWARD
3.3.11 x1) 80mm/50mm cast iron reducer No nr
3.3.12 xil) 7Smm/63mm compression reducer No 0
3.3.13 xlil} 75mmy/50mm compresslon reducer No 0
1.3.14 xhv) 63mm,/S0mm compression reducer No 0 I
3.3.15 xv) 32mm/20mm compression reducer | No 10
34 BENDS
3.4.1 i) 160mm (@ 22.5° uPVC Bend No 0
3.4.2 11} 160mm @ 12,25 uPVC bend No 0
3.4.3 Ti) 140mm & 50" uPVC bend No 0
3.4.4 Iv) 140mm @ 45° uPVC bend No 0
3.4.5 v) 140mm @ 22.5* uPVC bend No Or
3.4.6 vl) 140mm @ 11.25* uPVC bend No 0
1.4.7 vil}) 90mm @ 45° HDPE bend No B
3.4.8 vill) 30mm @ 22.5* HDPE bend No 10{
3.4.9 Ix) $0mm @ 11.25° HDPE bend No [
3.4.10 x) 90mm @ 80° Upvc bend No of
3.4.11 x1) 50mm @ 11.25° Upvc bend No 0
3,5 ELBOWS
3.5.1 1) 32mm @ Compresslon Elbow No 6
3.5.2 1I) 50mm @& Compression Elbow No 10
3.5.3 1) 90mm @ Compression Elbow No 5
SABS 1200
3,6 GA  |CONCRETE (SMALL WORKS)
8.2.11 Anchor / Thrust Blocks and Pedestals
Supply all materials, labour, plant and construct 15MPa
. concrete anchor/thrust blocks and pedestals as detalled
on the drawlings Including all trimming and formwork
required. the concrete shall be mbeed on site by labour [
3.6.1 Intensive metheds m’ 20,1
3,7 8,6 PIPE ROUTE MARKERS
Supply and Install precast concrete pipe route markers
every 100m along plpe route and at every Intersection and
change of direction. Plpe markers are to be painted with
two coats yellow road marking paint and should include
3.7.1 the letter W' {LI). No 38

1

;TUTAL CARRIED FORWARD TO SUMMARY
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT No: 2000t
SECTION 4 : AIR VALVES
ITEM REF DESCRIFTION i UNIT | RaTE AMOUNT
|SABS 1200 ’ ] f
L SECTION 4 : AIR VALVES
o) 25mm Dlameter AV for 50mm to 75mm dlameter plpe
4,1 {As per standard drawing)
8.2.5 Supply & Lay pipes, valves and speclals
1) 25mm dlameter Vent-O-Mat" {or similar approved) Alr
4,1.1 PSL4.5  |Vaive (025-RB-X-16-1-1) {Item 1)" No 4
li) 25mm dlameter Glen" {or similar approved) ball valve
4.1.2 screwed both ends (Item 2) ™ No 4
1) 25mm diameter GMS pipe 600mm long (Conflrm length
on site) - threaded one end and flanged on the other end
4.1.3 {item 3) No 4
Iv) 50mm dlameter cast Iron hydrant tee, flanged all ends
4.1.4 {item 4) No Af
4,15 v) 50mm compression flange adaptor {Item 5) No 7
4.1.6 vi) 50mm diameter straight coupling No 7
4.1.7 vll} 63mm/50mm diameter reducer No o
fla18 vill} 75mm/50mm dlameter reducer No 3
4,2 AIR VALVE CHAMBERS
8.2.13 Valve and Hydrant Chambers, etc.
Supply all labour, plant and materlals and construct alr |
valve chamber complete Including manhole cover slabs,
GMS access cover etc. as detalled on the drawings but
4.2.1 excluding focks measured elsewhere No 4
h2,3 PSL34 |CORROSION PROTECTION
I Denso wrapping In corrosive soll Inclusive of outer wrap
8.2.15 layer.
External Denso" wrap of plpes and fittings including mastic|
TEES
4.3.1 50mm dlameter Ne 4
a4 CAST IRON FLANGE ADAPTORS
4.4.1 50mm diameter No 4
CONCRETE [SMALL WORKS)
1,5 8,6 VALVE MARKERS
Supply and Install precast concrete valve markers. Valve
markers are to be painted yellow with two coats road
marking paint and should Include the letter 'W". The rate
4,51 shall include for all costs to excavate No 4
| l
TOTAL CARRIED FORWARD _ _
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT No: xobut

SECTION 4 : AIR VALVES

| IMEM | REF | DESCRIPTION [ we | wnr | ary | mATEe AMOUNT
|nALANCE BROUGHT FORWARD )
b) 25mm Dlameter AV for 50mm to 160mm dlameter | |
|4,G plpe [As par standard drawing)
8.2.5 Supply & Lay plpes, valves and speclals
1) 25mm dlameter Vent-O-Mat" {or simllar approved) Air
4.6.1 PSL4.5  |Valve (025-RB-X-16-1-1) (Item 1)" No
1) 25mm dlameter Glen" {or simllar approved) ball vaive
4.6.2 screwed both ends {item 2} " No
) 25mm diameter GMS pipe 500mm long {Confirm length
on site) - threaded one end and flanged on the other end
4.6.3 {Item 3} No
Iv} BOmm dlameter GMS pipe 310mm long (Confirm length
4.6.4 on stte} - flanged both ends (ltem 4) | No
465 v} 90mm Cast Iron hydrant tee, flanged all ends {ltem 5) No
|
4.6.6 vl} 110rmm Cast iron hydrant tee, flanged ail ends {item 5) No
4.6.7 vil) 140mm Cast Iron hydrant tee, flanged all ends (ltemn 5) No o
|
4.6.8 vlii)160mm Cast Iron hydrant tee, flanged all ends (ltem 5) No
5,7 AIR VALVE CHAMBERS
8.2.13 Valve and Hydrart Chambers, etc.
Supply all labour, plant and materials and construct alr
valve chamber complete including manhole cover slabs,
GMS access cover etc. as detalled on the drawings but
4.7.1 excluding locks measured elsewhere No
4,8 PSL3.4 (CORROSION PROTECTION
Denso wrapping In corrosive soll Inclusive of outer wrap
8.2.15 layer.
External Densc" wrap of plpes and fittings Including mastic
TEES
4.8.1 90mm dlameter No |
4,9 CAST IRON FLANGE ADAPTORS |I
1,91 90mm dlameter No 4
CONCRETE (SMALL WORKS)
4,10 8,6 VALVE MARKERS
Supply and install precast concrete valve markers. Valve
markers are to be palnted yellow with two coats road
marking paint and should incfude the letter "W'. The rate
4.10.1 shall Include for all costs to excavate No
4,11 BREAK PRESSURE TANK
Construct BREAK PRESSURE TANK
with fittings complete as detalled on
relevant drawing
25mm Dlameter, "LW Tank Systems" (or simllar approved)
a1, Break Pressure Tank Typ+ 1 (LW 01LW10), No 9!|
| TOTAL CARRIED FORWARD FORWARD TO SUMMRY
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT No: 0o
SECTION 5 : ISOLATING VALVES
ITEM WEF | DESCRIFTION LE | uNiT oTy RATE AMOUNT |
|sa85 1200]
L SECTION 5 : ISOLATING VALVES
S FITTINGS
9) 50mm dismeter Isolating Valve for 50mm and 7Smm
dlameter HDPE Plpe{As par standard drawing)
8.25 Supply and Lay of plpes, valves and speclais
1) 50mm diameter RSV Class 16 Gate valve Flanged both
5.1.1 ends (litem 1) No 3
5.1.2 1) 50mm compression flange adaptor {ltem 2)" No 3
5.1.3 ill) 75mm compression flange adaptor (tem 2)" No 3
5.1.4 Iv) 63mm compresslon flange adaptor {ltem 2)" No
5.1.5 v) 50mm diameter straight coupling No 6
5,2 ISOLATING VALVE CHAMBERS
8.2.13 Valve and Hydrant Chambers, etc.
Supply &ll labour, plant and materlals and construct
Isolating valve chamber complete Including manhole rings,
reinforced slabs, GMS cover and locking bar etc. as
detalled on the drewings but excluding locks measured
5.2.1 elsewhere, No 3
SABS 1200
GA CONCRETE (SMALL WORKS}
53 VALVE MARKERS
Supply and Install precast concrete valve markers. Valve
markers are to be painted yellow with two coats road
marking paint and should include the letter W™. The rate
5.3.1 shall Include for alf costs to excavate No 3
54 PSi.3.4 | CORROSION PROTECTION
Denso wrapping In corrosive soll Inclusive of outer wrap
8.2.15 layer.
External Denso” wrap of plpes and fittings Including mastic :
where applicable and overwrap etc. applied In accordance
with manufacturer's Instruction.”
5,5 CAST IRON FLANGE ADAPTORS
5.5.1 50mm diameter No 3

TOTAL CARRIED FORWARD




PD16

HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS

CONTRACT No: wont
SECTION 5 : ISOLATING VALVES

| _mem | ReF | DESCRIPTION 1 |  UNm | AMOUNT
|HM..I1-NEE BROUGHT FORWARD ['
T [smsam) T |
L SECTION 5 : ISOLATING VALVES
5,6 FITTINGS
&) 200mm diamater Isolating Valve for 90mm to 160mm
diamater uPVC Pipes{As per standard drawing)
|
8.25 Supply and Lay of pipes, valves and speclals
1) 100mm diameter RSV Class 16 Gate valve Flanged both
5.6.1,1 ends {Item 1) Na
1) 90mm dfameter RSV Class 25 Gate valve Flanged both
5.6.1,2 ends (Item 1) No
5.6.2 i} 90 cast Iron flange adaptor (Item 2)" No
5.6.3 11} 110 cast Iron fiange adaptor (item 2)" No
5.6.4 ) 140 cast Iron flange adaptor (lem 2)° No
5.6.5 v) 160mm/110mm dlameter reducer No
5,7 ISOLATING VALVE CHAMBERS
8.2.13 Valve and Hydrant Chambars, ate.
Supply all labour, plant and materlals and construct
Isolating valve chamber complete Including manhole rings,
reinforced slabs, GMS cover and focking bar etc. as
detalled on the drawings but excluding locks measured
5.7.1 elsewhere. No
SABS 1200
GA CONCRETE {SMALL WORKS)
5.8 VALVE MARKERS
Supply and Install precast concrete valve markers. Valve
markers are to be painted yellow with two coats road
marking paint and should Include the letter W". The rate
5.8.1 shall include for all costs to excavate No
5.9 PSL3.4 | CORROSION PROTECTION
I Denso wrapping In corrosive soll Inclusive of outer wrap
8.2.15 layer.
| External Denso" wrap of pipes and fittings including mastic
where applicable and overwrap etc. appiled in accordance
with manufacturer's instruction."
510 CAST (RON FLANGE ADAPTORS
5.10.1 90mm diameter No
|
TOTAL CARIIIEE FORWARD TO SUMMARY N o
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS

CONTRACT No: 000t

SECTION & : SCOUR VALVES
I imem HES DESCRIFTION UL || UNI ary RATE AMOUNT
I saB5 1200 B | - =
L SECTION & : SCOUR VALVES
5,1 FITTINGS
a) 50mm Diameter SV for 50mm to 75mm diamater
HDPE plpe{As per standard drawing}
1} 50mm diameter Equal Tee, HDPE compressicn fitting
l6.1.1 {ltem 1) | No
11} 50mm diameter HDPE stralght plpe, class 10, 220mm
6.1.2 long (item 2) No
11} SOmm diameter fiange adaptor, HDPE compression
6.1.3 fitting (item 3) No
Iv) 50mm diameter Waterworks Gate Valve to SABS 664,
6.1.4 class 16 (item 4} Ne
v) 50mm dlameter flange adaptor for threaded GMS plpe
6.1.5 {ltem 5) No
vi) 50mm diameter GMS stralght plpe, threaded both
6.1.6 ends, 900mm long {confirm length on site} {Item 6) No
vil) 50mm dlametar GMS elbow, for threaded GMS plpe
6.1.7 {Item 7} No
vill) 50mm dlameter GMS straight pipe, threaded both
6.1.8 ends, 20mm long {conflrm length on site) (Item B) No
Ix) 50mm dlameter coupling, for threaded GMS plpe {Iitem
IIS.1.9 9) No
|
x) 50mm diameter GMS straight plpe threaded both ends
6.1.10 {confirm length on site) {item 10} No
6.1.11 x1) 50mm dlameter Jet disperser {ltem 11} Ne
6.1.12 x11) 50mm dlameter stralght coupling No
6,2 SCOUR VALVE CHAMBER
8.2.13 Valve and Hydrant Chambers, etc.
Supply all labour, plant and materlals and construct scour
valve chamber complete Including manhole cover slabs,
GMS access cover etc. as detailed on the drawings but
6.2.1 excluding locks measured elsewhere Ne

(TOTAL CARRIED FORWARD
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRALT No: 1o00¢
SECTION 6 : SCOUR VALVES _
|_imem | ReF | DESCAIPTION i uc | unT | ary | RATE AMOUNT
(BALANCE BROUGHT FORWAKD R
63 PSL.3.4 |CORROSION PROTECTION |

Denso wrapping In corrosive soll Inclusive of outer wrap

8.2.15 layer.

External Denso” wrap of fittings including mastlc and

overwrap etc. applled in accordance with manufacturer's

Instructlion."
6,4 ELBOWS
6.4.1 50mm dlameter No 2
0,5 GMS PIPES
6,5.1 50mm dlameter m [5
6,6 VALVE MARKERS

Supply and Instail precast concrete valve markers. Valve

markers are to be painted yellow with two coats road

marking paint and should include the |etter '"W'. The rate

shall Include for afl costs to excavate, backflll and place

markers, All work, Including the manufacture of the

markers, Is to take place on site using labour Intensive
6.6.1 methods (L) Ne 2

TOTAL CARRIED FORWARD
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT No: xo00t
SECTION 6 : SCOUR VALVES o — -
ITEM | REF | DESCRIPTION [ uc [ UNIT [ Qi |  RaTe ANMOUNT
HAI.ANEE_ERDUGHT FI:JFEW.an:t = =
SABS 1200 |
L SECTION 6 : SCOUR VALVES
6,7 FITTINGS
b) 80mm Dlametar SV for 90mm to 160mm diameter
| pipe {As per standard drawing)
6.7.1 1) 80mm diameter Jet disperser {Item 1) No 3
|
11} 80mm diameter GMS stralght plpe flanged one and
6.7.2 1500mm (confirm length on site} {item 2) No 3
6.7.3 1} 45 degree GMS elbow flanged both ends {Item 3) No 3
Iv) 80mm dia. GMS stralght, flanged both ends 1000mm
6.7.4 {confirm length on site){ltem 4) No 3
v} 80mm dlameter Waterworks Gate Valve to SABS 664,
6.7.5 class 20 {item 5} No 3
.7.6 vi}) 110mm dlameter Cast Iron Hydrant Tee (ltem 6) No
6.7.7 vll) 160mm dlameter Cast Iron Hydrant Tee (ttem &) No
| |
6,8 SCOUR VALVE CHAMBER
8.2.13 Valve and Hydrant Chambers, etc.
Supply all labour, plant and materials and construct scour
valve chamber complete including manhole cover slabs,
GMS access cover etc. as detalled on the drawings but
6.8.1 excluding locks measured elsewhere No 3

TOTAL CARRIED FORWARD | -
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT No: xont
SECTION 6 : SCOUR VALVES
[Timem | mer | DESCRIPTION UNIT T mam AMOURT
lEaLANCE BROLGHT FORWARD __l
6,9 PSL.3.4 |COI|IIOSION PROTECTION
Denso wrapping in corrosive soll inclusive of outer wrap
8.2.15 layer.
External Denso" wrap of fittings including mastic and
overwrap etc. applled In accordance with manufacturer's
Instruction."
6,10 ELBOWS
6.10.1 90mm diameter No
6,11 GMS PIPES
6.11.1 90mm diameter m
6,12 VALVE MARKERS
Supply and Install precast concrete vaive markers. Valve
markers are to be painted yellow with two coats road
marking paint and should Include the letter "W'. The rate
shall Include for all costs to excavate, backfill and place
markers. All work, Including the manufacture of the
markers, is to take place on site using labour Intensive
6.12.1 methods (LI} No 3

TOTAL CARRIED FORWARD TO SUMMARY
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT No: 00t
SECTION 7: INTERNAL RETICULATION AND COMMUNAL TAPS CONNECTIONS
[ ITEM REF | DESCRIPTION uc UNIT ary | RATE AMOUNT
SECTION 7: INTERNAL RETICULATION AND COMMUNAL | -
TAPS CONNECTIONS
Supply, lay and bed plpes complete with couplings - test
8.2.1 and disinfect
7,1 1) 22mm dlameter HDPE PE 80 PN 10 m 155
7,2 'YARD TAP FITTINGS
1) 3/4 'Cobra' 208-20 tap with 3/4" BSP union {or similar |
17.2.1 approved} (item 1)" No 10
7.2.2 1) 22mm GMS elbow (ttem 4) No 10
7.23 {11 2.7m long 110 Dia filled with cancrete {item 2) No 10
v} 22mm G.I plpe, 1200mm long, threaded both ends ]
7.24 | {ttem 3} No 10
v) 22mm x 3/4 compression male threaded adaptor {item |
7.2.5 5" No 20
7.2.6 vl} 22mm Cobra brass gate valve No 10
SABS 1200
7.3 GA CONCRETE {SMALL WORKS)
Splash block (500mm x 550mm x 500mm) In 20/19MPa
concrete Including 20mm x 20mm chamfer and ail
7.3.1 formwork ete. No 10
750mm diameter Precast concrete manhole ring {250mm
7.3.2 high) fill with 19mm stone. No 10

TOTAL CARRIED FORWARD TO SUMMARY




HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACLT No: xox

SECTION 8: ROAD CROSSINGS
ITEM REF DESCRIPTION uc UNIT | ary RATE AMOUNT
SABS 1200 |
DB SECTION 8: ROAD CROSSINGS
a1 Is.a.z EXCAVATION
Excavate by machine In all materials for trenches, backflll,
compact and dispose of surplus material, for plpe
PSD1.1 | dlameters up to 200mm In the following depth categorles :
|8.1.1 a} 1,0 - 2,0 m. {machine and including shoring) m* 40|
SABS 1200
82 LB BEDDING
B.2.2 Bedding from trench excavations
8.2.1 a) Selected granular materlal m? 5
I 8.2.23  |Provision of bedding from commercial sources.
8.2.2 a) Selected granular materlal m® 3
6.3 8.3.6 FINISHING
Extra-over item to reinstate road surfaces complete with
B.3.6.1 |all courses.
l 8} 200mm layer G5 Gravel wearing course compacted to
431 95% MOD. AASHTO Density m? 25
b) 900mm layer selected G7 type material compacted to
8.3.2 93% MOD. AASHTO Denslty m? 25
I
E,4 ACCOMODATION OF TRAFFIC
All work to accommeodate traffic Including signage, safe
8.4.1 P5.3.15 |barricading and the management thereof, Sum 4
SABS 1200
8,5 L PIPEWORK
Supply, lay and bed pipes and spectals complete with
821 couplings - test and dis-Infect
I 1} 50mm diameter GMS steel pipe, flanged both ends with
8.5.1 puddle flange {900mm long) {Item 1) No | 4
|
8.5.2 ) 50mm dlameter flange adaptor {Iltem 2) Ne 4
lii} 50mm diameter reslilant seal gate valve, class 16 {Item |
8.5.3 3) No 5
B.5.4 W) 160mm dlameter UPVC "Pipe Sleeve) m 40

107AL CARRIED FORWARD




HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT No: xoomx
SECTION 8: ROAD CROSSINGS
| ITEM | REF | DESCRIPTION I uc [ uNiItm | amv | Ram AMODUNT |
[BALANCE BROUGHT FORWARD =lj
8 MISCELLANEQUS |
8.6.1 110mm heavy duty Class 34 Coreflow" drain te scour” m a0
B.5.2 Headwall to 110mm diameter scour No
Chambers complete with concrete base and all reinforcing,
shuttering (Including excavation) and with GMS manhole
cover as detalled on the drawings but excluding locks
measured elsewhere for total depth of chamber up to
8.6.3 2.0m No 4
8.7 | ALLOWANCE FOR ROAD CROSSING TO KZN-DOT ROAD
Allowance for drilling, plpe Jacking as per KZN-DOT road
18.7.1 specification. Prov Sum 2 800 000,00 1600 000,00

TOTAL CARRIED FCRWARD TO SUMMARY
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
CONTRACT No: xo00t
SECTION 8: BOREHOLE
| ITEM HEF = DESCRIPTION Lic UNIT RATE | AMOUNT
" |SECTION 9: BOREHOLE INSTALLATION i
| Borehola Installation
Supply, Install, equip 2x Borehole Pumps per specification
with manhole, control panel, electrical connection and all
applicable valves for pressure control, Including isolation,
non-return, scour as per drawing titled, "BOREHOLE PUMP
9,1 STATION DETAILS"™:
9.1.1 Item 1: HDPE S0mm @ Flange Adaptor No
9.1.2 Item 2: GMS 90x100mm @ F.B.E Reducer No
Itern 3: GMS 100mm @ 500mm Long spool plpe with
9.1.3 central puddle flange, F.B.E No
Itam 4: GMS 110mm @ Equal Tee plece with 100m Spool
9.1.4 plpe welded each end No
9.1.5 Item 5: GMS 100mm @ 250mm Long spool plpe, F.0.E No
9.1.6 ttem 6.; C.| 100mm @ Flexible Flange Adaptor No
9.1.7 Item 7: GMS 100mm @ PN16 Wedge Gate Valve F.B.E No
Itern 8: GMS 100mm @ PN16 Non Return Valve with
9.1.8 external counterwelght lever No
9.1.9 Itemy 9: GMS 100mm @& 90 Degree Long Radius Bend No
9.1.10 Item 10: C.I 100mm & Flange Adaptor No
Supply and Install 2500mM @ and 2500mm High manhole
| chamber complete with manhole cover, calcamite steps,
9.1.11 draln plpe and alr vent No
Supply and Install Stalnless Steel Borehole Pump and
9.1.12 casing and plpe up to depth of 120m below ground No
Supply, Install, connect and test electrical klosk, junction
9.1.13 box and connectlon to borehole | No
90mm Bulk Water Meter, detall complete including all
9.1.14 fittings, precast chamber, heavy duty concrete lid etc. as No
Isolating valve ang the Stralner detall complete Including
all fittings, precast chamber, heavy duty concrete Iid ete.
9.1.15 as detalled on Drawing (for S0mm dla. HDPE pipe}. No
DN90mm PN25 Installation of Pressure Reducing Valve
mechanism that will automatically scour the plpeline |
backflow to protect borehole pumping system, complete
9.1.16 with all fittings. No
Construct Borehole Pump house as per drawling attached,
complete with louvres, door and reinforced concrete reof
9.1.17 slab. P/Sum 185 000,00 185 000,00
Allawance for supply and installation of Diesel Gen Sets for
9.1.18 both Borehole and Booster pumps to all four sites. P/Sum 500 000,00 500 000,00
9,2 FENCING
Supply and install 2 2.4m high concrete palisade fencing
9.2.1 and gate as per standard drawing LI m
9,3 ELEVATED TANK
Allow for supply and Installation of 150KL elevated steel
tank at +/-10m High with all fittings, chlorinatlon, testing,
floor slab, delivery costs, Installation costs and automation
9.3.1 mechanlsm P/Sum 600 000,00 600 000,00
9.4 LANDSCAPING AND GRASSING
Apply topsoll obtalned from stockplie where ordered and
19.4.1 | trim to final surface. m?

Fm TAL CARRIED FORWARD TO SUMMARY
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HARRY GWALA DISTRICT MUNICIPALITY CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND
EQUIPPING OF 2 BOREHOLES AT HIGHFLATS
CONTRACT No: x0x

SUMMARY OF BILL OF QUANTITIES
SECTION1 PRELIMINARY & GENERAL R
SECTION 2 EARTHWORKS (SECONDARY BULK PIPE TRENCHES) R
SECTION 3 MEDIUM PRESSURE PIPELINES (RETICULATION) R
SECTION 4 AIR VALVES R
SECTION 5 ISOLATING VALVES R
SECTION 68 SCOUR VALVES R
SECTION 7 INTERNAL RETICULATION AND COMMUNAL TAPS R
SECTION 8 ROAD CROSSING R
SECTION @ BOREHOLE INSTALLATION R
SUBTOTAL R
ADD CONTINGENCIES 10% R
SUBTOTAL R
VALUE ADDED TAX
ADD 15% R
TOTAL CARRIED FORWARD TO FORM OF TENDER ON PAGE C2 R

SIGNED ON BEHALF OF TENDERER:
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HARRY GWALA DISTRICT MUNICIPALITY
CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS
HGDM 746/HGDM/2021

PART 1: CIVIL SCOPE OF WORKS
C3.1 STANDARDISED SPECIFICATIONS

The standard specifications on which this contract is based are Standards South Africa's
Standardized Specifications for Civil Engineering Construction SABS 1200,

Although not bound In nor issued with this Document, the following Sections of the Standardized
Specifications of SABS 1200 shall form part of this Centract:

AA 1986
AB 1986
c 1880
DA 1988
DB 1989
DK 1984
DM 1981
GA 1982
HA 1890
HC 1988
LE 1982
M 1096

GENERAL

ENGINEER'S OFFICE

SITE CLEARANCE (As amended 1982)
EARTHWORKS (Small Works)
EARTHWORKS (Pipe trenches)
GABIONS AND PITCHING
EARTHWORKS (Roads and Subgrade)
CONCRETE (Small Works)
STRUCTURAL STEELWORKS
CORROSION PROTECTION FOR STRUCTURAL
STEELWORKS

STORMWATER DRAINAGE

ROADS (General)

The following SANS specifications are also referred to in this document and the Contractor is
advised to obtain them from Standards South Africa {a divislon of SABS) in Pretoria.

SANS 1921 (2004):

° Part 1:
. Part 2:

Contract
Part C3: Scope of Works
Referance No: HGDM 746/HGDM/2021

Construction and Management Requirements for Works Contracts

General Engineering and Construction Works; and
Accommodation of Trafflc on Publlc Roads Occupied by the Contractor.

Page SW 2

c3
Scope of Works



HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

HGDM T46/HGDM/2021

c3.2 PROJECT SPECIFICATIONS

The project specification is covered in the following sections:

ITEM DESCRIPTION
STATUS
PROJECT SPECIFICATION PORTION 1: GENERAL
PS-1 Project Description
PS-2 Extent of the Works
PS-3 Description of the Site and Access
PS-4 Nature of Ground and Subsoil Conditions
PS-5 Construction and Management Requirements
PS-6 Construction Programme
PS-7 Site Facllities Avallable
PS-8 Site Fagilities Required
PS-9 Existing Services
PS-10 Requirements for Accommaodation of Traffic
PS-11 Occupational Health and Safety
PSs-12 Adverse Weather Conditions
PS-13 Site Meetings & Reporting
PS-14 Preferential Procurement

PROJECT SPECIFICATION PORTION 2

PSA General
PSD Earthworks
PSDB Earthworks {(Pipe Trenches)
PSG/PSGA Concrete (Small Works)
PSLB Bedding (Pipes)
PSLE Stormwater Drainage
PARTICULAR SPECIFICATIONS
PA Brickwork and Plaster
PB Carpentry, Joinery and Ironmongery
PC Painting
PF Valves
PES Environmental Specification
PE Project Specification Occupational Health & Safety
Specification
I Page SW3_ S
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STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements
the Standard Specificatlons.

Part A contalns a general description of the works, the site and the requirements te be met.

Part B contains variations, amendments and additlons to the Standardized Specifications and, if applicable,
the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and
the Project Specification, the Project Specification shall take precedence. In the event of a discrepancy
between the Specifications, (including the Project Specifications) and the drawings and / or the Bill of
Quantities, the discrepancy shall be resolved by the Engineer before the execution of the work under the

relevant item.
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PROJECT SPECIFICATION: PORTION 1
SABS 1200 PS: GENERAL

PS-1 PROJECT DESCRIPTION

PS-1.1 Employer's Objective

The Harry Gwala District Municipality is responsible for the provision of safe and reliable potable water
supplies to the communities falling under Its entire area of jurisdiction. The Harry Gwala District Municipality
in Its capacity as WSA now intends to provide potable water supplies to Highflats through the completion of
the Highflats Water Supply Scheme in order to improve the health and hygiene standard within the
community. Highflats Water Supply Scheme is located within the Ubuhlebezwe Local Municipality.

PS-1.2 Overview of the Works

Contract N° Description

HGDM 746/HGDM/2021 CONSTRUCTION OF RETICULATION NETWORK,
COMMUNAL STANDPIPES AND EQUIPPING OF 2
BOREHOLES AT HIGHFLATS

Under this Contract, Harry Gwala District Municipality Intends to Implement the,

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2
BOREHOLES AT HIGHFLATS

Paze SW§5
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PS-2

PS-3
PS-3.1

PS-3.2

PS-4

EXTENT OF THE WORKS

Under this contract, the successful contractor will be required to construct the works which will
comprise the following:

Site establishment

Site clearance

Excavation for pipe trenches

Plpe bedding, laying and backfilling

Installation of standpipes

Testing of pipelines

Equipping Of 2 No. of Borehole

Construction of rlsing malins from Boreholes

Relnstating all areas affected by works to condition initially found at from the commencement
of work..

Supply and construct concrete palisade fencing for all boreholes with locked gates,

Provide securlty of the project site during the construction until site hand over.

Provide supervision and commission the project to client, and site hand over

DESCRIPTION OF THE SITE AND ACCESS

Access

Highflats town is located along R612 main road within coordinates below:

Highflats: 30°15'31.43"S; 30°11'27.79"E

The site is accessible by paved, gravel roads and tracks. The contractor is therefore responsible
for the forming and maintaining whatever tracks are required or utilised by him for gaining
access to site. The contractor Is also required, upon completion, to restore all areas affected by
the works to the conditions found at from the commencement of the contract. No specific items
have been scheduled In the schedule of quantities for this work and the tenderer be considered
to have allowed for all Included work.

Limitations

The following limitations characterlse the site of the pipeline construction

The Contractor will be required to ensure that the insurances for the works cover any
damage that may occur to private properties as a result of construction activities.
Should there be any claims against the contractor resulting from construction activities,
the Engineer will ensure that these have been addressed or the damages rectified prior
to the release of the retention held on the contract.

NATURE OF GROUND AND SUBSOIL INVESTIGATIONS

No subsoil investigations have been carried out on this slte. The employer will not be held
accountable for any assumptions that tenderers may make In pricing based on their visual
inspection of the site during the tender briefing meeting. Tenderers must satisfy themselves as
to the nature of materials to be excavated under this contract.

ENGINEERING AND DESIGN

Pzoe SWB
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PS-5.1

PS-5.2

PS-5.3

PS-5.4

PS-5.5

Contract

Deslgn Services and Activity Matrix

The following matrix of responsibllities for design of permanent and temporary works will apply:

Activity _J Responsible Party |
Work designed by, per design stage

' Concept, feasibility and overall process Employer
Bagic engineering and detail layouts to tender stage Employer

| Final design approved for construction stage Employer

' Temporary works Contractor
Permanent Works Contractor

| Preparation of as built drawings Contractor

Employer's Design

The Employer's design will be for all permanent works and will be detailed in drawings, site
instructions the technical specifications to be issued with the tender documents and issued
during construction.

Design Brief

The contractor will be responsible for design of the following (which are all subject to approval
by the Englneer):

Site layouts for the contractor's camp and office accommodation

Site layouts for the Engineer Representative's temporary office accommodation
Construction Methodology

Formwork

All other temporary works

Concrete Mix designs

The costs of the designs will be deemed to have been included in the scheduled items in the
Schedule of Quantities. No other additional payments will be certified to cover these activities.

The following drawings will be required to be prepared by the contractor as a minimum:
. Site layouts for the contractor's camp and office accommodation
° Site layouts for the Engineer Representative’s temporary office accommodation

The costs of the designs will be deemed to have been included in the scheduled items in the
Schedule of Quantities. No other additional payments will be certified to cover these activities.

The tender drawings are applicable to the contractor are detailed in Part C5 of these
documents. These drawings have been used for setting up the Bills of Quantities.

Design Procedures

The contractor will be requlred to furish the following designs for approval by the Engineer at
the indicated times:
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PS-5.6

PS-6
PS-6.1

PS-6.2

Contract

Site layouts of the Contractor's camp and office accommodation — within 14 days from
commencement date of the contract and in any case prior to the erection of the contractor's

camp and offices

Layouts for the Engineer's representative office — within 14 days from commencement date of
the contract and In any case prior to the erection of the Engineer's Representative's temporary
office premises.

Formwork design — within 14 days of commencement of work and in any case prior to the
construction of permanent reinforced concrete works.

Scaffolding and all staging work — within 14 days of commencement of work and in any case
prior to the construction of permanent reinforced concrete works.

Concrete Mix Designs for all classes of concrete as measured in the Schedule of Quantities
prior to the placement of any concrete work

The costs of the designs will be deemed to have been included in the scheduled items In the
Schedule of Quantities. No other additional payments will be certified to cover these activities.

Interface with other Contractors

The contractor may be required to provide access to other contractors undertaking work as per
parallel contracts. The costs of this interface will be deemed to have been allowed for in the
appropriate items in the Schedule of Quantities. No other additional payments will be certified to

cover these activities.

CONSTRUCTION AND MANAGEMENT REQUIREMENTS

The Contractor is referred to SANS 1921: 2004: Construction and Management Requirements
for Works Contracts, Part 1: General Engineering and Construction Works, and Part 2:
Accommodation of Traffic on Public Roads. These specifications shall be applicable to the
contract under consideration and the Contractor shall comply with all requirements relevant to
the project.

Certain aspects however require further attention as described hereafter,

Quallty Assurance (QA) (Read with SANS 1921 — 1: 2004 clause 4.4)

The Contractor will be solely responsible for the production of work that complies with the
Specifications to the satisfaction of the Engineer. To this end it will be the full responsibility of
the Contractor to institute an appropriate Quality Assurance (QA) system on site. The Engineer
will audit the Contractor's quality assurance (QA) system on a regular basis to verify that
adequate independent checks and tests are being carried out and to ensure that the
Contractor's own control is sufficient to identify any possible quality problems which could cause
a delay or fallure.

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments,
equipment and tools are available to control the quality of his own workmanship in accordance
with his QA-system. His attention is drawn to the fact that it is not the duty of the Engineer or the
Engineer's representative to act as foreman or surveyor.
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PS-8.3

PS-6.4

PS-6.5
PS-6.5.1

PS-6.6.2

PS-6.6

PS-6.7

PS-6.8

Contract

Management and disposal of water (Read with SANS 1921-1: 2004 clause 4.6)

The Contractor shall pay speclal attention to the management and disposal of water and
stormwater on the site. It is essentlal that all completed works or parts thereof are kept dry and
properly drained. Claims for deiay and for repair of damage caused to the works as a result of
the Contractor’s failure to properly manage rain and surface water, will not be considered.

Disposal of spoll or surplus materlal (Read with SANS 192-1: 2004 clause 4.10)

The Contractor shall dispose all surpius and unsuitable material In legal spoil areas of his own
choice. He shall be responsible for all arrangements necessary to obtain such spoil sites.

Testing {Read with SANS 1921 — 1 : 2004 clause 4.11)

Process control

The Contractor shall arrange for all tests required for process control to be done by a iaboratory
acceptable to and approved by the Engineer.

The Contractor may establish his own laboratory on slte, or he may employ the services of an
independent commercial laboratory. Whatever method is used, the Contractor must submilt the
results of tests carried out on materials and workmanship when submitting work for acceptance
by the Engineer. The costs for these tests shall be deemed to be Included in the relevant rates
and no additional payment will be made for testing as required.

Acceptance control

The process control test results submitted by the Contractor for approval of materials and
workmanship may be used by the Engineer for acceptance control. However, before accepting
any work, the Engineer may have further control tests carried out by a iaboratory of his choice.
The cost of such additional tests will be covered by a provisional sum provided in the schedule
of quantities, but tests that falled to confirm compliance with the specifications, will be for the
account of the Contractor.

Survey heacons (Read with SANS 1921 - 1: 2004 clause 4.15)

The Contracior shail take special precautions to protect all permanent survey beacons or pegs
such as benchmarks, stand boundary pegs and trigonometrical beacons, regardless whether
such beacons or pegs were placed before or during the execution of the Contract. If any such

beacons or pegs have been disturbed by the Contractor or his empiocyees, the Contractor shall
have them replaced by a reglstered land surveyor at his own cost.

ExIsting Services (Read with SANS 1821 - 1: 2004 clause 4.17)

The Contractor shall make himself acquainted with the position of all existing services before
any excavation or other work likely to affect the existing services is commenced.

The Contractor will be held responsible for any damage to known existing services caused by or
arising out of his operations and any damage shall be made good at his own expense, Damage
to unknown services shall be repaired as soon as possible and liability shall be determined on
site when such damage should occur.

Management of the environment (Read with SANS 1921 - 1: 2004 clause 4.18)
The Coantractor shall pay speclal attention to the foliowing:
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PS-6.10

PS-6.10

PS-7
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Contract

{a) Natural Vegetation

The Contractor shall confine his operation to as small an area of the site as may be practical for
the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the Enginesr may
direct in writing shall be cut down and stumped. The natural vegetation, grassing and other
plants shall not be disturbed other than in areas where it is essentlal for the execution of the
work or where directed by the Englneer.

(b) Fires

The Contractor shall compiy with the statutory and local fire regulations. He shall also take all
necessary precautions to prevent any fires. In the event of fire, the Contractor shall take active
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims
resulting from such fires which may have been caused by him or his employees.

Overhaul

No payment will be made for overhaul on this contract unless provision is made thereof in
specific ltems.

Due to the depths of sewer lines and their location nets to a water course, the Contractor is to
allow in their tendered rates for excavation, for shoring and protection of trenches. No
additional payment will be made for protection of excavations for whatever reason.

Security

The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost
for the Employer. The Confractor must ensure that all his employees as well as the employees
of his subcontractors are able to identify themselves as members of the construction team.

CONSTRUCTION PROGRAMME

Preliminary programme

The Contractor shall include with his tender a preliminary programme on the prescribed form to
be completed by all Tenderers. The programme shall be in the form of a simpllfied bar chart with
sufficient details to show clearly how the works will be performed within the time for completion

as stated in the Contract Data_.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as
in his programme for all possible delays due to normal adverse weather conditions and special
non-working days as specified in the Special Conditions of Contract, in the Project
Specifications and in the Contract Data.

In determining his construction programme, the contractor should allow for
disruptions/stoppages/requirements and intermittent "hold” of work while awaiting Engineer's
inspections at the following critical stages:

Stage | - Delay |

‘Excavation works for pipelines and prior to preparation of 1 day
bedding
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PS-8
PS-8.1

PS-8.2
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Contract

Following preparation of bedding and laying of pipes and prior |

to backfilling | 1 day
! Prior to commencement of testing of pipelines - | 1 day
Prior to testing of manholes 1 day
Prior to pouring of concrete . 1 day

The contractor must take into account the above requirements when pricing and preparing the
programme of works. No additional payments, other than through scheduled items, will be
made for these stoppages/disruptlons/constraints.

The Employer intends to award this coniract for commencement of construction in
the period within the valid 90days after the tender closing date.

Programme In terms of Clause 5.6 of the General CondItlons of Contract

it is essential that the construction programme, which shall conform in all respects to Clause 5.6
of the General Conditions of Contract, be furnished within the time stated in the Contract Data.
The preliminary programme to be submitted with the tender shall be used as basis for this
programme. The Contractor's attention is also drawn to Clause 5.7.1 of the General Conditions

of Contract 2015.

The Employer intends to award construction contracts by the period within the valid 80days after
the tender closing date.

SITE FACILITIES AVAILABLE
Contractor's camp slte and depot (Read with SANS 1921 - 1 : 2004 clause 4.14)

The Contractor will be permitted to locate his offices, storage facilities, workshops, latrines, etc,
on a site approved by the Engineer, in liaison with the community.

Temporary buildings and fencing are to be neat and presentable and the surrounding areas
must at all times be kept in a neat, clean and orderly condition. The Contractor must not cut
down or damage any irees nor make any excavation without the written permission of the
Engineer and will be required to restore the site to its original condition on completion of the

Works.

All buildings and latrines shall be in accordance with the Local Authority and State Heath
regulations and shall be kept in a clean, sanitary condition to the satisfaction of the Engineer.

Accommodation of Employees

No employees except for security guards will be allowed to sleep or be accommodated on the
slte In urban areas.

No housing ig available for the Contractor's employees and the Contractor shall make his own
arrangements to house his employees and to transport them to site.

No informal housing or squatting will be allowed.

The Contractor shall provide the necessary ablution facilities at his camp site and the slte of the
works for the use of his employees. Chemical toilets only will be ellowed where temporary
facilities must be provided.

Source of Water Supply
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The Contractor shall make his own arrangements for the supply of water for construction
purposes. The source of water shall be subject to the approval of the Engineer.

The Water Services Authority in the area is Harry Gwala District Municipality. Should the
contractor's source of water be the Harry Gwala District Municipality, the contractor will be
required to ensure that the water account with the Harry Gwala District Municipality is in good
standing prior to the issue of completion certificate. The Engineer will withhold any payments
until arrears are cleared with The Harry Gwala District Municipality.

PS84  Source of Power Supply
The power supply authority is Eskom. The Contractor will be required to make his own
arrangements with, and pay all the requisite connection and consumption charges to Eskom for
whatever temporary power supplies he/she may require for his use on the site and his tender will
be held to include for all such costs and charges.
PS-8 SITE FACILITIES REQUIRED
PS$S-9.1 Facllitles Requlired for the Englneer
PS$9.1.1 Temporary/Permanent Offices
The Contractor is to provide a temporary office for use by the Engineer. The offices should be
able to accommodate one full time Engineer's Representative and two assistants.
The Engineer's offices are to be equipped with the following as a minimum:
s  Three desks each with lockable drawers
s Three high back swivel chairs
¢ Three visitor chairs
¢ Afacility to store/hang drawings
s An electric refrigerator of at least 200 litres capacity
The Contractor should also make arrangements for covered facilities to enable the
accommodation of approximately 12— 16 people during progress site meetings, to be held
fortnightly or monthly.
The facliities are to be provided, to the satisfaction of the Engineer, within 14 days of
commencement date. Should the contractor fall to provide approved establishment within
the stipulated 14 days, the contractor will pay a penality calculated as follows:
» Mileage of the Engineer's Representative from other offices from the nearest
business centre to site and back to office at R4.00/km
¢« Rented Office space equivalent to that stipulated In this contract at offices In Harry
Gwala or other place closer fo the sife.
This penaity shall be deducted from the Contractor's payment certificates and pald to the
service provider providing the site office of the specificatlion as detailed above.
PS$9.1.2 Laboratory Facilities
The Contractor will not be required to provide a testing laboratory on site for use by the
Engineer. However, the contractor will be required to provide compaction test results for all
backfiling across roads from a recognised laboratory. No additional payment will be mads fro
the compaction tests and the contractor is to allow for the costs thereof in the tendered rates.
Pace SW 12
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PS 8.1.3

Sanitary Facllitles

Ali latrines shall conform to the requirements of the Local Authority and shall be subject to
approval by the Engineer. All sanitary fees and charges due under the Local Authority or State
Health Regulations or bylaws shall be paid by the Contractor. Throughout the progress of the
contract, all latrines shall be maintained by the Contractor in a clean, sanitary condition to the
satisfactlon of the Englneer.

PS 9.1.4 Telephone Facilities
The Contractor will not be required to provide a telephone for use by the Engineer. The
contractor will however be reguired cove cellphone costs for the engineer's site staff for airtime
valued at R150/week. Appropriate items have been provided In the Schedule of Quantities to
cover these costs.

PS 9.1.5 Housing Facllities
The Contractor will not be required to provide housing facilities for the Engineer's staff.
However, a provisional sum has been provided in the schedule of quantities for payment
through the contract for accommodation for the Engineer’s staff.

PS$ 9.1.6 Parking Facllities
The Contractor will be required to provide one covered parking bay for the Engineer.

PS 9.1.7 Englineer's Transport
The Contractor will not be required to provide transport for the Engineer's staff,

PS9.1.8 Securlty
The Contractor will be responsible for praviding adequate security for the Works and for the site
establishment. All costs associated with the provision of security staff shall be borne by the
Contractor and should aliowed for in the rates tendered for items in the Schedule of Quantities.
No additional payments will be made for security measures taken during the contract perlod,
other through the schedule items in the Schedule of Quantities.

PS$9.1.9 Contract staff to asslst the Englneer
The following staff will be recruited by the contractor to assist the Engineer in carrying out his
services:;
. Descriptlon of Staff |  N°Required Remarks o |
. Environmental Monitoring | One | Provisional sum provided for

Occupational Health & Safsty One ‘ appointment as directed by the

| Monitoring Engineer. Personnel directed by
| Community Liaigon Officer | One | and report to Engineer
The required personnel will be Identified by the Engineer and will report to the Engineer.
Provisional Sums and the relevant mark-up ltems are provided for in the Schedule of Quantities
to cover these costs.

PS 9.1.10 Survey Equipment
The contractor shall provide the following survey equipment, in good condition, for use by the
Engineer throughout the duration of the contract:

s Adumpy level
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* Measuring tape

» An assistant, when required, to assist the Engineer to operate survey equipment, when
providad.

EXISTING SERVICES
Care, Damage and Protection

Known services will be indicated in the tender and contract documents. The Contractor will be
responsible for identifying all services with the relevant Service Providers.

The Contractor shell familiarize himself with all services and expose them at the start of the
Contract to verify their position and establish their depths.

No additional payment will be made to the Contractor for identifying and locating services.
Therefore, the Contractor will have to include the costs thereof in the scheduled items in the

Schedule of Quantities.

Any information regarding existing services is given in good falth and without guarantee.

Blasting

No blasting will be permitted unless the Contractor can satlsfy the Engineer that his proposed
blasting methods and controls are such that no damage will be caused to the adjoining building
structures, pipelines or services. In any event the Engineer will require the Contractor to plan
and execute each blast in such a manner as to ensure that no damage will be caused to any
structure, pipeline or service. In addition, the Engineer will require vibro-recordings to be taken
at no additlonal cost to the Employer. No blasting Is to be carried out in Eskom servitudes or
wayleaves unless the Eskom authorities have been advised in writing three weeks prior to
blasting. Where blasting is done adjacent to Eskom power lines, the Contractor shall arrange
for a representative of Eskom to be present prior to and during any blast.

Environmental Aspects

The Contractor will be required to plan and undertake his work in a manner that minimises its
impact on the natural environment. Trees and other vegetation shall, wherever possible, be left
undisturbed. Trees that are marked by the Engineer shall not be damaged and in the event of
the Contractor doing so, a penalty will be deducted from monies due to the Contractor.

Every effort shall be made by the Contractor to prevent pollution of the adjacent areas and river
and {o reduce the noise, dust and fumes emanating frem his construction activities.

Dealing with Water

Where necessary, the Contractor shall construct temporary drainage channels to divert ground
water from his excavation and excess water must be pumped out.

No compensation for any variation of the actual conditions during construction from the data
given will be considered. Neither will additional compensation be considered for data omitted
or inaccurately given.

The rates tendered shall allow for the requirements of this clause and all incldentals.

The Contractor shall include with his tender a preliminary programme on the prescribed form to
be completed by all Tenderers. The programme shall be in the form of a simplified bar chart with
sufficient details to show clearly how the works will be performed within the time for completion
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as stated in the Contract Data.

In drawing up his programme, the tenderer Is to take into account the foliowing:

i) Permissible period of downtime of the existing watetr pipeline to allow the contractor to
make the necessary interconnections: 08:00 up to 16:00, i.e. 7 hours, during the day.

ii) The water pipelines must be operational every day except for the period mentioned
above.

iii) The water pipelines are currently in use.

iv) The Employer shall be responsible for the operation of all valves and its water supply
system.

The Contractor shall not cperate any valve unless the Contractor has received from the
Engineer prior written permission to do so which permission shall be limited to a specific time
and operation in each case unless expressly stated to the contrary in writing by the Engineer.

It shall be the responsibllity of the Contractor to give prior written notice timeously (min 2
working days) to the Engineer In every case in which the Coniractor may request valve
operation or prevention of valve operation by the Employer.

The Employer cannot guarantee watertight closing of valves; it shall be the responsibility of the
Contractor to do and provide everything necessary for the timeous, efficient and safe disposal of
all water which may leak through closed isolating valves and thence into places from which, in
the opinion of the Engineer, the leaking water has to be removed for good reason. (The
Engineer shall certify extra payment in respect of the costs of such valve-leakage-water
disposal measures as in his opinion could not reasonably have been avoided or reduced.)

The Contractor shall be deemed to have allowed fully in his tenderad rates and prices as well as
in his programme for all possible delays due to normal adverse weather conditions and special
non-working days as specified in the Project Specifications and In the Contract Data.

Where necessary, the Contractor shall construct temporary drainage channels to divert ground
water or leakage from non closing valves and fire hydrants from his excavation and excess

water must be pumped out.

No compensation for any variation of the actual conditions during construction from the data
given will be considered. Neither will additional compensation be considered for data omitted

or inaccurately given.

Servitudes and Rights of Way

The Employer will, where necessary, obtain permanent servitudes and rights of way along the
road routes indicated on the tender drawings. New servitudes will only be registered after

completion of the Works.

Deallng with Damaged Services

In the event of any service being damaged or accidentally disconnected for any reason, the
Contractor shall immediately contact the relevant authority for instruction and shall report the
occurrence of the incident. The damage is to be repaired as soon as possible to the approval of
the Engineer and the authority. The Contractor will be held responsible for paying all costs
incurred by the authority or himself as a result of each such Incident, where relavant.
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PS 10.7

PS 10.8

PS 10.5

PS 10.10

P8 10.11

Accommodation of Traffic

The Contractor shall always ensure the safe and expeditious passage of traffic and shall
provide all necessary temporary road traffic signs, barricades, flagmen, etc to safeguard the
travelling public. Any detours or bypasses constructed by the Contractor shall be adequately
signposted, as per the South African Road Traffic Signs Manual, and maintained In such a
manner as to provide safe and easy passage of traffic.

Spoll Material

No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material shall be
spoiled, levelled and spread in designated areas as directed by the Engineer. All haul will be
regarded as freehaul.

Finishing and Tidying and Defects Liablility Period

On no account must rubble and spoil materials, other materials, equipment or unfinished
operations be allowed to accumulate in such a manner as to unnecessarlly impede the activities
of other Contractors or Authorities.

Finighing and tidying must not simply be left until the end of the construction period. The
Contractor will be entitled, subject to prior agreement with the Engineer and within reasonable
limits, to request that work in a particular area andfor work of a particular disclpline, be
inspected for partial completion. The specified defects liabllity period in respect of any specific
section of the Works shall commence on the date on which the relevant section is accepted by
the Engineer as being completed, i.e. fully commissioned, including finishing and tidying.

On completion of the Coniract the Contractor shall ensure that all materials used in the
construction of the temporary Site office, workshop and storage yard are removed from Site.
Waste materlals such as construction debris and scil contaminated with oil and fuel are to be
disposed of at the solid waste dieposal site used approved by the Engineer. Prior to the
handover of the Site to the Employer, the Contractor and the Engineer will conduct a post
construction audit to determine if any additional measures that are to be taken. The Completion
Certificate will only be issued after this stage.

Employes Accommodation

{See Subclause 3.2.1 of Section A of Part 2 and Subclause 1.2.1 of Section A of Part 3 of SABS
0120)

The Contractor shall conform in all respects with the provigions of any Act, Regulations or By-
Law of Harry Gwala District Municipality, which may be applicable to employee accommodation.
Save for a security guard on active duty, no employees may be housed on Site or the
Contractor's campsite after normal working hours.

Employment of Local Labour

The Employer has determined that 100% of the Contractor's unskilled labour force shall be
made up from the local community. A labour sub-committee {of a Project Steering Committes)
comprising representatives of the community and other stakeholders will be responsible for the
recrultment of all local labour. The Contractor will be required to provide details of the numbers
of semi-skilled and unskilled workers he will require, together with their anticlpated starting
dates. The PSC through its labour sub-committee will then make this labour available to the
Contractor.

A minimum of 50% of the local labour shall comprise of women and, where appropriate,

disabled labour shall be employed. It is a requirement that tenderers acquaint themseives fully
with requirements for registration with Unemployment Insurance Fund.
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PS 10.12

PS 10.13

PS 10.14

PS 10.15

PS-11
PS-11.1

Contract

The Employer requires that the successful contractor registers all labour with the
Unemployment Insurance Fund. The local labour rate has been determined at R200.00/day per
labourer. The task for excavation by hand has been agreed at 2,4 m*day {e.g. 0,76 mx 1,0 m
x 3,15 m}.

During project execution, the successful contractor will be required to provide progress reports
indicating to what level these requirements have been met.

EPWP Construction Methods

EPWP construction methods will be utilised on this contract in order to generate employment
opportunities for the local community.

Frequency of Labour Wages Payments
The contractor will be required to pay labour on a fortnightly basis.

Training and Capacity Bullding

During project execution, it Is the desire of the Employer that an identified number of community
members receive appropriate level of non accredited training in either pipelaying activities or
construction management activities. Within 14 days of appointment, the successful contractor
will be required to provide, together with his method statement, a proposal for consideration by
the Project Steering Committee for activities in which the community members can receive
training. This proposal will be considered by the Project Steering Committee after which the
Contractor will be given an instruction on the training to provide. Training will be provided to
local labour that is already in the employ of the contractors as per clause PS 10.11. it must be
noted that the Contractor will be required to pay the labour based on their daily rates Indicated

in PS 10.11.

Should the contractor fail to provide this training, the Employer reserves the right to seek tralning
from alternative sources. In that case, the cost of the tralning sought will be deductible from any
monies due to the contractor.

Contractor Particlpation Goal {CPG) Partner

The Employer will require that the contractor utilise a CPG partner on the contract as part of
development of emerging contractors. The CPG partner will be approved by the Employer and
will be required to undertake up to 30% of the scope of work. Should the contractor be unable to
provide a CPG partner, the Employer will provide one on the contract. Tenderers are also
referred to Contract Data, Clause 4.4.7 in this regard.

REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC

General

The Contractor will be responsible for the safe and easy passage of public traffic past and on
sections of roads of which he has occupation or where work has to be done near traffic.

Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: Construction
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on
Public Roads occupied by the Contractor. The Contractor shall obtain this specification from
Standards South Africa if accommodation of traffic will be involved on any part of the
construction works.
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PS-11.2

PS-11.3

PS-11.4

PS-12
PS-12.1
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Baslc Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall make
use of approved methods to control the movement of his equipment and vehicles so as not to
constitute a hazard on the road.

The Contractor shall ensure that ali road signs, barricades, delineators, flagmen and speed
controls are effective, and that courtesy Is always extended to the public.

Failure to maintain road slgns, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Engineer to suspend the work until the road signs, etc, have
been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the requirements
of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations.

The Contractor shall provide and grant access to persons whose properties fall within or adjoin
the area in which he is working.

Trafflc Safety Officer

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a
suitable member of his staff as traffic safety officer to be responsible for the arrangement and
maintenance of all the measures for the accommodation of traffic for the duration of the project.
Dutles of the traffic safety officer shall be as set out in SANS 1821 Part 2 and shall also comply
with the Occupational Health and Safety Act No 85 of 1993 and the Construction Regulations

2014.

Payment

The Contractor's tendered rates for the relevant items in the Bill of Quantities shall include full
compensation for all possible additional costs which may arise from this, and no claims for extra
payment due to Inconvenience as a result of the modus operandi will be considered.

ltems that may be considered for payment are specified in SABS 1200 Standardized
Specifications and the related project specification.

OCCUPATIONAL HEALTH AND SAFETY (Read with SANS 1921 - 1: 2004 clause 4.14)

General statement

It is a requirement of this contract that the Contractor shall provide a safe and healthy working
environment and to direct all his actlvities in such a manner that his employees and any other
persons, who may be directly affected by his activities, are not exposed to hazards to their
health and safety. To this end the Contractor shall assume full responsibility to conform to all
the provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of
1983, and the OHSA 1993 Construction Regulations 2014 issued by the Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatary
and employer in his own right for the execution of the contract by entering into an agreement
with the Employer in terms of the Occupational Health and Safety Act by executing the
Agreement form C1.2.4 included in Section C1: Agreements and Contract Data.
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PS-12.2

PS-12.3

PS-13

Health and Safety Specifications and Plans to be submitted at tender stage
(a) Employer's Health and Safety Specification

The Employer's Health and Safety Specification will be included in the tender documents as part
of the Project Specifications.

(b) Tenderer's Health and Safety Plan

The successful Tenderer shall, on receipt of notification that he has bean awarded the contract,
submit without delay his own documented Health and Safety Plan for the execution of the work
under the contract. His Health and Safety Plan must at least cover the following:

{i) a proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 7 to 28;

(i)  pro-active identification of potential hazards and unsafe working conditions;

(ili) provision of a safe working environment and equipment;

(iv) statements of methods to ensure the health and safety of subcontractors, employees and
visitors fo the site, including safety training in hazards and risk areas (Regulation 5);

{v) monitoring health and safety on the site of works on a regular basis, and keeping of
records and registers as provided for in the Construction Regulations;

{vi) details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of
Regulation 6 and other applicable regulations; and

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2014,

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment if necessary, before commencement of construction work. The Contractor will not
be allowed to commence work, or his work will be suspended if he had already commenced
work, before he has obtained the Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to claim
for extension of time or standing time and related costs

Cost of compllance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to Include all costs for
conforming to the requirements of the Act, the Construction Regulations and the Employer's
Health and Safety Specification as applicable to thls contract. Should the Contractor fail to
comply with the provisions of the Construction Regulations, he will be liable for penalties as
provided in the Construction Regulations and in the Employer's Health and Safety Specification.

Items that may qualify for remuneration will be specified in the Safety Specifications included or
in the Project specifications.

ADVERSE WEATHER CONDITIONS

In terms of Clause 5.12.2 of the General Conditions of Coniract, extension of time will be
considered for abnormal rainfall. The numbers of days per month on which work is expected
not to be possible as a result of normal rainfall, and for which the Contractor shall make
provigion in his tendered rates, prices and programme, are listed in Table
PS-13 hereafter. Only the number of days lost as a result of adverse weather conditions,
exceeding the number of days listed in Table PS-13.1, will qualify for consideration of extenslon

of time.
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During the execution of the Works, the Engineer's Representative wlll certify a day lost due to
abnormal rainfall and adverse weather conditions only:

) if no work was possible on the relevant working day on any item which is on the critical
path according fo the latest approved construction programme; or

. if less than 30% of the work force and plant on site could work during that specific
working day.

Extension of time as a resuit of abnormal rainfall and adverse weather conditlons shall be
calculated monthly being equal to the number of working days certified by the Engineer's
Representative as lost due to rainfall and adverse weather conditions, less the number of days
allowed for as in Table PS-13, which could resuit in a negative figure for certain months. The
total extension of time as a result of abnormal climatic conditions for which the Contractor may
apply, shall be the cumulative algebraic sum of the monthly extensions. Should the sum thus
obtained be negative, the extension of time shall be taken as nil."

Table P$-13: Expected N° of Working Days Lost Monthly Due to Normal Ralnfall

' Expected number of
MONTH working days lost as result
of normal ralnfall
JANUARY *5
FEBRUARY 5
MARCH 4
APRIL 1
MAY 1
JUNE 1
JULY 1
AUGUST 1
SEPTEMBER 2
OCTOBER 3
NOVEMBER 4
DECEMBER 5
TOTAL 33 days

(Based on information obtained from the Weather Bureau, Department of Environment Affairs,
Margate. The average monthly rainfall figures quoted, are includsd for information only, and shall
not be taken into consideration for calculation of extension of time. The number of working days
lost for December and January allows for the builders' holidays from 21 December 2015 and

ending on 08 January 2016.)

PS-14

PS-15

Contract

SITE MEETINGS AND REPORTING

The Contractor will be required to attend site meetings organised by the Engineer. In these
mestings he (the Contractor) will be required to provide progress reports and other reports to
monitor the outputs of the contractor, as may be required from time to time, to be presented in a
format prescribed by the Engineer. The frequency of such meetings will be monthiy, as a
minimum. However, the frequency can be reviewed, depending on the progress of the contract.

PREFERENTIAL PROCUREMENT

For the purpose of this contract the Contractor shall comply with the preferential procurement
statement provided in F.3.11 and T2.2 of the Tender Data.
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PS-18 EPWP SPECIFICATION

PS-16.1 Labour Intensive Competencies of Supervisory and Management Staff

Contractors shall only engage supervisory and managemant staff in labour intensive works that
have completed the skills programme cutlined in Table 1:

Table 1: Sklils programme for supervisory and management staff

Personnel | NQF level | Unit standard titles Skills programme
. description
Foreman / 4 Implement Labour-Intensive This unit standard must
Supervisor Construction Systems and be completed, and |
Technigues.
Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads

| and Stormwater Dralnace

Use Labour-intensive

Construction Methods to any one of these 3 unit
Construct and Maintain standards

Water and Sanitation Services |

Use Labour-Intensive

Construction Methods to

Construct, Repair and Maintain

| . Structures |
Site Agent / 5 Manage Labour-Intensive Skills Programme against
Manager (i.e. the Construction Processes this single unit standard
contractor's most
senior
representative

that is resident on

| the site)

P$-16.2 Employment of Unsklilled and Semi-Skilled Workers In Labour-Intensive Works

PS-16.2.1 Requirements for the sourcing and engagement of labour.

PS-16.2.1.1

PS-16.2.1.2

The overall youth target is 55%; women 60% and people with disabilities Is 2%.

EPWF Reporting procedure: Employment contracts, ID Copies, Payment register,
Attendance registers must be attached on every claim that is submitted by the contractor.
Contractor must ensure that this information is submitted every month for reporting and
compliance purposes. The contractor's invoices shail not be paid until all pending labour
information has been submitted.

Unsklilled and semi-skilled labour required for the execution of all labour intensive works
shall be engaged strictly in accordance with prevailing legislation In accordance with the
Code of Good Practice for the Expanded Public Works Programme.

The following are some of the considerations that are elaborated in the Code of Good
Practice for Expanded Public Works Programmes.

PS-16.2.2 Training of Targeted Labour

PS-16.2.2.1 The contractor shall provide all the necessary on-the-job training to targeted labour to
enable such labour to master the basic work techniques required to undertake the work in
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accordance with the requirements of the contract In a manner that does not compromise
worker health and safety.

PS-16.2.2..2 Accredited training may be provided before the commencement of a project.
PS-16.2.23 The cost of accredited training of targeted labour will be funded through various funding

sources such as National Skills Fund from the Department of Higher Education and
Tralning, funds from the Implementing Public body, funding from SETAS etc, This training
should take piace as close to the project site as practically possible. The Public Body
implementing the project must ensure that training applications for beneficiaries are made
by its relevant project manager assisted by relevant training officials from the National
Department of Public Works.

PS-16.2.24  The Public Body must ensure that preference of the training of beneficiaries in technical

skills over life skills is made. In addition, the Public Body is required to¢ maximize
opportunities for training to beneficlaries to be carried out before the implementation of

projects.

P5-16.2.2.5 The Public body must ensure that workers who have received tralning will be placed on the

project to work after receiving the tralning.

PS-16.2.26 If a provisional sum for tralning Is made in the contract the contractor shall pay an

PS-16.3

PS-16.3.1

allowance equal to 100% of the daily wage rate to workers who attend accredited training.

Generic Labour-Intensive Specification

The Generlc Labour-intensive specification below {informed by SANS 1921-5, Construction and
management requirements for works contracts - Part 5: Earthworks) covers activities which are
to be performed by hand and should be included in the scope of works without amendment or
modification as set out below.

This specification establishes general requirements for activities which are to be executed by
hand involving the following:

O trenches having a depth of less than 1.5 metres

stormwater dralnage

low-volume roads (typically less than 500 vehicles per day);

sidewalks and non-motarised transport infrastructure

water and sanitation

o000

Precedence

Where this specification Is in conflict with any other standard or specification referred to in the
Scope of Works to this Contract, the requirements of this specification shall prevail.

PS-18.3.2 Hand excavatable material

Contract

Hand excavatable material Is:

a) granular materials:

i} whose consistency when profiled may in terms of table 2 be classified as very loose, loose,
madium dense, or dense; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is

required to penetrate 100mm;

b) coheslve materials:
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i) whose consistency when profiled may in terms of tabie 2 be classified as very soft,

soft, firm,

stiff and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle slze of 19mm and

contains no cobbles or isolated boulders, no more than 8 blows of a dynamic cone

penatrometer is required to penetrate 100mm;

Note

1. A boulder is material with a particle size greater than 200mm, a cobble and gravel is

material between 60 and 200mm.

2. A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance

of a soil comprising a drop weight of approximately 10 kg which falls through a height of

400mm and drivee a cone having a maximum diameter of 20mm (cone angle of 60° with

respect to the horizontal) into the material baing used.

Table 2: Conslistency of materials when proflled

GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY | DESCRIPTION CONSISTENCY ' DESCRIPTION
Very loose Crumbles very easily when | Very soft Geological pick head can
scraped with a geological easily be pushed In as far as
plck. the shaft of the handle.
Loose Small resistance to | Soft Easily dented by thumb;
penetration by sharp end of sharp end of a geological
a geological pick. pick can be pushed in 30-40
‘ mm; can be moulded by
_ fingers with some pressure.
Medium dense Considerable resistance to | Firm Indented by thumb with
penetration by sharp end of effort; sharp  end of
a geological pick. geological pick can be
pushed In upto 10 mm; very
difficuft to mould with fingers;
‘ can just be penetrated with
an ordinary hand spade.
Dense Very high resistance to ‘ Stiff Can be indented by thumb-
penetration by the sharp nail; slight  indentation
end of a geological pick; produced by pushing
requires many blows for geological pick point into soil;
excavation. cannot be moulded by
fingers.
Very dense High resistance to repeated | Very stiff Indented by thumb-nail with
blows of a geological plck. difficulty; slight indentation

l

PS$-18.3.3 Trench excavation

All hand excavatable materlal In trenches having a depth of less than 1,5 metres shall be

excavated by hand.

produced by blow of a
geological pick point.

PS-16.3.4 Compaction of backfllling to trenches {areas not subject to traffic)

Contract -
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Backfilling to trenches shall be placed in layers of thickness {before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) Is requlired to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than
10% gravel of size less than 10mm and contains no Isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the
surrcunding undisturbed soll when tested comparatively with a DCP.

PS-16.3.5 Excavation

All hand excavatable material including fopsocil classified as hand excavatable shall be
excavated by hand. Harder material may be loosened by mechanical means prior to excavation

by hand.

The excavation of any material which presents the possibllity of danger or injury to workers shall
not be excavated by hand.

PS-16.3.6 Clearing and grubbing

Grass and small bushes shall be cleared by hand.

P$-16.3.7 Shaping
All shaping shall be undertaken by hand.
PS-16.3.8 Loading

All loading shall be done by hand. Haulage equipment should be selected in a manner that
allows loading by hand to the extent possible.

PS-16.3.9 Haul

Excavation material shall be hauled to its point of placement by means of wheslbarrows where
the haul distance is not greater than 150 m.

P$-16.3.10 Offloading

All material, however transported, is to be off- loaded by hand, unless tipper-trucks are utilised
for haulage.

PS-16.3.11 Spreading
All material shall be spread by hand.

PS-16.3.12 Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
Appropriate rollers should be used where higher (than can be achieved by hand) levels of

compaction are required.

PS§-16.313 Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

P8-16.314 Stone pltching and rubble concrete masonry
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All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must
to be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Grout shall be mixed and placed by hand.

PS-16.3.15 Manufactured Elements

PS 17

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not Individually, have a
mass of more than 320kg. In addition, the items shall be large enough so that four workers can
conveniently and simultaneously acquire & proper hand hold on them.

SUBCONTRACTING OF A PROTION OF THE CONTRACT

The successful Tenderer will be required to employ local and disabled people and moreover,
subcontract up to a maximum of 30% of the project value to local contractors. The "local
contractors” will be located in the Harry District Municipality area of jurisdiction and where
specifically required by the Employer, the area where construction works are being undertaken.

Also refer to Contract Data.
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PROJECT SPECIFICATION: PORTION 2

AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATIONS

INTRODUCTION

In certain clauses the standard, standardized and particular specffications allow a choice to be
specified in the project specifications betwsen alternative materlals or methods of construction and
for additional requirements to be specified to suit a partlcular contract. Detalis of such alternative or
additional requirements applicable to this coniract are contalned in this part of the project
specifications. It also contains additlonal specifications required for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists
of the prefix PS followed by a number corresponding to the number of the relevant clause or
payment item in the standard specifications. The number of a new clause or payment item, which
does not form part of a clause or a2 payment item in the standard specifications and which is
included here, is also prefixed by PS, but followed by a new number which follows on the last
clause or ltem number used In the relevant section of the standard specifications.
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PROJECT SPECIFICATION: PORTION 2
SABS 1200 PSA: GENERAL
PSA-3  MATERIALS
PSA-3.1  Quality

Where there Is a standardization mark programme for any material, all such material supplied
shall bear the officlal standardization mark.

Alternative materials or equipment proposed by the Contractor shall be tested. The test, as
well as the materials or equipment, shall be approved by the Engineer pricr to any such
materials or equipment being built into the works and all costs involved in testing shall be
deemed to be included in the rates tendered.

PSA-3.3  Applicable Standards for Cement (Additional Subclause)
The standard cement specifications SABS 471, SABS 626, SABS 831 and SABS 1466,
referred to in clause 3.3, have been withdrawn and are replaced by the new SANS 50197-1
and -2: Common cements, and SANS 5§0413-1 and -2: Masonry cement. These specifications
will be applicable to this contract, and the descriptions and types of cements specified, will be
based on the designations as defined In these specifications.

PSA-4. PLANT

PSA-42 Contractor's Office, Stores and Services
The Contractor's camp shall be kept neat and clean at all times and all surplus or rejected
material shall be removed from the site.

PSA-5 CONSTRUCTION

PSA 5.1 Survey

PS A 5.1.1 Setting Out Of The Works
Substitute the first sentence in A 5.1.1 with the following:
“Setting out of the works is the sole responsibility of the Contractor and shall be done from
survey beacons Identified by the Engineer. The Contractor shall, within two (2) weeks after
the site has been handed over to him, confirm himself that the survey beacons are correct.
Any discrepancy shall immediately be reported in writing to the Engineer. Any costs or
subsequent costs arising from discrepancies, which had not been reported to the Engineer
within the aforementioned pericd, shall be the sole responsibility of the Contractor. A grid of
final terrace levels over the site of the works will be issued to the Contracter at the
commencement of the contract and it is the Contractors responsibility to preserve all setting
out pegs based on this information as given for the duration of the contract.”

PSA54 Protection Of Overhead And Underground Services
Add the following paragraph :
"The Contractor shall as soon as possible after handing over of the site, commence with the
detection to existing services, continue with it without interruption, and finalise It at least 7 days
before excavation starts at that particular section.”
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PSA-5.8 Ground and access to works
Add the following:

"On completion of operations the Contractor shall restore the ground surface, wherever it may
have been disturbed, to its original condition by filling in all ruts with material simllar to the
material within the rut and levelling the ground and, where necessary, planting grass and
shrubs as may be required. Any boundary fences which have been removed or damaged by
his operations and activities shall be repaired and/or reinstated at the Contractor’'s expense”.

PSA-5.9 Accommodation of Traffle (additional subclause)
Where construction work has to be carried out on or near public roads, the Contractor shall
deal with traffic as specified in SANS 1921-2 (2004). Construction and Management

Requirements for Works Contracts, Part 2 : Accommodation of Traffic on Public Roads
occupied by the Contractor. The Contractor is also referred to Project Specification

PS-10.
PSA-8. MEASUREMENT AND PAYMENT
PSA-8.3 Scheduled fixed-charge and value-related items
PSA-8.3.2 Establishment of Facilities on the Site

PSA-8.3.2.1 Facllities for the Encineer
Add the following additional subitems:
(d) Carports (state number) Unit : Sum

The tendered rate shall cover all costs as specifled in Subclause 8.3.2.3 of SABS 1200 A (and
5.5 of SABS 1200 AB to provide these facilities as specified in Clauses PSAB-3.2, 3.3 and 4.2.

if applicable).
PSA-8.3.2.2 Facllities for Contractor

For this contract the facilities for the Contractor will not be measured and paid for separately
as itemised in Subclause 8.3.2.2. The subitems (a) to {]) will be consolidated into one item and
payment under item PSA-8.3.2.2 shall be deemed to cover all these subitems,

PSA-8.4 Scheduled time-related Items

PSA-8.4.2 Operation and mzainienance of Facilities on Site

PSA-8.4.2.1 Facilities for Enaineer
Add the following additional subitems:

(8)  CArPOMS ...oeeeeeecrrcterirne e e e Unit : Sum
()  Survey INSITUMENES .........cccccviee ceevecrr e s Unit : Sum

The rates tendered shall cover all costs as specified in Subclause 8.4.2.3 of SABS 1200 A and
5.5 of SABS 1200 AB to operate and maintain these facllities as speclfied in Clauses PSAB-

3.2, 3.3and 4.2.
PSA-8.4.2.2 Facilities for Confractor
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Consolidate subitems (a) to () of Clause 8.4.2.2 into one ltem as in PSA-8.3.2.2, Payment
under PSA-8.4.2.2 shall be deemed to cover subitems (a) to (j).
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PSAB: ENGINEER'S OFFICE
(Applicable to SABS 1200 AB - 1986)

PSAB 2 INTERPRETATIONS
PSAB 2.1(b) Supporting Specifications

Delste the Sub-Clause and substitute the following:

SABS 1200 AA
PSAB 2.3 Definitions

Delete the first two lines and substitute the following:

For the purposes of this specification the definitions given in SABS 1200 AA shall
apply:

PSAB3 MATERIALS

PSAB 3.1 Nameboards

In the 3" line delete “South African Institution of Civil Engineers” and substitute with
*Municipal Infrastructure Grant”.

PSAB4 PLANT
PSAB 4.1 Telephone
Delete the Sub-Clause and substitute the following:

The Contractor shall provide a portable cellular telephone (with minimum 8W output
power, 18 hours standby and 3 hours talk time) on site for the sole use of the
Engineer or his Representative for the duration of the Contract.

PSAB4.2  Survey Equipment (New Sub-Clause)

Add new Sub-Clause:

The Contractor shall provide the following survey equipment on the Site from the
commencement to the completion of the Works:

One automatic reading Engineer’s level plus tripod

One levelling staff (5 m long, 1 cm graduations)

One staff angle bubble

One metal change-point for levelling

One separate plumb-bob

One spirit level (one metre long)

Six steel-tipped ranging rods each 2,5 m long

One hammer (2 kg) with steel or wooden pegs as necessary

Two canvas carry bags

One 30 m steel tape

One 7,5 m steel tape
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The equipment may be shared by arrangement between the Contractor and the
Engineer or his representative on Site. The Contractor shall keep the equipment
continuously insured against any loss, damags, or breakage and he shall indemnify
the Engineer and the Employer against any claims in this regard. Upon completion
of the Works the survey equipment as listed above shall revert to the Contractor.

The Contractor shall maintain the equipment in good working order and keep it clean
until the completion of the Works.

PSAB5 CONSTRUCTION

PSAB 5.2

PSAB 5.5

Engineer’'s Office
Add to the Sub-Clause:

The toilet facilities provided for the sole use of the Engineer or his representative(s)
shall be maintained in a hygienic and sanitary condition and shall be removed on
completion of the Works. The facilities provided shall conform to the local health
auLho'r.lity's requirements as applicable and the Contractor shall pay all sanitary fees
and charges.

(i) PSAB 5.4 Telephone
Delete the iast sentence.
Survey Assistants
Delete the first sentence and substitute the following:

The Contractor shall make available to the Engineer two suitably educated labourers
for use on and about the site on survey and other work directed by the Engineer at

all reasonable times.

PSAB8 MEASUREMENT AND PAYMENT

PSAB 8.1

PSAB 8.2.1

Contract

Scheduled ltems
Delete the 1* sentence and substitute the following:
Iltems will be scheduled in terms of Sub-Clauses 8.3.2 & 8.4.2 of SABS1200 AA.

Fixed and Time-related Charges

Delete the 1* sentence and substitute the following:

The terms of Sub-Clause 8.2 of SABS 1200 AA shall apply.

Add to the Sub-Clause:

The Tenderer is to include, under the Time-Related Charges, a Prime Cost Sum of
R200,00 per week for a period of time equal to the Time for Completion of the
Contract (see Appendix) to cover the cost of the Engineer's telephone calls and all

other costs relating to the provision of a cellular telephone for the exclusive use by
the Engineer or his Representative.

The Tenderer is also to include, under this clause, a Prime Cost Sum of R70,00 per

week for the same period of time, o cover the cost of fully comprehensively insuring a
laptop computer provided for the sole use of the Engineer or his Representative.
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PSC: SITE CLEARANCE
(Applicable SABS 1200 C - 1980 As Amended 1982)

PSC3 MATERIALS

PSC 3.1 Disposal of Material
Add to this Sub-clause:
Material obtained from clearing must be disposed of offsite by the Contractor at his
expense. Disposal of combustible material by buming will be permitted but must still
be authorised at the time of burning by the Engineer. The Contractor will be held
responsible for observing the by-laws and regulations of the relevant iocal authority
and for any injury to persons and damage to property caused by any fire starting on
site, in his camp or a fire started for any reason by his employees, regardless of
whether such injury or damage is the direct or indirect result of such fire. The
Contractor shall indemnify the Employer against all claims or damages arising from
this source. Burning of combustible material shall only be carried out in areas to be
covered over by permanent works.

PSC5 CONSTRUCTION

PSC 5.2.3.2 Individual Trees
Delete the second sentence of the Sub-Clause and substitute the following:

The amount of the penalty payable by the Contractor for the removal or

damage by him of a tree designated for preservation shall be R500 for each tree
having a girth of less than 1 000 mm and R1 000 for each tree having a girth of 1
000 mm or more.

PSC 5.3 Clearing
Add the following new Sub-Clauses:

PSC5.31  Sub-Clause 5.3.1
Where the pipeline route crosses an existing fence, a section of fencing not
exceeding 10,0 m in length may be removed temporarily during construction and
thereafter reinstated to a condition not worse than the original as soon as the
pipeline has been installed and backfilled in the immediate vicinity of the crossing.
For the period while the existing fence is dismantled, the Contractor shall erect, at
the end of each day’s operations, a temporary fence to close the gap in the existing
fence.

PSC 5.4 Grubbing
In the fourth line delete “200mm"” and substitute 300mm.

PSC 5.6 Conservation of Topsoil

and 8.2.10
Add to the Sub-Clause:
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All topsoil shall be conserved for later use by stockpiling clear of the working area.
PSC8 MEASUREMENT AND PAYMENT

PSC 8.2 Scheduled ltems

(). PSC8210 Topsoil

Add to the Sub-Clause:

The topsoil, where approved by the Engineer, shall be conserved for later use by
stockpiling clear of the working area.

PSC 8.2.11 Fences (New Sub-Clause)

Separate payment will be made for dealing with fences in the manner specified in
PSC 5.3.1 above as scheduled.
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PROJECT SPECIFICATION: PORTION 2
SABS 1200 PSD: EARTHWORKS

PSD-1 EARTHWORKS
The Contractor is referred to SANS 1921 - 5: Earthworks activities which are to be perfermed
by hand

PSD-3 MATERIALS

PSD-3.1 Classificatlon for excavation purposes

PSD-3.1.2 Classes of excavation
The classes of excavation in clause 3.1.2 shall in generai apply to all excavations where use is
made of conventional methods and plant and equipment.
Where labour-intensive methods applicable to targeted labour are specified, soft excavations
shall be defined as follows:
“PSD-3.1.2(a) Soft excavation
Soft excavation for labour-intensive work where excavations are to be carried out by hand
methods, shall be excavation In material that can be efficiently removed and loaded with picks,
shovels and other hand tools by an average able-bodied person or group of persons. Soft
excavation shall include small bouiders that can be removed by hand methods.
Soft excavation can be further broken down by introduction of an additional class such as "Soft
Excavation Class A", which is excavation defined as soft, but which can only be excavated
with difficulty.
The criteria for classifying Soft Excavation Class A shall be as follows:
Granulzr material: -dense materlal with high resistance to penetration by the point of a
geological pick; several biows are required for removal of material; 7 to 15 blows of the
dynamic cone penetrometer are required to penetrate 100 mm; and
Cohesive materials - stiff to very stiff material requiring 6 to 8 blows of the dynamic
cone penstrometer to penetrate 100 mm, where;
"stif" material can be Indented by thumbnall; slight indentation produced by pushing a
geological pick point into the soll; cannot be moulded by fingers; and where:
“very stif material can be Indented by thumbnall with difficulty; slight penetration of point
produced by blow of geological pick.
Where soft excavation class A materiai Is encountered, it shall be measured and paid for as
an extra over soft excavation.

PSD-5 CONSTRUCTION

PSD-5.1 Precautions

PSD-5.1.1 Safety
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PSD-5.1.1.2 Safequarding of excavations

@

Add the following subparagraph:

The Contractor or his agent or his representative shall not require or allow any person to
work under unsupported overhanging material or in an excavation which Is more than
1,6 m deep, and any excavation which has not been adequately supported or braced if
there is a danger of the overhanging material or the sides of the excavation collapsing.
The support, shoring or bracing to be designed and constructed by the Contractor, shall be
strong and sturdy enough to support the sides of the excavation in question.”

PSD-6.2.2.1 Excavations for qeneral earthworks and for structures

“(f

Add the following additional subparagraph:

The Contractor shall so plan his cut-to-fill operations that all excavated material is used in
the manner that is most appropriate.

The Contractor shall conserve all suitable surplus material and he shall not borrow, spoil or
waste any material unnecessarily. [If excavated material designated for a particular
purpose become contaminated, is incorrectly used or becomes unavallable through
injudicious planning of excavation operations, the Confractor shall replace the
contaminated material and make good any shortfall with materlal of quality at ieast equal to
that of the said selected material.

Where selection of excavated material is required, the method of excavation shall be so
arranged as to avoid double handling. Wherever possible excavated material shall be
placed in its final position without being stockpiled. If stockpiling is unavoldable, materials
intended for different uses shall be stockpiled separately
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PROJECT SPECIFICATION : PORTION 2

SABS 1200 PSD : EARTHWORKS

PSD-1 EARTHWORKS
The Contractor is referred to SANS 1921 - 5: Earthworks activities which are to be performed
by hand

PSD-3 MATERIALS

PSD-3.1 Classlification for excavation purposes

PSD-3.1.2 Classes of excavation
The classes of excavation in clause 3.1.2 shall in general apply to all excavations where use is
made of conventional methods and plant and equipment.
Where iabour-intensive methods applicable to targeted labour are specified, soft excavations
shall be defined as follows:
“PSD-3.1.2(a)  Soft excavation
Soft excavation for labour-intensive work where excavations are to be carried out by hand
methods, shall be excavation in material that can be efficiently removed and loaded with picks,
shovels and other hand tools by an average able-bodied person or group of persons. Soft
excavation shall Include small boulders that can be removed by hand methods.
Soft excavation can be further broken down by introduction of an additional class such as "Soft
Excavation Class A", which is excavation defined as soft, but which can only be excavated
with difficuity.
The criteria for classifying Soft Excavation Class A shall be as follows:
Granular material: -dense materlal with high resistance to penetration by the point of a
geological pick; several blows are required for removal of material; 7 to 15 blows of the
dynamic cone penetrometer are required to penetrate 100 mm; and
Coheslve materials - stiff to very sfiff material requiring 6 to 8 blows of the dynamic
cone penetrometer to penetrate 100 mm, where:
"stif" material can be indented by thumbnail; slight indentation produced by
pushing a geological pick polint into the soil; cannot be moulded by fingers; and where:
"very stiff' material can be indented by thumbnail with difficulty; slight penetration of point
produced by blow of geological pick.
Where soft excavation class A material is encountered, it shall be measured and paid for as
an extra over soft excavation.
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PSD-5

PSD-5.1
PSD-5.1.1 Safety

CONSTRUCTION

Precautions

PSD-5.1.1.2 Safequarding of excavations

(@)

Add the following subparagraph:

The Contractor or his agent or his representative shall not require or allow any person to
work under unsupported overhanging material or in an excavation which is more than
1,6 m deep, and any excavation which has not been adequately supported or braced if
there Is a danger of the overhanging matsrial or the sides of the excavation coliapsing.
The support, shoring or bracing to be designed and constructed by the Contractor, shall be
strong and sturdy enough to support the sides of the excavation in question.”

PSD-5.2.2.1 Excavations for general earthworks and for structures

M

Contract
Part C3: Scope of Works Scope of Works
Reference No: HGDM 746/HGDM/2021

Add the following additional subparagraph:

The Contractor shall so plan his cut-to-fili operations that all excavated material Is used In
the manner that is most appropriate.

The Contractor shall conserve all suitable surplus material and he shail not borrow, spoll or
waste any material unnecessarily. If excavated material designated for a particular
purpose become contaminated, Is incorrectly used or becomes unavailable through
injudicious planning of excavation operations, the Contractor shall replace the
contaminated materlal and make good any shortfall with material of quality at least equal to
that of the sald selected material.

Where selection of excavated material Is required, the method of excavation shall be so
arranged as to avoid double handling. Wherever possible excavated material shall be
placed in Its final position without being stockpiled. If stockplling is unavoidable, materials
intended for different uses shall be stockpiled separately
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PROJECT SPECIFICATION: PORTION 2
SABS 1200 PSD: EARTHWORKS (PIPE TRENCHES)
PSDB-5 CONSTRUCTION
PSDB- 5.1 Precautions

PSDB-5.1.5 Trench Excavations (additional subclause)

The precautions for excavations as specified in Clause 5.1.1 of Section 1200 D, 1200 DA, and
the relevant clauses in PSD and PSDA, shall aiso apply to all irench excavations.

The Contractor shall take all the steps necessary to ensure that no person is required or
allowed to work In a trench or any other unsupported overhanging excavation which is more
than 1,6 m deep, and any excavation which has not been adequately supported, shored or
braced if there is any danger whatsoever of the sides of the excavation collapsing. The
support, shoring or bracing to be designed and constructed by the Contractor, shall be strong
and sturdy enough to support the sides of the excavation in question.
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PROJECT SPECIFICATION: PORTION 2
SABS 1200 GA: CONCRETE (SMALL WORKS)
PS GA-3 MATERIALS
PS GA-3.2 Cement
PS GA-3.2.1 Applicable specifications
The standard cement specifications SABS 471, SABS 626, SABS 831, SABS 1466 and
SABS 1491, have been withdrawn and are replaced by SANS 50197-1: Common cements,
and SANS 50413-1: Masonry cement. These specifications will be applicable to this
contract and the descriptions and types of cements, where specified, will be based on the
designations as defined fn these specifications.
PS GA-5.4.1.4 Prescribed mix concrete
Add the following:
“The structural concrete in this contract shall comply with the following specification.
. The minimum 28 day strength shall be as specified in drawings
° The maximum water/cement ration shall be 0.42
. The minimum cement content shall be 400 kg/m3
) The cement used must be extended with a minimum of 30% Fly Ash or 50%
GGBS
A detailed mix design by an approved concrete testing laboratory before any concrete is
poured in the works and provision shall be made by the contractor for the cost of the
design In his rates.
PS GA-8: MEASUREMENT AND PAYMENT
PS GA-B.1 Measurement and rates
PS GA-8.1.2 Relnforcement
Replace subclause 8.1.2.2 with the following:
PSGA-8.1.22 Mild steel and high tensile steel will be measured by mass for the
diameters or range of diameters as scheduled.
Welded mesh will be scheduled separately for each type and mass per square metre of
mesh.”
Replace subclause 8.1.2.3 with the following:
‘PSGA-8.1.2.3 The unit rate for steel bars shall cover the cost of supply, cutting, bending,
placing in posltion, and fixing of the reinforcing and supporting steel scheduled. The rate
shall also Include the provision of all spacer devices and binding wire, as well as the cost of
tests in terms of SANS 920.
The unit rate for welded mesh shall cover the supply, cutting and placing of mesh, as well
as the cost of all waste due to laps.”
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PROJECT SPECIFICATION: PORTION 2
SABS 1200 LB: BEDDING (PIPES)
PSLB 3.3 BEDDING
Add the following to LB 3.3:
All pipes shall be classifled as rigid pipes and shall be laid on a Class C bedding except
sub soil drainage, which shall be classified as flexible pipes.
PSLBS CONSTRUCGCTION
PSLB5.1 General
PSLB5.1.4 Compacting
Substitute "80 % of mod AASHTO" in LB 6.1.4 with "83 % of mod AASHTO (100 % for
sand}".
PSLBS MEASUREMENT AND PAYMENT
PSLB 8.2 Scheduled ltems
PS LB 8.2.2.4 From stockpile (provisicnal
a)  Selected granular Material ................cocceereurereeresnesssemsemsssrasesseesenes Unit : m3
b)  Selected fill MALEMIAL .........couseeerersresceserressssesssssseseeesesesesessnssensseresserns Unit : m3
The rate shall cover the cost of obtaining, handling and transport regardless the distance, of
the required bedding materlal from the stockpile, the delivery thereof at positions that are
spaced along the trench in such a way as suits the working method of the Contractor, as
well as the removal of material displaced by this importation within the free-haul distance.
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PSLE 3
PS LE 3.1.1
PSLE 3.1.1.1

PSLE 3.1.1.2

PSLE 3.11.3

PSLE 3.1.1.4

PROJECT SPECIFICATION: PORTION 2
SABS 1200 LE : STORMWATER DRAINAGE

MATERIALS
Material for Subsoll Dralnage

Plpes

Pipes for subsoil drainage shall be uPVC pipes complying with the requirements of
SABS 791, but shall be perforated or slotted.

The size of perforations In perforated pipes shall in all cases be 8 mm in diameter = 1,5 mm
and the number of perforations per metre shail be not less than 26 for 110 mm pipes and 52
for 160 mm pipes. Perforations shall be spaced in two rows for 110 mm pipes and in three

rows for 160 mm pipes.

Slotted pipes shall have a slot width of 8 mm % 1,6 mm. The arangement of slots shall be
subject to the Engineer's approval, but the total slot area shall be not less than that
presented for perforations.

Pipes without slots or perforations required for conveying ground water from the subsoil
drainage proper to the point of discharge, shall be uPVC pipes as specified above.

Crushed-stone

Crushed-stone in subsoil drains shall be 19 mm single-slzed stone complying with the
grading requirements of stone for concrete In SABS 1083,

Geotextile Blanket

The geotextile blankst around subsoil drains shall comply with the requirements of
PS DK 3.1.4 In all respects.

Sand

Sand obtained from approved commercial sources shall be clean, hard and durable and
shall comply with the following grading requirements:

D156 : 0,2 mmtc 0,4 mm
D85 : 1,2mmtc 4,7 mm

PSLES CONSTRUCTION
PS LE 5.1 Trench Bottom
PSLE 5.1.3 Unsuitable Founding Conditions
Substitute "80 % of MAASHTO maximum density” in LE 5.1.3 with "80 % of MAASHTO
maximum denslty (100 % for sand)".
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PS LES.2 BEDDING AND LAYING
PS LE 8.2.14 Supply And Install Subsurface Drains According To Drawings ........c.cceveniene Unit : m
The length shall be measured on the centre line of the completed subsurface drain.

The rate shali cover the cost of supplying, transporting, off-loading and installing all
materials as well as for cutting, wasting, overlapping and installing of the materials where
applicable.
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PARTICULAR SPECIFICATION
PA: BRICKWORK AND PLASTER

PA1 SCOPE

PA1.1 This specification covers the general requirements for buildings and other masonry

structures, including plastering.

PA2 INTERPRETATION
PA21 Other relevant Standards/Specification

This specification should be read together with SABS 1200 AA.
PA2.2 Applicable Edition of Standards

Each standard specification referred to in this specification shall be deemed to be the latest
edition, applicable on the tender closing date.

PA2.3 Definitions and Symbols
For purposes of this specification, the definitions and symbols glven in the National Building

Regulations and Building Standards Act, 1977 (referred to further on in this specifications as
"Building Act"), where applicable, shall apply. (Definitions: pages 5 to 14, Symbols :

page 23.)
PA3 MATERIALS
PA3.1 Cement

Cement shall conform to the requirements of SABS 471.

PS3.2 Lime
Lime shall be of approved manufacture, well burnt and of uniform quallty conforming with
SABS 523.

PA3.3 Sand

Sand to be used for mortar and plaster shall comply with the requirements of SABS 1090.

PA3.4 Clay Bricks

Clay bricks must conform to SABS 247. A sample of bricks to be used for construction must
be given to Engineer for approval before construction bricks are dellvered to site.

The contractor will be required to carry out necessary tests and provide certificates for
compliance of the bricks with SABS 247. The cost of these tests will be deemed part of the
scheduled rates and nc additional payment will be made therefore.

Best quality engineering bricks shall be used for all foundation and concealed situations.

PA3.5 Damp-Proofing
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Material used as a dampproof course shall conform to the requirements contained either in
SABS 248 or in SABS 852. Type FV fibre-felt sheets or Type C polyethylene sheets shall be
supplied under the contract.

PA3.6 Fibre Cemant Sheets
Fibre cement flat sheets, minimum 15 mm thick, shall comply with the requirements of SABS
685.

PA3.7 Storage

PS83.7.1 Cement and Lime

Cement and iime stored on the site shall be properly protected against moisture to the
satisfaction of the engineer.

PA4 CONSTRUCTION

PA4.1

PA4.2

PA4.3

PA4.4

Contract

Brickwork

Brickwork shall be well and regularly bonded, with no false headers and none but whole
bricks except where legitimately required as closers. All bricks must be thoroughly
dampened before laying and each brick Is to be lald with full joints and pressed Into its bed
80 as to squeeze out superflucus mortar and give a finished joint not exceeding 8 mm thick
in the case of the face work or 13 mm thick in the case of plastered walls or work not
exposed to view. All joints, both horizontal and vertical, notwithstanding any grade custom to
the contrary, are to be filled solid with mortar for their full width and depth, each course being
flushed with mortar, worked well down into all vertical joints before the succeeding course is
laid. Horizontal joints and vertical Joints of face work shall be pointed flush in manholes and
catch pits, but shall be pointed and finished with a tooled recessed joint elsewhere.
Plastered walls shall have the joints raked out to a depth not less than 13 mm and not more
than 20 mm, and subsequently refilled with mortar of the same proportions as the original
bedding mortar. In no circumstances may joints to be so formed as to expose any
perforation in the units.

Wire fies, where required, shall be stainless steel and are to be installed at 5 per square
metre.

Mortar
The mix propertions for the mortar are given below:

Portiand cement50 kg
Lime 0401
Sand™” 200 | max.

* measured loose and damp

Plastering

Plaster shall be of the same proportions as the bedding mortar. Any other plaster mixes will
be subject to the approval of the Engineer.

Dampproof Courses

The areas to be covered by dampproof courses are indicated on the drawings. Dampproof
shall be laid on a surface which shall not contain any sharp objects which may perforate the
membrane. The full width of the wall and the whole area under the fioor is to be covered by
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PA4.5

PA4.6

PA4.7

PA4.8

PA4.9
PA4.9.1

Contract

the membrane and shall overlap by not less than 100 mm under the floor, and by not less
than 150 mm under the wall. All Joints shali be effectively sealed. Where shown on the
drawing, the dampproof course Is to be stepped up one course of brickwork in the Inner skin.
Proper returns are to be made at all doorframes.

Window Sllis
Windowsills shall be formed as shown on the drawings and as hereafter described:

Dampproof sheeting shall be provided one brick course bslow the sill and shall be turned
upwards and terminate behind the window frame to provide an efficlent weather-tight seal.

All external sills and some internal sills, where shown, shall be formed in quarry tiles and
other internal sills where shown are to be of fibre cement sheet minimum thickness 15 mm to
SABS 685 with approximately 20 mm projection beyond the finished face of the walls.

External sills shall be laid to a 20° weathered slope while internal sills shall be laid horizontal.
All tles shall be bedded In 3:1 cement mortar and neatly pointed.
Lintels with Brickwork Reinforcement

Lintels over doors, windows and openings, where ordered by the Engineer, shall be
reinforced with four layers of BRC brickforce, or approved equal. The latter reinforcement
shall extend a minimum of 450 mm beyond any opening. All joints In the six courses of
brickwork above the opening shall be fully flushed with cement mortar. Shoring to soffits of
lintels shall be left in position for at least 14 days after building the lintel and the brickwork
shall be kept damp with wet bags for the whole of this period.

Wall Vents

Ventilator openings shall be formed through walls where indicated and shall be provided with
double brick terracotta louvred air bricks (fitted with plastic insect screens) both externally
and internally {where scheduled) set flush into the work and neatly pointed. Internal wall
vents are to be of an approved plaster of paris type where schedulsd.

Bullding in Frames, etc

Door and window frames are to be set up, bullt into position, bedded and pointed in cement
mortar, with any necessary cutting to brickwork, fitting and making good, as the brickwork is
built up. In the case of doorframes, wrought iron right angled cramps are to be fixed to
doorframes and built into brickwork at every eighth course.

Where plpes, frames, brackets or other such parts pass through or have to be set into
brickwork, the bricks shall be carefully cut and fitted to maintain regularity of courses and
uniformity of joints, the shaped bricks being embedded and pointed to conform with the
surrounding brickwork. Where such parts have to be set into position after brickwork is bulilt,
holes shall be left wherever possible, in preference to cutting out bricks, and the work shall
bs subsequently made good in the manner described.

Floor Finishes

Granolithlec Floor Screed

Granolithic shall consist of one part cement, one part sand and two parts 5 mm stone chips
and oxide where required, thoroughly mixed as for concrete and placed in a layer not less
than 20 mm thick, levelled or graded and trowelled to a smooth uniform surface. To ensure
proper bond, the concrete surface to be covered shall be clean, roughened by chipping,
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flushed with water and coated with cement grout just before placing of the granolithic layer.
Granolithic finish is to be steel floated with V joints in squares of 1,20 m to 1,80 m, the joints
extending for the full depth of the granolithic. Joints are not required in the granolithic screed
where it is to be overlaid by tiles or carpeting.

PA4.10 Chasing Walls
Where indicated by the electrical contractor, the construction contractor shall chase
brickwork and concrete work to accommodate electrical condult - such chasing shall precede
plastering or rendering and on no account shall plastering or rendering be commenced until
the electrical tubing has been installed. No horlzontal or diagonal chases shall be permitted.
Elsewhers, electrical condult shall either be cast Into concrete or shall be run on the surface
afterwards as may be directed by the Engineer.

PA4.11 Weather
in any period of interruption caused by inclement weather, and at the completion of each
day’s bricklaying, freshly laid brickwork should be protected.
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PARTICULAR SPECIFICATION : PC
PC: PAINTING
PC1 SCOPE
PC1.1 This specification covers the general requirements for painting, including methods of

preparation of materials to be painted, cleaning, priming, undercoating and finishing, and
also methods by which the finished work will be measured and paid for.

PC2 INTERPRETATION
PC241 Supporting Specification
This specification must be read together with SABS 1200 AA

PC2.2 Applicable Edition of Standards

Each standard specification referred to in this specification shall be deemed to be the latest
edition at the tender closing date.

PC3 MATERIALS
PC3.1 Emuislon Palnts for Exterior Use

Emulsion paints for exterior use shall comply with SABS 634,
PC3.2 Calcium Plumbate Primer

Calcium plumbate primer shall comply with SABS 912,
PC3.3 Undercoats for Paints

Undercoats for air-drying protective and decorative paints shall comply with SABS 681.
PC3.4 Structural Steel Paints

Structural steel paints shall comply with SABS 684.
PC3.5 Colours of Paints

Specification for colours of paints shall comply with CKS 279.
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PARTICULAR SPECIFICATION : PD
PD: DISINFECTION OF PIPELINES
PD1 INTRODUCTION

The price for testing and disinfecting pipelines and fittings is included in the scheduled items for

supply and installation.

On completion of construction, after pressure testing and prior to commissioning the pipeline is to

be disinfected by the contractor in accordance with this specification.

PD 1.1 Scope of the Code of Practice

This Code of Practice relates to the disinfection of parts used for the disinfection of complete

[nstallations.

It includes the requirements for bacteriological sampling and dosage of disinfectants, dose rates of

disinfectants, disposal of chlorinated water and quality standards for bacteriological samples.

PD1.2 Definitions

Within this document the term HYPOCHLORITE SOLUTION means a commercial solution of
sodium hypochlorite containing 10% to 16% of available chlorine. Also, 10% HYPOCHLORITE
SOLUTION means hypochlorite solution diluted one part in ten which thus has approximately 1% of

available chlorine,

Within this dogcument AVAILABLE CHLORINE and all chlorine concentrations means FREE

CHLORINE available to the water environment for its disinfection.

‘Water Supply Personnel' means any employee or contract or casual labour whose work includes,
even temporarily, the performance of work concerned with partially or fully treated water and
sources of underground water and who must possess a current certificate of medical suitability

signed on behalf of the Authority.
PD1.3 Hyglene
Only "Water Supply Personnel' may undertake the procedures laid out in this Code of Practice.

PD 1.4 Safety

This Code of Practice does not cover the safety aspects of the construction or maintenance of

installations or apparatus or of disinfection procedures.

Remember always that chiorinating agents are strongly corrosive so protect EYES AND HANDS

especially.
PD2 GENERAL REQUIREMENTS FOR DISINFECTION OF POTABLE WATER APPARATUS

PD21 Components and Equipment

Clean all pipework components, equipment and tools used for repair and remove all grease or

scale from components and equipment before use or assembly.

Where full chlorination and bactericlogical testing is impractical, then disinfect all materials,
components and equipment which could transmit contamination. Use a solution containing 1% of
available chlerine {e.g. 10% chloros or other commercial hypochlorite solution or 2% solution of
bleaching powder. Contact time must exceed 20 minutes. Rinse or flush the equipment with

mains water to prevent excessive corrosion.
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PD 2.2

PD23

PD3
PD 3.1

PD 3.1.1

Compisted Installations

Ensure that all water used for disinfection purposes has a free chlorine residual of at least
20 mg/L. Refer to section PD 4 and Tables 1 and 2 for volumes or dose rates.

During chlorination the pipeline shall be kept full of water.

Whenever possible keep the installation at normal operating pressure or greater during the contact
period.

Portable Test Equipment

Portable test equipment which may be used in contact with potable water must be kept clean. Any
equipment which Is In uncertain condition or which is contaminated must be cleaned and

disinfected befare use.

Introduction

Do not connect any new main into supply until the water from designated sampling points, having
stood in the main for at least 20 hours, has met the criteria specified herein.

New mains are laild with the Intention of ensuring as far as possible, the exclusion of debris and
contamination, but presume at the disinfection stage that debris and contamination does exist and
that this debris is resistant to disinfection, e.g. compacted soil or defritus In joints.

The disinfection procedures, which should follow pressure testing, include:

(a) swabbing and flushing of the main

(b)  soaking of the maln for a minimum period of 20 hours, using a minimum concentration of
20 mg/t of available chlorine In mains water.

(c) removal of excess chlorine by flughing the main

PD 3.1.2 Pressure Testing

Only use potable quality mains water for pressure testing new mains. Pressure testing normally
follows the construction of each section of the pipeline but precedes final connection to supply. Do
not rely on a single sluice valve to isolate the new main from the supply network, while the main is
under pressure until disinfection and approval are complete.

PD 3.1.3 Swabbing and flushing

Contract

Swab all new mains after pressure testing and prior to disinfection.

After insertion of a soft foam swab, which has been soaked In 10% hypochlorite solution, recharge
the pipeline at a rate less than 50 mm per second (3 m per minute) to ensure that the swab is not
moved.

Open the inlet valve fully and drive the swab along the plpeline, at a velocity less than 0,5 m per
second (30 m per minute), by controlling the valve at the discharge end.
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When the swab reaches the discharge end of the pipeline, flush the main for at least 5 minutes to
remove all excess chlorine and discoloured or dirty water. Where possible open inlet and outlet

valves as fully as possible.

If the ewab removes excessive amounts of debrls, then re-swab the main.

PD 3.1.4 Chlorination

Chiorinate all new mains to a minimum of 20 mg/Z available chlorine and leave to soak for a
minimum of 20 hours, prior to flushing with mains water to a chlorine residual equal to that of the

hackground level in the incoming mains water.
Tables In PD 4 show the required minimum dose rates and volumes.

To chlorinate sections of distribution main, less than about 50 m long not exceeding 150 mm In
diameter, use a soft swab which has been soaked in 10% hypochlorite solution and proceed as

follows:-

- Pour 1 litre of hypochlorite solution for each 1 m® of pipeline, into the end of the pipe
upstream of the final connection.

- Insert the swab into the end of the upstream pipe to retain the hypochlorite solution.
- Make the final connecticn.

- Drive the swab past the final connection and along the pipeline, but do not allow the swab to
travel at a speed greater then 0,3 metres per second (20 m per minute).

- Remove the swab and flush the main for 256 minutes.
- Close up the main prior to soaking and sampling in accordance with section PB 3.1.6.
The volume of hypochiorite needed for 50 m of pipeline is:-

50 mm - 100 m¢, 75 mm - 200 m#, 100 mm - 500 mé¢,
150 mm - 800 m¥, 200 mm -1600 m¢, 250 mm - 2500 m¢.

Take all necessary care with the disposal of chlorinated water; follow the procedure laid out in PB
5.

PD 3.1.5 Sampling for Bacteriological Analysis

Contract

Once all pressure testing, swabbing and chlorination is complete, fill the maln with ¢lean mains
water free from excessive chlorine.

Flush all hydrants, washouts and other outlets until the water is clean and free from excessive
chlorine. Shut the valves and leave the main to soak for a minimum period of 20 hours.

First check with the laboratory staff of the Ugu District Municipality to determine a suitable time for
collection of samples and delivery of them to the laboratory for analysis.

Then pressurise the main and take samples for bacteriological analysis in accordance with the
procedure given in section PB 3.1.6. Take these samples from sampling points agreed with the
Resident Engineer.

Deliver all samples to the laboratory as soon as possible. Analysis must start within six hours but
store the samples in a refrigerator if the delay between taking the sample and the start of analysis

is likely to exceed four hours.
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Then isolate and leave the main until the results of analysis are avallable. In the event that the
samples fail, flush the main and re-sample after a further soak period of at least 20 hours.

Repeat the above process until disinfection criterla have been satisfied.

The costs of all necessary testing are to be borne by the Contractor.

PD 3.1.6 Sampling Points

Sample points should consist of a ferrule connection, with a short length of polythene piping
terminating in a 2" BSP gate valve or manual alr vaive. Protect this sampling outlet by suitable
boxing. Attach a sampling standpipe to the gate valve, disinfect the apparatus with hypochlorite
solution and then flame the bib tap outlet on the standpipe. Flush out all traces of hypochlorite,
check that the residual chlorine level is not greater than the normal level in the incoming mains
water.

At scour points and air valves, flush out all trace of hypochlorite, check that the residual chlorine
level is not greater than the normal level in the incoming mains water, then take samples.

PD 3.1.7 Temporary Cross Conneactions and Final Connections

PD 4
PD 4.1

PD 4.2

Contract

Where a temporary cross connection supplies mains water to the new main, before making the
final connection complete the disinfection procedure of the new main as set out above.

When the new main has been proved bacteriologically satisfactory the cross connection may be
removed and isolated after suitable disinfection.

DOSAGE OF CHLORINATING AGENTS

Sodium Hypochlorite Solution

Bulk supplies of sodium hypochlorite solution (Chloros for instance), are supplied at 10 to 15%
available chlorine. This fraction declines progressively as the hypochlorite decays to chioride,
chlorate and oxygen. Assume in practice that there is only 10% available chlorine.

Assuming 10% available chiorine, and using mains water having a zero chlorine demand, then the
following values glve estimates of the dilutions required.

- 10% hypochlorite solution (1 part hypochlorite solution in 10 parts solution) contains 10,000
mg available chlorine per litre of 10 kg available chlorine per cubic metre.

- 20 mg available chlorine per litre is equivalent to 200 ml of hypochlorite solution per cubic
metre of water.

- 0,5 mg avallable chlorine per litre Is equivalent to 5 ml of hypochlorite solution per cubic
metre of water.

Chlorine Gas

Chiorine gas, dosed into water by weight, is likely to be about 98% available chlorine. Therefore a
direct measurement gives a reasonable estimate.

- Disinfection of replacement parts with chlorine gas in not a practicable possibility.

- 20 mg Chlorine gas (by weight) per [itre for disinfection of complete installation is equivalent
to 20 grams per cublc metre.

- 0.5 mg Chlorine gas (by weight) per litre of water is equivalent to 0,5 grams per cubic metre.
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PD 4.3 Bleaching powder, granules and tablets

Bleaching powders, granules or tablets based on Calcium hypochlorite contains 50% to 70% of
available chlorine by weight. These materials must be stored under dry conditions. During storage
some available chlorine is lost. Foliow the manufacturers instructions particularly congerning the
sheif life of the material and dose rate of the tablets.

For calculation purposes presume a maximum value of 50% avallable chlorine i.e. 1 gm of powder,
granules etc in 1 litre of water provides 500 mg per litre available chlorine.

PD 4.4 Dose rates
Tables 1 and 2 provide estimates of the minimum dose rates of sodium hypochlorite solution,
chlorine gas or bleaching powder, tablets or granules to achieve available chilorine levels of 20 mg
per litre when dilute with mains water which has a zero chlorine demand.
Table 1 - dosage for 1,000 m of pipeline to give 20 mg available chlorine per litre
Volume of Weight of Volume of
Pipe 1000 m of bleaching powder Weight of hypochilorite
Diameter pipeline granules or chlorine to solution to
tablets to give give 20 mg/¢ give 20 mg/¢
20 mg/¢
mm m? am am litres
50 1.9 80 40 04
75 4,4 180 80 0,8
100 79 320 160 1,5
150 17,7 700 350 35
200 314 1,260 630 6,2
250 49,1 2,000 980 9,7
300 70,7 2,800 1400 14,0
350 06,2 3,800 1900 19,0
400 125,6 5,000 2500 24,8
500 196,3 7,800 3900 354
600 2826 11,200 5600 55,4
Table 2 - dose rates for 20 mg available chlorine per litre
Flow rate in pipeline* Hypochlorite solution Chlorine 1
injection rate for 20 mg/¢ injectlon rate
for 20 mg/¢
litres/sec mahr litres/hr méfsec gm/hour
1 3,6 0,7 0,2 72
2 7.2 1,4 04 144
3 10,8 22 0.6 216
4 14,4 29 08 288
5 18,0 36 1,0 360
6 21,6 4,3 1,2 430
7 25,2 5,0 14 500
8 288 58 16 576
9 324 6,5 1.8 650
* For flows greater than 9 litres/sec the dose rates can be calculated by multiplying by an
appropriate factor of 10 e.g.
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186 litres/sec = 100 +n 80+ 6 llitres/sec
hypochicrite solution = 70+ 58 + 4.3 = 132,3 litres/hr

PD5 DISPOSAL OF CHLORINATED WATER

PD 5.1 Introduction
When the pipeline has passed all disinfection criteria if must be drained without causing hazard.

PD 5.2 Methods of Disposal

PD 5.2.1 Overland
Explore the possibility of soaking away disinfection water on adjacent land in rural situation.

PD 5.2.2 Foul sewers
Where disinfection water Is discharged into a combined or foul sewer, no de-chlorination Is
normally necessary but In the former case take care that the rate of discharge of disinfection or
flushing water avoids operation of storm sewage overflows andfor the creation of a hazardous
atmosphere within the sewer.

PD 5.2.3 Watercourses
In rural areas where disinfection water is discharged to watercourses, either directly or through
surface water drains, do not permit a free chlorine concentration in the recelving stream in excess
of 0,1 mg/l about 50 metres downstream of the point of discharge. If the discharge is into a ditch,
which is not a spawning ground or a nursery or a fishing stream, take advantage of that ditch to
mop up chlorine provided that in a significant stream the earlier mentioned limit is not exceeded. In
these circumstances use flush water to dilute the chlorinated water whenever possible. Avold
discharge of disinfection water to the head of a watercourse because this area is probably a
spawning ground.

PD 5.2.4 Disposal of large volumes
When disposing of large volumes of disinfection water from very long lengths of new main, or in
any cases of doubt, consult through the Resident Engineer, the laboratory staff of the Employer.

PD 5.3 De-chlorination
There is no objection to the use of thiosulphate or sulphur dioxide as de-chlorination agents. In
some cases, at least partial de-chlorination may be achleved by discharge over land. In all cases
consult the Resident Engineer.

PD6 QUALITY STANDARDS AND REPORTING PROCEDURES

PD6.1 New Mains

PD 8.1.1 Bacteriological Standards
No coliform organisms shall be detected in 100 més of the sample.
The increase in the yeast agar plate count when compared with that of the Incoming water shall
genarally be less than 50 and never more than 150 colonles per ml when incubated at 37°C for 24
hours.

PD 6.1.2 Procedure for Unsatisfactory Samples
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Whenever even one E.Coli, or 5 or more coliforms per 100 mi are detected, re-chlorinate the main
or serve reservoir. When E. Coli are not detected but the total coliform count Is less than 5 per 100
mi flush and re-sample the main.

PD 6.1.3 Physical Standard

If the sample Ie unusually coloured, turbid or frothy flush the main until acceptable. If this condition
is severe, re-sample the main but do not put into service until the samples have passed the
required standards.

PD 6.2 Reporting Procedure
Records of disinfection are to be handed to the Resident Engineer.
PARTICULAR SPECIFICATION PF
PF: VALVES

PF1 GATE VALVES

Gate Valves shall bear the official mark of SABS and be SABS approved. They shall comply with
SABS 664 for waterworks pattern valves of the types, classes and sizes listed in the Schedule of
Quantities and shall be provided with the following:

Description Speclfication |
1 Flanges Double flanged, to be in accordance with and drilled off-centre to |
| SABS 1123, Table 1600, 2500 or 4000 as scheduled.
2 Spindles Non rising, bronze or stainless steel with spindle nut either
| bronze or gunmetal
3 Handwheels Direction of rotation for opening valves shall be clockwise when

viewed from the top and appropriate wording must be embossed
at the top indicating direction of “close” and “open” with arrow
heads

4 Tests Valves to be subjected to “closed end” and “open end” pressure
tests to one and half times the working pressure. Valve body
shall be tested to twice working pressure. Under all the tests, no

! ! leakage to occur
| 5 Paint As in PF4 -
6 | Other e Type B gunmetal trim
s Valves should permit repacking of the gland whilst valve
is under pressure

¢ Factory test certificates to be provided with each valve
Rates in the schedule of quantities to include
requirements to comply with specification

PF2 REFLUXVALVES

Reflux valves shall, except where otherwise specified, be double flanged single door swing type
and shall be fitted with gun metal seats and bronze hinge and clack pins. In the case of reflux
valves to be mounted horizontally, the design shall be such that the gate rests against the seat in
the absence of flow or of differential pressure, without the ald of springs or external counterweights.
Reflux valves shall comply with the requirements of SABS 144 for working pressures as required
for each application, but not less than 1600 kPa working pressure.

PF3 AIRVALVES

PF 3.1 General
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The materials and workmanship employed in the manufacture of air valves shall be of a simllar
standard to that set out in SABS 664 for waterworks pattern gate valves and they shall be provided
with individual test certificates for each valve from the manufacturer; all valves are to be inspected,
and the hydraulic tests witnessed, by an Inspector to be appointed by the Engineer, and the
tendered rates for the valves shall include for making arrangements for independent inspections.
The Inspectors’ fee and recoverable expenses will be for the account of the Employer, fees and
expenses arising from abortive or repeat visits due to non-compliance with the specified
requirements will be for the Contractor's account and will be deducted from amounts due to the

Contractor.

PF 3.2 Types of Alr Valves

Air Valves shall be standard types (epoxy coated flanges; stainless steel sleeve, bolts, nuts, studs
etc), of the double orifice type, and shall be equal or similar to the "Vent-O-Mat" (RBX series: 50
mm dia. valves: 050 RBXc2511; 80 mm valves: 080 RBXc1801) type in which a small orifice,
manufactured from Grade 316 stainless steel and having a minimum orifice size of 2,0 mm
diameter, shall be capable of releasing accumulations of air at all pressures throughout the
specified working pressure range and shall be drop-tight at 0,5 Bar. The large orifice shall be
suitable for admitting or expelling large quantities of air during emptying and filling of the plpeline.
The opening of the valve ({to atmosphere) shall be enclosed by a stainless-steel mesh which has
been fixed into the valve body to prevent the entry of small insects or vermin into the valve.

All welding of stalnless steel shall be carried out in workshops dedicated to the fabrication of
stainless-steel products. Care shall be taken that the correct welding rods and approved welding
procedures have been used for each application, and the Engineer shall have the right to request a
certificate from the manufacturer in which the weld procedures used for the manufacture of valves
supplied are stated.

All welds and weld beads, Internal and external, shall be smoothed down by grinding and buffing.
All stalnless stesl shall be pickled and passlvated before the valve is assembled and tested.

PF 3.3 Testing

Each air valve is to ba subjected to the following tests at the factory:

(a)

(b)

(c)

(d)

Contract
Part C3: Scops of Works

First, fill the valve with water and apply the factory test pressure through the inlet of
the valve. Under this condition there shall be no weeping from any part of the valve.

Second, drain the valve and refill the valve with water and apply the maximum
working pressure through the Inlet of the valve and maintain for at least five minutes.
Under this condition there shall be no loss of water from the valve.

Third, gradually reduce the pressure applied under {(b) above to atmospheric
pressure, empty the valve and refill slowly expelling the air through the valve until it
is full of water. Ralse the pressure to the minimum working pressure, maintain that
pressure for at least five minutes and again there shall be no loss of water from the

valve.

Fourth, maintain the minimum working pressure applied in (c) above, isclate the
water inlet and introduce small amounts of compressed air into the valve without
lowering the pressure In the valve. The lower float shall drop away from the upper
float when sufficient air has accumulated in the valve. As soon as the accumulated
air in the valve has discharged through the small orifice, the valve shall again close
to a watertight condition.  This process shall be repeated for at least five different
pressures which are equally spaced between the speclfied minimum and maximum
operating pressures, and the valve shall close automatically when all the air has
escaped without any dribbling and shall have a drop-tight shut-off,
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PF 3.4 Table of Particular Requirements for Alr Valves

Scheduled Items
Nominal diameter {mm}) 80 80 25/50
Class 40 25 16
Flange Size and Rating SABS 1123 SABS 1123 SABS 1123
Table 4000 Table 2500 Tabie 1600
Flange Drilling SABS 1123 SABS 1123 SABS 1123
Table 4000 Table 2500 Table 1600
Factory Test Pressure {metres head of 800 500 320
water)
Field Test Pressure {metres head of as for pipeline | as for pipeline | as for pipeline
water)
Working Pressure (mefres head of
water) :
(a) Maximum 400 250 160
(b) Minimum 10 10 10

PF 4 PAINTING OF VALVES

PF 4.1 The cleaning and painting of valves as specified hereunder is to be carried out at the

PF 4.2

PF 4.3

PF 4.4

PF 4.5
PF 4.6

factory prior to despatch to site.

condition free of all grease and deleterious matter.
accordance with Swedish Standard SIS 05 5900 for a Sa 2.5 finish.

All cast iron surfaces of every valve shall be prepared for painting to a thoroughly clean
Steel surfaces shall be prepared In

internal surfaces shall then be treated with two coats of Copon Hicote 151E or other

approved non-toxic epoxy resin paint to give a total minimum dry film thickness of 160
micrometres; both coats being applled within 48 hours of commencement of painting.

alternative paint systems:

External surfaces shall, inmediately after cleaning, be treated with one of the following

(a) System 1 - for valves situated in underground chambers or exposed conditions.

Apply three coats of an approved epoxy coal tar paint to give @ minimum total dry
film thickness of 240 micromefres; all three coats being applied within 72 hours of
commencing the first coat.
{b) System 2 - for valves situated in pump stations etc.
Apply one coat of zinc chromate primer followed by onhe coat of undercoat tinted where
necessary, and a final coat of best quality gloss enamel. The total dry fllm thickness of the
system shall be not less than 200 micrometres.
Non-ferrous metal or stalnless-steel surfaces shall not be paintad.

After erection on site all valves shail be cleaned and the paint work refurbished where
necessary to restore the condition to that at the time of leaving the factory.
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PF5 PAYMENT

The prices quoted for all valves are to include for independent factory testing of valves, which
test will be witnessed by Inspectors appointed by the Englneer.

Page SW 57 .

Contract c3
Part C3: Scope of Works Scope of Works
Reference No: HGDM 748/HGDM/2021



HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

HGDM 748/HODM/2021
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pz

PZ1
PZ1.1

PZ1.2

PZ1.2.1

pPz1.2.2

PZ1.3

EMPLOYER'S ENVIRONMENTAL MANAGEMENT SPECIFICATION FOR
ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION PROJECTS

INTRODUCTION

SCOPE

This specification s additional to the South African Bureau of Standards Standardised
Specification for Civil Engineering Contracts and must be read in conjunction with the said
specification.

This specification covers the principles, responsibilities and requirements generally applicable
to Implement effective environmental management during the execution of any construction
contract. The aim of this specification is to ensure that construction activities are conducted in
an environmentally and socially responsible manner.

INTERPRETATIONS

This specification contains clauses that are generally applicable to the implementation of
effective environmental management on construction contracts. Interpretations of, and
variations to, this specification are set out in the project spscification.

Supporting specifications:

Reference is made to the SABS 1200 standards which are to be read in conjunction with this
specification. All aspects of these SABS requirements which are relevant to environmental
management during construction contracts will apply.

Principles

The following principles should be considered at all times during construction phase activities:

e The Environment is considered to be composed of both biophysical and social
components.

o Construction Is a disruptive actlvity and all due consideration must be given to the
environment, particularly the social environment, during the execution of a project to
minimise the impact on affected parties,

o Minimisation of areas disturbed by construction activities will minimise many of the
construction related environmental impacts of the project and reduce rehabilitation
requirements and costs.

s As minimum requirements, all relevant standards relating to international, national,
provincial and local legislation, as applicable, shall be adhered to. This includes
requirements relating to waste emissions (e.g. hazardous, airborne, liquid and solid), waste
disposal practices, noise regulations, road traffic ordinance etc.

o All effort should be made to minimise, reclaim or recycle ‘waste’ material.
DEFINITIONS

For the purpose of this specification, the definitions given in SABS 1200 shall apply.
Additional deflnitions which shall apply to this specification are as follows:

Environmental Control Officer: Either an Employers staff member or an Environmental
Consultant assigned to the project on a part or fulltime basis. The Environmental Control

Officer will be part of the Project staff and will advise the Engineer on all environmental
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matters relating to the works, in terms of this specification and the project specification, if
applicable.

Environmental Officer: Either an Employer's employee (e.g. Quality Assurance Inspector) or
Consultant designated to monitor the implementation and compliance with the environmental
specifications and environmental management pian on a daily basis.

Cleared surface: “surface vegetation” as referred to in SABS 1200 C 2.3 will be deemed to be
any woody or herbaceous vegetation but exclude grasses, sedges, rushes and reeds,
Clearing and grubbing shall for the purpose of this specification mean the removal of all woody
and herbaceous vegetation including stumps, but excluding grass and groundcover
vegetation.

Enaineer: Is to read Enginesr or Supervisor (in the case of the NEC confract), whichever Is
applicable to the Contract.

interested and Affected Parties (IAP): All persons who may be affected by the project either
directly or indirectly, or whe have an interest or stake in the area to be affected by the project.
IAPs include landowners, tribal or local authorities, public interest groups etc.

Liguid Waste Stream: Any reagent solutions, fuels, oils, greases, contaminated run-off,
sewerage and wash water, etc,

Open Trench: Open trench will, for the purpose of this specification, be deemed to include:
clearing and grubbing; stripping of topsoll; trenching; placing of bedding; pipe-laying; placing of
selected fill; backfllling to ground level; removing excess material; construction of cross berms
to channel water (if required); and replacement of topsoil to final finished level (refer to Figure

1: Appendix A).

Progressive Reinstatement: Reinstatement of disturbed areas to topsoil profile on an ongoing
basis, immediately after selected construction actlvities (e.g. backfiling of a trench} are
completed. This allows for passive rehabilitation {l.e. natural recolonisation by vegetation) to
commence. See also 'Open Trench' and ‘Rehabilitation’.

Proiect Manacer: The person responsible for co-ordinating and integrating activities across
multiple, functional lines.

Rehabilitation: Rehabilitation is defined as the return of a disturbed area to a state which
approximates the state (where possible) which it was before disruption. Rehabilitation for the
purposes of this specification is aimed at post-reinstatement revegstation of a disturbed area
and the insurance of a stable land surface. Revegetation should aim to accelerate the natural
successlon processes so that the plant community develops in the desired way, i.e. promote
rapid vegetation establishment.

Riparian vegetation: Vegetation occurring on the banks of a river or stream (i.e. vegetation
fringing a water body). In this specification, riparian vegetation in terms of removal, storage
and replacement (see PZ3 17.1 and PZ3 17.2), is only applied to sedge, grass, groundcover,
resd, bulrush, or herbacecus component of riparian vegetation and excludes the woody

component.

Sedages: Grass-like plants growing in wetland/ marshy areas or adjacent to water.

Subsoil: Subsoll is the soil horizons between the topsoil horizon and the underlying parent
rock. Subsoil often has more clay-like material than the topsoill. Subsoil is of less value to

plants, in terms of nutrient (food) and oxygen supply, than topsoil. When subsoil is exposed It
tends to erode fairly easily.

Timeous: At least 5 working days prior to an actlvity.
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Topseil: This is defined as the A horizon of the scil profile. Topsoll is the upper layer of soil
from which plants obtain their nutrlents for growth. It Is often darker in colour, due to the
organic (humic) fraction. Topsoil is deemed for the purposes of this specification as the layer
of soil from the surface to the specified depth required for excavation (see PZ3 5.3, relevant
SABS 1200 clause and project specification). Where topsoil is referred to, it is deemed to be
both the soil and grass / ground cover fraction. (see ‘Cleared Surface’)
Veld: This is defined for the purpose of this specification as unimproved natural vegetation
areas (e.g. grasslands).
Water body: Any open body of water Including streams, dams, rivers, lakes, and the sea.
Wetland: A seasonally, temporally, or permanently wet area which also may exhibit a specific
vegetation community. It is often marshy in character.
Wetland Vegetation: Vegetation which is indicative of a wettand environment - for example,
sedges, rushes, reeds, hydrophilic grasses and groundcovers, but for the purposes of this
specification excludes woody species.
Xeriscaping: Landscaping with vegetation which has a low water usage. The objective is to
conserve as much water as possible, whilst still beautifying an area (i.e. conservatlon and
aesthetics). Concept embraces utilising indigenous as opposed to exotic plants.
PZ1.4 ABBREVIATIONS
DWAF : Department of Water Affairs and Forestry
ECO : Environmental Control Officer
EMP : Environmental Management Plan
EMPR : Environmental Management Programme Report
EO : Environmental Officer
IAPs : Interested and Affected Parties
IEM : Integrated Environmental Management
MSDS : Material Safety Data Sheet
NEC : New Engineer Contract or The Engineering and Construction Contract
R : Indicates the project specification must be referred to, to clarify the clause.
PZ1.5 DRAWINGS
Drawings referred to in this specification are included in C4.4 Drawings of Section C4 She
Information.
PZ1.6 FORMS
Forms referred to in this specification are included in Part T2 or attached to this enviranmental
specification.
PZ1.7 CONDITIONS OF CONTRACT
PZ1.71 Dutles and Powers of the Project Manager
The Project Manager is ultimately responsible for ensuring compliance with the environmental
specification and upholding the Employer's Environmental Policy on a project,
The Project Manager:
e arranges information meetings for or consults with IAPs about the impending construction
activities;
e« may on the recommendation of the Engineer and /or Environmental Officer order the
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Contractor to suspend any or all works on site if the Contractor or his Subcontractor/
supplier fails to comply with the said specifications;

malintalns a register of complaints and queries by members of the public at the site office
as per attached pro-forma. This register is forwarded to the Environmental Contro! Officer
on a monthly basis.

PZ1.7.2 Duties and Powers of the Engineer / Supervisor (NEC)

The Engineer or Supervisor is responsible for:

enforcing the environmental specification on site;
monitoring compliance with the requirements of the specification,;

assessing the Contractor's environmental performance in consultation with the
Environmental Officer from which a brief monthly statement of environmental performance
is drawn up for record purposes;

documenting, in conjunction with the Contractor, the state of the site prior to construction
activities commencing. This documentation will be in the form of photographs or video
record.

P21.7.3 Duties and Powers of the Environmental Control Officer

The Environmental Control Offlcer:

briefs the Contractor about the requirements of the Environmental Specification and/ or
Environmental Management Plan, as applicable;

advises the Project Manager and Engineer/ Supervisor about the interpretation,
implementation and enforcement of the Environmental Specification and other related

environmental matters;
attends site meetings, as necessary;

monitors the Constructor's compliance with this specification and the project envircnmental
speclfication as applicable;

undertakes periodic audits of the effectiveness of the environmental specifications on the
site;
communicates environmental policy issues to the Project Manager;

provides technical advice relating to environmental issues to the Engineer/ Supervisor and
Project Manager;

reports on the performance of the project, in terms of environmental compliance.

PZ1.7.4 Dutles and Powers of the Environmental Offlcer

The Environmental Officer:

attends site meetings;
monitors the site for compliance with the Environmental Specification and EMP;

reports on the performance of the project in terms of environmental compliance to the ECO
and Project Manager as per the pro-forma attached;

liaises with the ECO on matters of policy and those requiring clarity and advice.

PZ1.8 Extent of the Contractor’s Obligations

Contract
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The Contractor Is required to:

e provide information on previous environmental management experience and company
environmental policy;

s supply method statements for all activities requiring special attention as specified and/or
requested by the Project Manager, Environmental (Control} Officer and/or Engineer during
the duration of the Contract;

¢ be conversant with the requirements of this environmental specification and the project
specification as applicable;

» brief his staff about the requiremsnts of the environmental specification;

e comply with requirements of the Environmental (Control) Officer in terms of this
specification and the project specification, as applicable, within the time period specified;

¢ ensure any sub-Contractors/ suppliers who are utilised within the context of the contract
comply with the environmental requirements of the Employer, in terms of the specifications.
The Contractor wiil be held responsible for non-compliance on their behalf;

s bear the cost of any delays, with no extension of time granted, should he or his Sub-
Contractors/ Suppliers contravene the said specifications such that the Engineer orders a
suspension of work. The suspenslon will be enforced until such time as the offending
party{ies), procedure, or equipment Is corrected;

¢ bear the costs of any damages/ compensation resulting from non-adherence to the said
specifications or written site instructions;

» comply with all applicable legislation in terms of 7.6 below;

o ensure that he Informs the engineer timeously of any foreseeable activities which will
require input from the Environmental (Control) Officer.

The Contractor will conduct all activities in a manner that minimises disturbance to directly

affected residents and the public in general, and foreseeable impacts on the environment.

PZ1.7.6 Compliance with Applicable Laws

The supreme law of the land is “The Constitution of the Republic of South Africa”, which

states:

“Every person shail have the right to an environment which is not detrimental to his or her

health or welibeing”

Laws applicable to protectlon of the environment in terms of Environmental Management (and

relating to construction activities) Include but are not restricted to:

Animals Protection Act, Act No 71 of 1962

Atmospheric Pollution Prevention Act, No 45 of 19865

Conservatlon of Agricultural Resources Act, No 43 of 1983

Environmental Conservation Act, No 73 of 1989

Environmental Planning Act, Act No 88 of 1967

Fertilisers, Farm Feeds, Agricultural Remedies and Stock Remedies Act, No 36 of 1947

Forest Act, No 124 of 1984

Forest and Veld Conservation Act, Act No 13 of 1941

Hazardous Substances Act, No 15 of 1973

Lake Areas Development Act No 34 of 1975

Land Survey Act, No 9 of 1921

Minerals Act, No 50 of 1991

Mountain Catchment Act, No 63 of 1970

National Monuments Act, No 28 of 1969

National Parks Act, No 57 of 1876
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PZ1.7.7

PZ2
PZ2.1

Contract

National Resources Development Act, Act no 51 of 1947
Occupational Health and Safety Act, No 85 of 1983

Provincial and Local Government Ordinances and Bylaws

Soil Conservation Act, Act No 76 of 1969

Water Act, No 54 of 1956

Water Services Act No 108 of 1967

and all reguiations framed thereunder and amendments there to,

Compliance with the Environmental SpecHlcation

The Contractor is deemed not to have complied with the Environmental Specification if:

¢ within the boundarles of the site, site extensions and haul/ access roads there s evidence

of contravention of clauses;
o if environmental damage ensues due to negligence;

e the Contractor fails to comply with corrective or other instructions issued by the Project

Manager or Engineer within a specified time,

+ the Confractor fails to respond adequately to complalnts from the public,

Application of a penalty clause wlll apply for incidents of non-compliance. The penalty imposed

will be per Incident. Unless stated otherwise in the project specification, the penalties imposed

per incident or violation will be:

Failure to demarcate working servitudes

Working outside of the demarcated servitude

Failure to strip topsoil with intact vegetation

Failure to stockpile topsoil correctly

Failure to stockpile materials in designated areas

Pollution of water bodies (including increased suspended solid loads)
Failure to control stormwater runoff

Fallure to provide adequate sanitation

Unauthorised removal of weody vegetation

Failure to erect temporary fences

Failure to provide adequate waste disposal facllitles and services
Failure to reinstate disturbed areas within the specified time-frame
Failure to rehabilitate disturbed areas within the specified time-frame
Any other contravention of the project specific specification

Any other contravention of the particular (general) environmental specification

SITE ESTABLISHMENT AND HOUSEKEEPING
LAYOUT

The Contractor will take into account any of the limitations identified in the project specification
with regard to establishment of site, in particular the location of access routes, and

establishment layout.
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Notwithstanding the provision of a project specification, the Contractor will provide the Project
Manager and Environmental Control Officer with a layout design of the site indicating the
position of all of the following, as applicable: offices, ablution facilities, sicrage areas,
workshops, laboratories, batching plant, particulate matter stockpile area (i.e. soll/ granular
chemicals/ cement fines etc), waste disposal facilities, hazardous substances storage area,
access routes, eic. This layout plan Is to be submitted prior to site establishment for
acceptance. Any changes to this plan require review by the Project Manager in conjunction
with the ECO.

The Contractor will take into account prevailing wind directicns when designing the site layout
to minimise impacts due to dust, unpleasant odours etc.

The Contractor will take Into account the positions of residences when designing the site
layout in order to minimise noise impacts on the residents.

Site security lighting Is to be positioned such that the direct beam is focused away from
residential propertles and does not pose a nuisance or danger to road users.

No site establishment will be allowed within 100 m of a water body or drainage channel or on a
flood plain unless approved by the Environmental {Control) Officer or specified in the project
specification.

P22.2 SITE CLEARANCE
No trees or shrubs may be removed without the prior permisslon of the Environmental Officer,
unless in keeping with the final site reinstatement and rehabilitation plan.
Topsoil is to be stripped from all areas where permanent or temporary structures and access
roads are to be constructed. Topsoil conservation Is to be in terms of clause PZ3 5.3 of this
document.

PZ2.3 SERVICES

PZ2.3.1 Sanitation
Portable chemical toilets are to be utilised at site unless a connection to sewer Is possible or a
proper septic tank system is installed. In the case of the septic tank, the installation will require
the relevant approvals from the local authority and will require removal upon completion of the
contract, uniess otherwise directed.
Sanltation facilities will be located within 100 m from any point of work, but not closer than 50
m to a water body.

PZ2.3.2 Solld Waste Facllitles
Facilities for solid waste collection are to be provided. These are to be at least a 200 | drum
and clearly identified as the point for waste disposal.
Waste is to be separated into paper, glass and metal with separate collection points for each.
The Contractor will ensure that the appropriate recycling Contractors receive this waste.
The Contractor is to institute a daily litter collection programme. The collected waste is to be
disposed of regularly and proportionately to its generation at a site designated for waste
disposal.
No burning wlll be permitted on any site unless by approved incineration methods and in a low
risk fire area. In the case of incineration, ash is to be co-disposed with spoll in a designated
spoll dump.
No burying of waste will be allowed on any site.
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PZ2.3.3

PZ2.4
PZ2.4.1

PZ2.4.2

Cooking and Heating Facllities
No opsn fires will be allowed anywhere on site.

Contained fires (i.e. in a fire drum) will be allowed for heating and cooking only in designated
areas, in other cases cooking is restricted to gas or electrical equipment.

FUELS, HAZARDOUS SUBSTANCES AND OTHER LIQUID POLLUTANTS

Storage and handling

All potentiaily hazardous raw and waste materials are to be handled by trained staff and stored
on site in accordance with manufacturer's instructions and relevant legal requirements. The
product MSDS is to be lodged with the Engineer.

Storage and handling areas for fuels, lubricants, chemicals and other hazardous substances
are to be paved with concrete to prevent accidental contamination of the soil. Alternatively, an
impermeable liner may be placed beneath above-ground storage tanks. The integrity of the
liner is to remain intact for the duration of the contract, until removal.

Open storage vessels, for example shutter lubricant drums, are to be stored under cover to
prevent ‘splash’ contamination.

All storage areas are fo be bunded (with at least sandbags) and have a peripheral collection
drain, with oil interceptors (if required).

The bunded area is to be sufficiently large to contain a spillage equivalent to the volume of
one container of the substances stored.

All products to be dispensed from 200 Iitre drums will be done so with appropriate equipment,
and not dispensed by tipping of the drum.

Daily checks are to be conducted on the dispensing mechanism of above-ground storage
tanks to ensure the timeous identification of faults.

Collection containers {(e.g. drip trays) are to be placed under all dispensing mechanisms of
hydrocarbon or hazardous liquid substances to ensure contamination from leaks and

dispensing s contained.

The dispensing mechanism of diese! and petrol storage tanks is to be stored in a container
when not in use.

Control of pollutants

A dralnage diversion system is to be installed to divert runoff from areas of potential poliution,
e.g. batching area, vehicle maintenance area, workshops, chemical and fuel stores, etc if

applicable.

Contaminated runoff and wastewater is to be directed into a collection system ({e.g. sump,
attenuation dam, PVC porta-ponds etc.) for treatment or collection and disposal. The final
collection point {(e.g. sump) is to be PVC lined.

Collected contaminated runoff/ wastewater is to be pumped out of the final collection point and
disposed of at an appropriate landfill site. Sump liners are t¢ be treated in the same manner.

The treated wastewater, effluent and contaminated runoff may require analysis prior to
discharge as detailed in the project specification or instructed by the Environmental Officer.
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Details regarding proposed methods for treatment of pollutants are to be submitted to the
Environmental (Contrel) Officer for acceptance upon award of the Contract.
Any spillages, Irrespective of their size, are to be contained and cleaned up immediately. The
Pollution Control section may provide technical assistance for clean-up, if required. No spills
may be hosed down into a stormwater drain or sewer.
Use of specialised clean-up techniques and/ or products may be required depending on the
splll. This will be instructed by the Environmental Control Officer. These will be to the
Contractor's cost.

PZ2.5 GENERAL
Site staff are not permitted to use any open water body or other natural water source (e.g.
springs) for purposes of bathing, or the washing of clothes, machinery or vehicles. Nor draw
water from a spring without the permissicn of the community utilising that spring.

PZ2.6 MEASUREMENT AND PAYMENT
Measurement and payment for compliance with clauses PZ2.1 to 5 of the specification are
deemed to be fully included in the Contractor's rates for fixed and time related Preliminary and
General Items scheduled under SABS 1200 A or AA.

PZ3 CONSTRUCTION

PZ3.1 CONSTRUCTION METHODS AND PROGRAMME

PZ3.1.1 Construction Method
The Contractor will provide method statements for construction actlvities (14 working days
prior to the activity commencing} relating to the following environments and those listed in the
project environmental specification, unless methods have been prescribed in this or the project
environmental specification:
¢ rivers, streams, or any other open water body;
= wetlands;
s access roads (see PZ3.13 below);
¢ steep slopes (i.e. stesper than 1:4) or less if friable material is present;
¢ indigenous bush/ forest;
o close proximity (L.e. 50 m or less) to a residential dwslling;
» drilling and/or blasting of rock.
If a construction method employed by the Contractor is not environmentally acceptable to the
Employer, the Centractor may be instructed to cease the utilisation of that method in favour of
a more environmentally acceptable one, proposed either by himself or the Employer,

PZ3.1.2 Construction Programme
The Contractor will programme construction so as to minimise the impact on the environment
and provide this programme to the Environmental Control Officer for perusal and acceptance
at the onset of the contract period. The Envircnmental Control Officer is to be made aware of
any amendments to the construction programme or alterations to the scope of work in order
that thelr Impacts on the environment can be assessed.
The Contractor {through the Project Manager) will ensure that all affected landowners/
authorities are advised of the proposed programme at the beginning of the contract period.
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PZ3.2

AREAS OCCUPIED / DEMARCATION OF SITE

Routes for temporary access and haul roads are to be located within the approved
demarcated areas and vehicle movement is to be confined to these roads. Movement of
vehicles outside the designated working areas Is not permitted without authorisation from the
Engineer.

All construction activities are restricted to working areas designated on the drawings and/or
demarcated and approved by the Engineer. Materials including spoll are stockpiled at
designated areas.

Any areas disturbed outside of the demarcated areas or without permission of the
Environmental (Control) Officer or Engineer will be subject to reinstatement and rehabillitation
(as per PZ4 below) to the Contractor’s cost.

In terms of pipeline projects, a general maximum working servitude width of 16 m will apply for
machine excavation unless otherwise Indicated in the project specification. A maximum width
of 6 m will apply for manual excavation. These maximum working servitude widths may vary
depending on the sensitivity of the environment, as detailed in the project specification.

in sensitive biophysical environments, for example wetlands, indigenous forest / bush, pristine
natural grasslands, and sensitive social environments, as defined in the project specification or
by the Environmental Control Officer, the working servitude is reduced as indicated in the
project specification.

The working servitude shall contain all construction related activities, including, stockpiling of
materials, placing of toilets, vehicle movement areas, etc.

Demarcation of linear projects (executed with machine excavatlon) and features (e.g.
pipelines, access roads, etc.) will be by means of wooden stakes. These stakes will be at least
1 m high, painted white and placed at least every 15 m, on either side of the linear feature, in
all areas where works are occurring. Progressive movement of stakes is required as linear

projects progress.

In the case of a fenced site, the boundary fences will be denoted as the outermost limit of the
site, but internal areas may be demarcated with stakes as above. The site boundaries of non-
fenced, but 'contained’ projects are to be delineated using stakes or temporary fencing,
depending on the hazard which that site poses.

PZ3.3 SUPPLY OF WORKS FACILITIES
No water may be abstracted from water bodies for the purposes of construction, without
approval of the Engineer in consultation with the Environmental Contro! Officer.
PZ3.4 CLEANLINESS
SABS 1200 AD, clause 5.2.4, second sentence, is to read: “No rubbish or debris shall be
deposited below the full supply level {FSL)."
PZ3.5 SITE CLEARANCE
PZ3.5.1 Clearance
Spoil sites will require clearing and grubbing in additlon to those areas in terms of SABS 1200
C6.1.
The site shall only be cleared immediately prior to construction activities commencing l.e. at
the last practicable stage.
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PZ3.5.2

PZ3.5.3

Contract

No trees or indigenous shrubs may be removed without the prior permission of the
Environmental (Control) Officer, unless in keeping with the final site reinstatement and

rehabilitation plan.
Disposal of materlals

Material obtained from clearing and grubbing operations shall be disposed of at appropriate
municipal disposal facilities. They are not to be disposed of as per Paragraph 1 of Sub-clause

3.1 of SABS 1200 C.

Wood obtained from clearing and grubbing operation remains the property of the landowner/
community and must be stacked at sites designated by relevant person. The Contractor will be
required to remove and dispose of any wood from site at a designated site for vegetation
disposal, should the landowner/ community not require it.

All tree trunks and branches of diameter greater than 50mm are to be cut into lengths not
exceeding 2400mm.

Brush wood (i.e. < 50mm diameter) is to be disposed of, or utilised as specified in the project
specification or upon instruction of the Engineer.

Conservation of topsoll

The Contractor Is required to strip topsoll (as defined In this specification) together with grass,
groundcover and sedges from all areas where permanent or temporary sfructures are located,
construction related actlvities occur, and access roads are to be constructed, etc. The depth to
which topsoil will be stripped shall be 200mm unless stated otherwise in the project

specification.

Topsoil is to be handled twice only - once to strip and stockpile, and secondly to replace, level,
shape and scarify.

Topsoil is to be replaced along the contour.

Topsoil is to be replaced by direct return (i.e. replaced immediately on the area where
construction is complete), rather than stockpiling it for extended periods. This Is feasible for
progressive construction {e.g. pipelines), but not necessarily sc for reservoirs, site
establishments, dams, etc.

Topsoil stockpiles are not tc exceed 2 m in height.

Topsoil stockpiles are to be maintained in a weed free condition (i.e. no ‘broad-leafed’ plants
regarded as weeds in terms of the Conservation of Agricultural Resources Act No 43 of 1989,
or those plants regarded as a ‘general nuisance in the area’ are to be growing on the
stockpiles). The Environmental Control Officer will provide guidance as to which plants are

weeads and require removal.
The stockpiles are not to bs contaminated with sub-soil, or any other waste material.

Topsoil may not be compacted in any way, nor may any object be placed or stockpiled on it.
Topsoil may not be compacted in any way, nor may any object be placed or stockpiled on it.
Topsoil which is to be stockpiled for periods exceeding 4 months is to be vegetated. In

summer a mixture of Eragrotis tef {Teff) and Eragrostis curvula (Weeping Lovegrass) (ratio
1:2) is to be applied at an application rate of 6 kg/ha, unless otherwise instructed in the project

specification.
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In winter, a mixture of Lolium multiflorum (Annual/ltalian Rye grass) and Eragrostis curvula

(Weeping Lovegrass) (ratio 1:1) is to applied at an application rate of 6kg/ha {(see PZ4 5.3 for

sowing times), unless otherwise instructed in the project specification. Fertiliser is to be

applied as per PZ4 5.2.

PZ3.5.4 Cutting of trees

Any tree branches which require removal are to be properly pruned and sealant applied to the

cut surface, if required.

The Contractor's attention is drawn to Sub-clause 5.2.3.3 of SABS 1200 C with respect to

work in indigenous forests.

Any indigenous trees or bush which require removal in terms of the project, and which have

not been identifled in the project specification or EMP, are to be timeously Indlcated to the

Environmental Officer prior to work affecting them.

PZ3.5.5 Landscape Preservation and Conservation of Flora

Notwithstanding Clause 5.7 of SABS 1200 C, the Contractor will be required to transplant

designated plants to alternative locations as specified in the project specification or identified

by the Environmental Control Officer, upon the instruction of the Engineer.
Transplanting shall be undertaken by employing the following method:
Removal
e Mark the orientation of the tree/shrub (for example, the north-facing side of the trunk
indicated by a small arrow made with indelible ink) trunk. Do not scratch a mark on the
surface of the trunk;
e Delineate a circle from the trunk with a radius equivalent to the drip-line of the tree, or as
indicated by the Environmental Control Officer on site;
o Excavate the tree with an intact rootball.
Replanting
¢ A hole 500mm larger in diameter than the anticipated rootball must be prepared in advance
of the tree removal in order that the tree can be replanted Immediately;
¢ The tree must be positioned as per its original orientation;
e A planting method known as ‘puddling' must be employed. This method involves the
addition of soil and water simultaneously to expels air from the planting hole. Place the tree
in its new hole, making sure the top surface of the rootball is level with the ground level,
Place a hose plpe in the hole and leave It running whilst extra soil is added around the
rootball;
e ‘Compact’ the tree in the hole and attach tree stays for stabllisation.
Compensatory planting of species may be required should transplantation not be feasible, as
Indicated In the project specification or upon instruction of the Engineer.
PZ3.6 EARTHWORKS
PSZ3.6.1 Backflll material

With reference to SABS 1200 DB sub-clause 3.5, no material stripped or excavated which is

classed, in terms of this specification, as topsoil, may be used as backfill In any excavation.
PZ3.6.2 Excavatlon and backfllling
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During excavation ‘conservation of topsoil', as specified in PZ3 6.3 above will apply.

Excavated materfal Is to be stockpiled along a pipeline trench within the working servitude,
uniess otherwise authorised.

Surplus excavated soft, intermediate and hard rock material shall not be disposed of along the
pipeline trench as indicated in SABS 1200 DB sub-clause 5.6.3 and 5.6.4, but shall be
removed to a spoil site (sge PZ3.15 below) designated during the project if applicable, or
agreed by the Engineer In conjunction with the Environmental Control Officer and Project

Manager.

In certain cases, for example to help stabllise the disturbed area or to reinstate the natural
aesthetics of an area, excess excavated intermediate and hard material may be disposed of In
a designated manner along a plpeline trench, as indicated by the Environmental Control
Officer and Project Manager, or in the project specification. In this case, rock material shall not
exceed 250mm in maximum dimension (see PZ4 2.1).

In terms of SABS 1200 DB 5.6.5 and SABS 1200 LB 3.4.2, deficiency of backfili material shall
not be made up by excavation within the free hau! distance of 0.5km of site, without the prior
approval of the Engineer of the source of the material. Where backflll material Is deficient, it
should ideally be made up by importation from an approved borrow pit (i.e. one which
operates within the amblent of an EMPR.) (See also P23 14 below).

The Contractor will backfill in accordance with the requirements of progressive reinstatement.

The maximum length of open trench shall be specified in the project specification.

PZ3.7 SAFETY
All works which may pose a hazard to humans and animals are to be adequately protected
and appropriate warning signs erected. The Contractor's attention is drawn to SABS 1200 D
section 5.1 in this regard.
With reference to SABS 1200 D 5.1.1.3, where blasting is required in terms of the project, the
Contractor will ensure that all structures in the vicinity that could be affected by the activity wil
be Inspected and their condition photographically recorded (as necessary), prior to blasting.
Notice of intent to blast is to be provided to landowners timeously.
Speed limits, appropriate to the vehicle driven, are to be observed at all times on access
roads. Operators and drivers are to ensure that they limit their potential to endanger humans
and animals at all times, by observing strict safety precautions,
PZ3.8 PLANT
PZ3.8.1 Sllencing of plant
With reference to SABS 1200 A amend: "built up areas”: to read as “all areas within audible
distance of residents (albeit urban, peri-urban or rural areas).”
Appropriate directional and intensity settings are to be meaintalned on all hooters and sirens.
Silencer units on equipment and vehicles are to be maintained in good working order.
Construction activities are to be confined to normal working hours (07h30 - 17h00) Mondays to
Saturdays, except for the activities designated to be carried out at night.
PZ3.8.2 Approprlate use of plant
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The Contractor will at all times use plant which is appropriate to the task in order to minimise
the extent of damage to the environment.

PZ3.9 DEALING WITH WATER ON WORKS
P23.9.1 Disinfection of Potable Water Infrastructure
Disinfection water Is to be neutralised before release of this water to the environment.
PZ3.9.2 Discharge of water from site
Any water which Is discharged from site is to comply with the relevant Water Quality
Guidelines implemented by DWAF.
Water discharged to the stormwater / sewer system may only be done so with the permission
of the relevant local authority.
PZ3.10 CONTROL OF EROSION
Surface erosion protection measuras will be required to prevent erosion where slopes are
steeper than 1:8 on all soll types.
Erosion protection measures required may Include all or some of the below, as specified in the
project specification or upon Instruction of the Engineer in conjunction with the Environmental
{Control) Officer:
e use of groundcover or grass
s construction of cut off berms {earth and/or rockpack) - these are to be angled across the
contour and normally would approximate an angle of 300 from the bisector of the contour.
s placing of brush wood on bare surface;
* pegging of wattle trunks or branches along the contour;
¢ hard landscaping, e.g. use of Loffelstein walls, ground anchors, gabicns etc.
Scour chambers are to be fitted with energy dissipaters, or the jet of water directed onto a
protected (i.e. grouted stone pitching/ rock pack/ reno mattress) area to dissipate water
velocity and to control and prevent erosion.
Storm water drainage measures might be required on site to control runoff and prevent
erosion.
PZ3.11 CONTROL OF POLLUTION
No waste in a solld, liquid or gaseous state shall be emitted from or spilled on the site without
the approval of the Enginser.
No mixed concrete shall be deposited directly onto the ground prior to placing. A board or
other suitable platform is to be provided onto which the mixed concrete can be deposited
whilst it awaits placing.
Excess concrete from mixing shalf be deposited in a designated area awaiting removal to an
approved landfill site.
The Contractor will contaln wash water from cement mixing operations, by directing the water
into a sump for collection. The material contained in the sump will be removed to an
appropriate landfill site.
No concrete rubble shall be present at the site.
Pace SW 72 S
Contract c3
Part C3: Scope of Works Scope of Worke

Reference No: HGDM 748/HGDM/2021



HARRY GWALA DISTRICT MUNICIPALITY
CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS

HGDM 746/HGDM/2021

PZ3.12

PZ3.13
PZ3.13.1

PZ3.13.2

PZ3.13.3

Liquid wastes will not be disposed of to storm water drains. They may be disposed of to sewer
only if permitted by (local council) legislation.

In the event of pollution of a water body (including sediment loading), the Contractor will
provide alternative water supply to users of that water body until the quality of the water body
is restored to its previous unpolluted state. For the sake of this clause, pollution is deemed to
be a state which Is substandard to the normal quality of the water body, but is not necessarily
in contravention of the South African Water Quality guideline standards for a prescribed

activity.

Any ancillary damages resulting from pollution of a water body will be repaired / remediated at
the Contractor's cost.

Where, due to construction requirements, pollution of a water body may potentially occur, the
Contractor is to ensure adequate measures (e.g. attenuation/ settiement dams / oil absorbent
products) are in place io prevent pollution. A method statement is to be provided to this effect

(see PZ3 1).
CONTROL OF FIRE

The Contractor will ensure he has the necessary fire fighting equipment on site in terms of
SABS 1200. This will Include at least rubber beaters when working in ‘veld’ areas, and at least
one fire extingulsher of the appropriate type when welding activities are undertaken,
irrespective of the site.

USE AND MAINTENANCE OF ACCESS FACILITIES

Responsibllity

The Project Manager [not the Contractor (SABS 1200 AD 6.3.1)] wili be responsible for
obtaining permission for temporary and permanent rights of way over all private property
affacted by project activities.

The Project Manager will ensure that the Contractor has kept a photographic record of all
access facllities and that these are reinstated to a state not worse than upon commencement
of the project and to the satisfaction of the landowner (not withstanding that the project's
objective is not to upgrade landowners’ access roads).

Fencing

Temporary fencing is to consist of 1.2 m bonnox fencing, or similar, suitably tensioned and
supported on 1.8 m fencing standards at 3 m intervals, with all necessary straining posts and

stays.

All temporary fencing as indicated by the Engineer is removed on completion of the contract.

New Access Roads

Any construction roads created for execution of the project are to be designed to Incorporate
adequate drainage and water attenuation structures.

Any access roads which incorporate ‘cut and filI' aspects and/or which are to be surfaced
during construction are to be authorised by the Environmental Control Officer and Project
Manager. Prior to construction of the road, the Contractor wili be required to provide & sketch
plan of the road layout (referenced to local topographic, natural and man-made structures).
Slope steepness, road width, drainage structures and their frequency will need to be
documented and accompany the sketch layout.

Page SW 73

Contract

c3
Part C3: Scope of Works Scope of Works
Reference No: HGDM 746HGDM/2021



HARRY GWALA DISTRICT MUNICIPALITY
CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS

HGDM 748/HGDM/2021

PZ3.13.4

PZ3.14

Coniract

Construction access roads may not be wider than that necessary (maximum width 4 m) for
movement of vehicles in one direction only. Should two way traffic be required, points people
are to control vehicile movement on the 'single lane’ road or passing bays are to be used
where spacified in the project specification or as identified by the Englineer in conjunction with
the Environmental Contrel Cfficer, unless otherwise stated In the project specification.

The cut and fill slopes of permanent roads will require grassing, as specified in the project
specification or by the Environmental Control Officer, to Increase stability and reduce aesthetic
impacts. Hard landscaping may be required as per the project specification.

Temporary construction roads will require rehabilitation on completion of construction activities
for which they were required. These roads will require rehabilitation as per PZ4 4 or as
specified in the project specification. In the case of access ‘tracks’, only ripping to loosen
compaction will be required unless otherwise stated by the Environmental Contro! Officer or

project specification.

Access roads created by the project may only remain unrehabilitated on written request of the
landowner, with his acceptance of the state of the road and a clause that the landowner
accepts all responsl(bility for the road and its state.

Maintenance of Exlsting Accesas Roads

The Contractor will record, photographically, the state of existing roads which are to be used
for access, prior to plant utllising these roads.

During the contract period, the Contracter will ensure that all existing water attenuation and
drainage structures are maintained in a state in which they can optimally perform their
function.

Upon completion of the construction period, the Contractor will ensure that the access roads
are returned to a state not worse than prior to construction commencing.

BORROW PITS

Where the Contractor is required to import material this shall be from commercial sources or

borrow areas specified in the project specification.
The Contractor may source material from alternative borrow pits provided: the site location;
method of winning material and reinstatement and rehabilitation are environmentally

acceptable and approved by the Environmental Control Officer.

In this regard, the Contractor shall give the Environmental Control Officer in writing, 30 days
prior to opening up alternative borrow pits the following information for acceptance:

¢ quantities of borrow material required;

¢ method statement for excavation of materlal including depth and extent of excavation;

o anticipated ‘active life’ of the borrow area;

s proposal for reinstatement and rehabilitation of borrow area, including final profile;

¢ written approval from the landowner/ relevant authority that material may be removed from
their land subject to their stated conditions, requirements, and royalties, and if the proposal
is acceptable to the Environmental Control Officer.

Development and rehabllitation of borrow pit areas are likely to Include the following actlvities
(but these must not be regarded as exhaustive):

» Stripping and stockpiling of topsoil as per PZ3.5.3 of this specification;
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PZ3.15

PZ3.16
P23.16.1

¢ Removal {tc nominal depth of 500mm) and stockpiling of sub-soil;
» Infill of borrow pit with spoil material;

« Contouring of barrow pit to approximate natural topography and/ or reduce erosion impacts
on the site;

e Placement of excavated subsoil over spoil material;
s Placement of stripped topsoll on subsoil;
o Grassing of topsoil in terms of clause PZ4.4 of this specification.

The Contractor is to familiarise himself with the requirements of the Minerals Act No 50 of
1991 in terms of borrow pit development, and the requirements of the EMPR, as applicable.

SPOIL SITES

Where the Contractor is required to spoil material, spoll sites must be Identified which are
environmentally acceptable and approved by the ECO, unless spoil site areas have been
identified in the project specification, in which case these will be the designated spoil sites.

If no spoll sites have been previously identified together with reinstatement and rehabilitation
criterla, the Contractor Is to provide the following information to the ECO at least 30 days prior
to requiring sites to spoil material:

» the location, description of and access to aiternative sites identified in order that they may
be assessed,;

o the quantity of material to be spoiled;

o the type of material to be spoiled (i.e. blast rock/ excavated rock/ soft shale/ subsoill etc.);
¢ the proposed method of spolling;

= the proposed reinstatement and rehabilitation plan including final profile;

¢ wrltten approval from the landowner/ relevant authority that material may be spoilt on land
subject to thelr stated conditions and requirements and if the proposal is acceptable to the

ECO.

Development and rehabilitation of spoil areas are likely to include the following activities (but
these must not be regarded as exhaustive):

o Stripping and stockpiling of topscil as per PZ3 5.3 of this specification;
¢ Removal (to nominal depth of 500mm) and stockpiling of sub-soil;

e Placement of spoll material;

¢ Contouring of spoil site to approximate natural topography and/ or reduce erosion impacts
on the site;

¢ Placement of excavated subsoil over spoil material;
o Placement of stripped topsoll on subsoll;

Grassing of topsoil in terms of clause PZ4 4 of this specification.

NUISANCE

Dust
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PZ3.16.2

PZ3.16.3

PZ3.16.4

PZ3.16.5

Contract

At all times the Contractor shall control dust on the site, access roads, borrow pits and spoil
dumps with water, chemical scil stabilisers or temporary surfacing as specified in the project
specification or upon instruction of the Engineer.

Dust control shall be sufficient so as not to have significant impacts in terms of the biophysical
and social environments. These impacts include visual polluticn, decreased safety due fo
reduced visibllity, health aspects, and ecological Impacts due to dust particle accumulation.

On gravel or earth roads, vehicle speeds may not exceed 30km per hour.

The operational layout of the construction site is to be designed to control and reduce nolse
from source (see clause PZ2 1).

Machinery and vehicle silencer units are to be maintained in good working order. Offending
machinery and /or vehicles will be banned from use on site until they have been repaired.

Construction activities generating output levels of 85 dB(A) or more (excessively noisy), in
residential areas, are to be confined to working hours (08h00 - 17h00) Mondays to Fridays

only.

‘Normal’ or ‘noisy’ working hours may only be extended with the prior written approval of the
Project Manager, who has been notified, at least 7 days in advance, of the impending work
requiring extension.

The Project Manager will ensure that the neighbours are timeously forewarned of imminent
nolsy activities.

Should community complaints be received with regard to noise generation, the Contractor will,
at the discretion of the Project Manager and Environmental Control Officer, provide an
independent and registered noise monitor to undertake a survey of noise output levels from
site, and implement measures to reduce noise to legislated levels.

Visual

All site establishment components, as well as equipment, will be positioned to limit visual
intrusion to neighbours (ses clause PZ2 1 above).

The type and colour of roofing and cladding materials are to be selected to reduce reflection.

Security lighting (both temporary and permanent) and lighting required for specific works
activities must be placed such that it is not 2 nuisance to residents and the general public.

Interference with neighbours and public

No construction staff may approach site nelighbours, for whatever reason, without the
knowledge and permission of the Project Manager.

Complaints from neighbours and public with regard to interference from contract staff will be
regarded in a serious light, and the offender(s) may be subject to disciplinary action.

Disruption of Services

Disruption of services, e.g. road access, water and electricity, must be kept to a minimum at all
times.

Where service disruption is unavoidable, the Contractor is to advise the Project Manager (at
least 7 days In advance), who in turn will timeously warn the affected parties.
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PZ3.17 SPECIAL ENVIRONMENTS

PZ3.17.1 Woetiands
Pipeline trenches which traverse wetlands shall be constructed as specified In the project
specification. The Contractor will submit a method statement for work in wetland areas as per
PZ31.1
Construction may not permanently alter the surface or subsurface flow of water through the
wetland.
The Confractor shail submit a method statement for review at least 14 days prior to
commencing construction in a wetland.
The Contractor wlll remove all wetland vegetation with their root ball Intact. This vegetation is
to be kept moist at all times. it is to be placed in the shade and covered with moistened
hessian cloth untll replanting, which is to be undertaken immediately surface reinstatement is
complete.
No construction materials may be stockpiled in any wetland areas.
The pre-construction profile of the wetland shall be returned to one simiilar as before
construction, with no created "ridge or channel® features present.

PZ3.17.2 Rlver/ stream courses
The Contractor shall submit a method statement for review 14 days prior to commencing
construction. The method statement should highlight (but not be confined to) the following
issues:
= detailed plan of crossing Including pipe protection works;
» how water flow will be diverted during construction (if applicable);
« containment of contaminated runoff and wastewater;
¢ width of working servitude {if not already detailed in project specification};
o final expected profile of river/ stream banks;
» reinstatement and rehabilitation of river/ stream banks.
The Contractor will remove herbaceous riparian vegetation as indicated in the project
specification or by the Environmenta! Control Officer, with their root ball intact. This vegetation
is to be kept moist by means of placing it in the shade, covered with moistened hesslan cloth
until it is replanted.
The Contractor shall not modify the banks or bed of a water course unless as specified in the
project specification.
Rocks for use in gabion baskets/reno mattresses may not be obtained from a water course.
The Contractor will not poliute any water body as a result of construction activities (see also
PZ3 11).
The Contractor shall not cause any physical damage to any aspects of a water course, other
than those necessary to complete the works as specified and in accordance with the accepted
method statement
Where a stream or river-crossing requires the diversion of water, a method statement is te be
provided to the Environmental Control Officer in this regard for review.
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PZ4

PZ4.1

PZ4.2

PZ4.21

PZ4.2.2

Contract

REINSTATEMENT AND REHABILITATION

Scope: The intention of this section is to ensure that the condition of the areas disturbed by
the project are returned to a state that approximates what they were before the project or
better, within reason. The concept of progressive reinstatement is fundamental to cost
gffective (both financial and environmental) rehabilitation of a site. This concept must be
followed at all times. Where landscaping is utilised, the concept is to utilise and restore
indigenous plants to the site, in terms of the concept of xeriscaping.

Reinstatement will be reguired for all areas disturbed by the project. For pipeline projects, this
will include the full working servitude, not just the top of actual excavation as per SABS 1200

DB (subclause 5.9.1.1)

Reinstatement and rehabilitation will ensure that all areas disturbed by the project are
returned, within reason, to a state not worse than before the project commenced.

The Contractor will reinstate and rehabilitate all disturbed areas outside of the demarcated
working area (as defined in terms of clause PZ3 2 or the project specification) at his own cost
and to the satisfaction of the Environmental Control Officer and Project Manager.

HOUSEKEEPING

All areas are to be cleared of rubble assoclated with construction. This includes the removal of
surplus materials, excavation and disposal of consolidated waste concrete and concrete wash

water, litter, etc.
All soll contaminated by hydrocarbons, for example from leaking machines, refuelling spills
etc., I8 to be excavated to the depth of contaminant penetration, placed In 200 litre drums and

removad to an appropriate landfill site.

FINISHING

Final Grading

Final levels of all disturbed areas are, where feasible in terms of the project requirement, to be
consistent with the natural topography of the area.

In certain instances, it will be acceptable to reinstate rock onto a works area (e.g. pipsline
servitude), provided that that rock does not exceed 250mm In maximum dimensicn and Is

placed in a manner consistent with the natural surrounds as indicated by the Environmental
Control Officer and Project Manager.

All drainage lines affected by construction are to be reinstated to approximate their original
profile. Where this is not feasible due to technical constraints, the profile is to be agreed upon
by the Environmental Control Officer and Project Manager.

All compacted (disturbed) areas (including stockpile areas) are to be ripped (along contour) to
a depth of 150mm prior to the replacement of topsoil.

Top solling

Topsoil is to be replaced to a minimum depth of 100mm,

Page SW 78

c3

Part C3: Scope of Works Scope of Works
Referance No: HGDM 746/HGDM/2021



HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

HGDM 748/HGDM/2021 = =

Topsoll Is not to be compacted, but once replaced is to be scarified (to a depth of 50mm)
consistent with the natural contour,

If insufficient topsoil Is available, subsoil or similar material may be used that may be a
sultable substrate after addition of soil improving substances e.g. compost, pH rectifiers (lime
or gypsum) etc. Soll testing may be required at an approved facility.
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PZ4.3

PZ4.4

REINSTATEMENT OF WATER COURSES AND WETLAND AREAS

The Contractor will ensure that water course banks are returned to their original profile unless
the project specification states otherwise.

The surface reinstatement of wetland areas is to ensure that no depressions remain which
could act as channels for preferentlal water flow thereby affecting the hydrological regime of
the wetland.

The Contractor will preserve all riparian and wetland vegetation for use in rehabilitation of
those environments. This vegetation is to be kept moist at alt times. It is to be placed in the
shade and covered with moistened hessian cloth until replanting, which is to be undertaken
immedlately surface relnstatement is complete.

Plants are to be, as nearly as possible, replanted in areas from which they were removed.

VEGETATION RE-ESTABLISHMENT

The Contractor will ensure that all areas disturbed by contract activities are revegetated to the
specified standard.

This standard is deemed to be an 85 % cover with no areas in excess of 0.04 m2 / m2
remaining unvegetated.

Revegetation shall match the vegetation type which previously existed (e.g. kikuyu pastures
are to be retumed to kikuyu pasture; ‘veld' grass to 'veld’ grass, etc.), unless stated otherwise
In the project specification.

Pricr to re-grassing, and if required:

e the area is to be scarified or ripped (along contour) to a depth of 50mm fo loosen
compaction.

o weeds present on site are to be removed.

Re-grassing, where required, will be either by means of seeding, instant turf (sods), sprigs or
plugs as specffied in the project specification or as specified by the ECO.

Where sprigs or plugs are utilised, they are to be planted at 200mm centres. The fertiliser shall
be applied as per PZ4 5.2. During summer, 256mm of irrigation shall be applied each week untll
reasonable {60%) ground cover has been obtained. During winter 15mm of irrigation shall be
applied each week until reasonable (60%) ground cover has been obtainad. The amount of
irigation to be applied will make up the difference between rainfall recorded on site and

minimum requirement.

Where instant turf is utilised, it shall be laid as specified in the project specification. The
fertiliser shall be applied as per PZ4 5.2. During summer, 25mm of irrigation shall be applied
each week until all the turf is vislbly growing. During winter 15mm of irrigation shall be applied
each week until all the turf Is visibly growing. The amount of irrigation to be applied will make
up the difference between rainfall recorded on site and minimum requirement.

Grassing shall be undertaken by a specialist grassing Sub-Contractor, unless permission is
granted otherwise by the Engineer upon receipt of a written motivation from the Contractor.

The Contractor shall state In writing when the regrassing operation will commence and its
expected duration (dates).

Grassing in ‘veld’ areas is to be undertaken as per PZ4 5 below. Cynodon dactylon specles
may be excluded or substituted from this mixture at the discretion of the Environmental Control
Officer, or as specified in the project specification. The seed bulk may be made up with the

Eragrostis tef.
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PZ4.5

PZ4.56.1

PZ4.6.2

PZ4.6.3

PZ4.5.4

“VELD GRASS” GRASSING SPECIFICATION

The area to be grassed should be estimated and converted to hectares,
e.g. 100m X 100m = 10 000m2 = 1ha. All fertilizer and seeding rates used In this specification
are with respect to hectares.

For re-grassing three distinctive areas exist. These are defined as:
» the Coastal area (a narrow band running from the coast to ~15km inland of the coast)

s the Coastal hinterland (a broad band (=50km wide), generally defined as westwards of the
coastal belt, and below 800m a.s.l.)

s the area above =~ 800m a.s.l. {also called Midlands area).
Fertlliser
Standard 2:3:2 (N:P:K) fertiliser shall be used on all sltes.

The rate of application will be:

e 200 kg/ha In the Coastal Hinterland areas, and
e 300 kg/ha in the Midlands and Coastal areas.

Planting times

Summer (includes Spring) is considered to be between the 1 September and 28 (29)
February.

Winter (includes Autumn) is considered to be between 1 March and 31 August,

Re-grassing will be undertaken (as far as possible) in summer as germination and
establishment of grasses is most effective, assuming reasonable spring rains,

Vegetation re-establishment is likely in many cases to be heid off until this suitable growing
season.

Hydroseeding with a winter mix will only be specified where regrassing is urgently required
and cannot wait until the summer season. In this case irrigation will be required as per PZ4 5.4

below.
Establishment and malntenance

During summer, 256mm of irrigation shall be applied each week until reasonable (60%) ground
cover has been obtained.

During winter (where annual rye grass Is specified) 15mm of irrigation shall be applied each
week until reasonable (60%) ground cover has been obtained.

If rapid establishment is required, additional watering may be necessary as specified in the
project specification

The amount of irrigation to be applied will make up the difference between rainfall recorded on
site and the minimum requirement.
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PZ4.5.5 Grass Seed Selectlon and Application Rates
The specific seed selection and application rates for each of the defined areas are covered
separately, as follows.
PZ4.5.5.1 Coastal area
Summer mix (1 September - 28 February)
Grass species Common name | General appilcation rate (kg/ha) |
Eragrostis tef Teff |5 -
Eracrostis curvula Woeeping lovegrass 10
! Chloris gavana Rhodes crass 10
Digltaria eriantha Smuts’ fingerarass 5
Total 30
Winter mix (1 March - 31 August) -
| Grass specles Common name General application rate (kg/ha) |
| Lolium multiflorum | Annual/ltalian rye grass 10
cultivar - Midmar
Eragrostis curvula Weeping lovegrass 10 B
| Chloris gayana Rhodes grass 5
| Total 25
PZ4.5.5.2 Coastal hinterland.
Summer mix (1 September - 28 February)
Grass specles | Common name | General application rate (kg/ha)
Eragrostis tef Teff 5
Eragrostis curvula Woeeping lovegrass 10
Chloris gayana Rhodes grass 10
Cenchrus ciliarus Blue buffalo grass 2
Cynodon dactylon Couch/KWeek/Star crass 10
_Total 37
Winter mix (1 March - 31 August) B
Grass specles | Common name | General application rate (kg/ha)
Lolium multiflorum | Annual/ltalian rye grass 10
cultivar — Midmar
_Eragrostis curvula | Weeplng lovearass 10
Chloris gavana Rhodes grass 5
| Cenchrus clliarus Blus buffalo grass 2
Cvnodon daclylon Couch/KWeek/Star qrass 3
. Total 30
PZ4.5.5.3 Midlands area
Summer mix (1 September - 28 February)
Grass specios | Common name Genoral application rate (kg/ha) |
Eragrostls tef Teff 4 |
Eragrostis curvula Weaping lovegrass | 10
Chlorig cayana Rhodes grass 10 ]
| Digitaria eriantha Smuts’ fingergrass __ 2
Cynodon daclylon Couch/KWeek/Star grass | 2
| Paspalum notatum Lawn paspazlum 2
Total 30
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Winter mix (1 March - 31 August)
| Grass specles Common name | General application rate (ka/ha) |
| Lolium multiflorum | Annual/ltalian rye grass 10
| cultivar - Midmar
Eragrostis curvula Weeping lovegrass 10 ]
Chloris gayana Rhodes grass 5
Paspalum notatum Lawn paspalum 25 il
Total | 28 N
PZ4.5.6 Seeding methods
Two methods are recommended, namely hydroseeding and hand-broadcasting. The required
method shall be as specified in the project specification.
All seed supplied should be labelied in accordance with the Government Seed Act No. 20 of
1961 and the Contractor shall be required to produce such certification, If requested by the
Engineer.
PZ4.5.6.1 Hydroseeding
The Grassing Contractor shall be conversant with this method.
Cellulose pulp (consisting of either wood shavings, shredded straw, shredded paper or cotton
waste) shall be added to the mix to be applied at a rate of 250 kg/ha.
In addition to the cellulose pulp, compost {consisting of elther chicken litter, kraal manure,
sugar cane fliter cake or mushroom compost) shall be incorporated at a rate of 5m3/ha (=100
X 50kg fertliiser bags/ha).
PZ4.5.6.2 Hand-broadcasting
Fertiliser, at the appropriate rate, Is to be distributed by hand in a manner to ensure that there
is an even spread of fertiliser over the site. This is to be done prior to seeding.
The seed mix is to be weighed and made up In an appropriately large container which shall be
stired to ensure no settling out of the grass seed, and a uniform distribution of the different
types of seed.
The seed is to distributed by hand in a regular grid broadcasting manner to ensure that there
is an even spread of grass over the entire site.
The area seeded is to be raked over once the seed and fertiliser have been applied to
incorporate these elements into the topsoil.
PZ4.5.7 General
Where there is a possibility of neighbourhood livestock grazing a rehabllitated site these
should, as far as is practicable, be excluded for the first 3 months of re-grassing.
PZ4.6 LANDSCAPING
Landscaping of the site may be required as indicated in the project specification.
Compensatory planting of trees or shrubs may be required should the transplantation of such
not be successful in terms of PZ3 5.5 or due to plants removed In terms of PZ3 5.4
Planting of trees will be in accordance with the following method:
e All tree holes shall be square In plan;
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Tree holes shall be a minimum of 600mm by 600mm square by 700mm deep;

Holes are to be backfilled with excavated soil in a ratio of 3:1 with compost. The compost is
to be weed free and have been composted at temperatures in the order of 65°C. Where
possible, any avallable topsoll should be placed in the hole at the level where the tree
rootball will rest. A handful {half-a-cup) of each Superphosphate and 2.3.2 should be mixed

into the soil-compost mix;

The tree holes are to be backfilled to the point where the tree and its rootball are in the
desired position. The tree is to be removed temporarily and the hole filled with water and
allowed to drain away. This operation of watering and draining should be repeated at least
four times in order that the surrounding ground and hole are thoroughly molst. The tree is
then to be replaced and the remaining soil replaced;

All trees shall be tied {using a tree tie) to a suitable timber stake planted in the ground to a
depth of at least 500mm. The stake shall have a minimum diameter of 36mm and shall be

&t least 300mm higher than the planted tres;
Water retaining basins of at least 500mm diametere are to be formed around each free;

The Contractor is to apply at least 10 litres of water per tree per fortnight for a period of at
least 3 months.

The planting of shrubs will be in accordance with the tree planting method with the exception
that the holes are to be a minimum of 460mm by 400mm square by 500mm deep, and that the
tree stakes and ties are not required.

PZ4.7 ALIEN PLANT CONTROL
All sites disturbed by construction activities will be monitored for colonisation by invasive alien
plant species.
The Environmental Control Officer will identify those plants which require removal during both
the construction and maintenance period, for the Contractor's action.
The Environmental Control Officer will provide advice as to effective methods of removal and
control of alien plant species.
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MONITORING OF COMPLIANCE WITH ENVIRONMENTAL SPECIFICATIONS

CONTRACTNUMBER: ........o oo
PROJECT MANAGER: .........cc oo e,
ENGINEER’S REPRESENTATIVE / SUPERVISOR: ..........c.ccoiiiniiiinieee

CONTRACT PERIOD:

(ncluding stert and completion dates):
PERIOD COVERED: ... ....ovvv oo et e e ss st e s

REPORT PREPARED BY: ................

Signature
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ENVIRONMENTAL CONTROL OFFICER REPORT

PROJECT NAME:

CONTRACT N°

DATE OF SITE INSPECTIONS DURING REPORTING PERIOD:

Specification Remedial Action B Authority Action
Breach Spec. No. Recommended Due Date Responsible Taken
PUBLIC COMPLAINTS
. Designation/ . . Action taken
Complainant Affllation Date of complaint | Reason for Complaint and date
l
GOOD PERFORMANCE REPORT

List any aspects of the Contract in which the Contractor Is performing well and beyond that which is
required in terms of the specification.

Photographs
Include photographs which illustrate aspects of non-compliance and good performance.
Photograph 1 Photograph 2
Caption Caption
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PROJECT SPECIFIC OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION
FOR

HIGHFLATS WATER SUPPLY SCHEME

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND
EQUIPPING OF 2 BOREHOLES AT HIGHFLATS

CONTRACT No. HGDM 746/HGDM/2021
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HARRY GWALA DISTRICT MUNICIPALITY
(THE “CLIENT")
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KEY ROLE PLAYERS

CLIENT
Princlpal Agent:

Civil Engineer

Quantity Surveyor

Land Surveyor

Mechanical Englneear

Environmental Control Officer

Health and Safety Agent

PRINCIPAL CONTRACTOR

Contracts Manager

Site Agent
H&S Officer

Other:
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1. LIST OF ABBREVIATIONS

AlA
BoQ&
CC
CR
DMR
Dol
FEMA
GAR
GSR
HMCSR

The Contract

Approved Inspection Authority
Bill of Quantities
Compensation Commissioner
Construction Regulations
Driven Machinery Regulations
Depariment of Labour
Federated Employers Mutual Association
General Administration Regulations
General Safety Regulations
Hazardous Chemical Substances Regulations
Hazard ldentification Risk Assessment
Health and Safety
Engineer's Representative
Labour Intensive
Occupational Health
Occupational Health and Safety Act No. 85 of 1993 (as amended)
Occupational Health and Safety Specification
Project Specific Health and Safety Specification
Princlpal Contractor
Parsonal Protective Equipment
South African National Standards {Authority)
Material Safely Data Sheet
Small, Micro, Medium Enterprise
Safe Work Procedure
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2. DEFINITIONS

The deflnitions used will be those set out in the Construction Regulations, Gazette No 37305 of 7
February 2014 which are hereunder further emphasised with the following additions:

Cllent: Harry Gwala District Municipality
Construction Site:

Means a work place where construction work is being performed

Construction Supervisor:

Means a competent person responsible for supervising construction actlvities on a construction

site

Deslgner: Means a compaetent person appolnted by the Client as Agent to design, supervise
and monitor construction on their behallf.

Fall Risk: Means any potential exposure to falling either from, off or into

Hazard: Source of or exposure to danger

Hazard ldentification and Risk Assessment {HIRA) and Risk Control:

Means a documented plan, which identifles hazards, assesses the risks and details the control
measures and safe working procedures which are to be used to mitigate and control the
occurrence of hazards and risks during construction or operation phases.

Heaith and Safety Agent:
Means any competent person who acts as a representative for the Client in managing the

projects health and safety and who is registered with the South African Council for the Project
and Construction Management Profession (SACPCMP).

Health and Safety Plan:

Means a site, activity or project specific documented plan in accordance with the Clients Heaith
and Safety Specification.

Induction Training:

Means cnce off introductory training on general health and safety issues given to all employees
and visitors to the site before commencement of work on site.

Risk: Means the probability or likellhood that a hazard can result in injury or damage.

Regulatlon/s:

Shall mean the relevant regulation/s promulgated in terms of the Occupational Health and Safety
Act, No. 85 of 1983,

Page SW83

The Contract c3
Part C3: Scope of Works
Contract No. HGDM 746/HGDM/2021



HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES
AT HIGHFLATS

CONTRACT No. HGDM 746/HGDM/2021

Temporary Works:

Means any falsework, formwork, support work, sceffold, shoring or other temporary structure
designed to provide support or means of access during construction work

The Act: Means, unless the context Indicates otherwise, the Occupational Health and
Safety Act, No. 85 of 1983 and Regulations promuigated thersunder, as
amended.

3. KEY REFERENCES
The following key references apply to the specifications:

Occupational Health and Safety Act No. 85 of 1893 and Regulations (as amended)
Compensation for Injury and Occupational Diseases Act No. 100 of 1993 (as amended)
SANS Code 1921-6

SANS Code 1200

4. INTRODUCTION

Hamy Gwala District Municipality is responsible for the provision of adequate and reliable potable
water and sanitation services within the district and takes cognizance that its current scope of
works pose inherent risks to the health and safety of its agents and members of the public.

Each year fatalities, serious injuries and poor attitudes of Contractors mar the reputation of the
Construction Industry. Harry Gwala District Municipality has a responsibility to limit its risk by
ensuring a zero tolerance and better practice approach to Contractors and those affiliated to &
particular project. Thus a high premium is placed on the health and safety (H&S) of Harry Gwala
Disfrict Municipality stakeholders, which include its employees, professional service providers,
public and its physical assets. The responsibilities that the Harry Gwala District Municipality and
relevant stakeholders have toward its employees are captured in, but not limited to this
document. The responsibliiies stem from both moral, civil and a varlety of legal obligations. The
Princlpal Contractor is to take due cognisance of the above statement.

Harry Gwala District Municipality, as the Client and where there is an appointed H&S Agent on its
behalf, shall provide a project specific Health & Safety Specification (PSHSS) for the project and
provide the Principal Contractor/s making a bid or appeinted fo perform construction work for the
project, or parts thereof.

4.1 Purpose of the Project Specific Health and Safety Specification (PSHSS)

The PSHSS is a performance specification to ensure that the Client and any bodies that enter
intc formal agreements with the Client viz. Agents, Professional Service Consultants (Engineers,
Quantity Surveyors and Land Surveyors), Principal Contractors and Contractors achieve an
acceptable level of OHS performance. No advice, approval of any document required by the
PSHSS, such as hazard identification and risk assessments, or any other form of communication
from the Client shall be construed as acceptance by the Client of any obligation that absclves the
Principal Contractor from achieving the required level of performance and compliance with iegal
requirements. Furthermore, there Is no acceptance of llabillty by the Client, which may result from
the Princlpal Contractor falling to comply with the PSHSS, i.e. the Principal Contractor remains
responsible for achieving the required performance levels.
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A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between partles
prior to any works commencing.

The PSHSS highlights the aspects to be implemented over and above the minimum requirements
of current legislation. Requirements may be changed should new risks or Issues are identified
that could not have been foreseen during the design phase of the project, or during the
construction phase. Any new legislation or standards (legislated, or determined by Harry Gwala
District Municipality) that are promulgated or accepted during the contract will automatically be
applied.

Environmental management shall recelve due atitention as per the requirements of the
Environmental Control Officar (ECO), but will be managed by the ECO directly.

4.2 Implementation of the ProJect Specific Occupational Health and Safety
Speclfications (PSHSS)

The project specific H&S specification (PSHSS) forms an Integral part of the Contract, and PCs
are required te make It an intagral part of thelr Contracts with Contractors and Suppliers. A
PSHSS will be available for each level of Contract and Contractor, and must be complied with.

This specification must be read in conjunction with the OHSA, Regulations {as amended) and any
other standards relating to work being done, and ensure compliance thereto. The information
relative to the scope of the project, the works etc. are detailed in the tender, are to be considered
when developing the H&S plan and associated documentation.

The OHSA S$.37.2 Mandatary Agreement must be fully compieted by the PC, supplied by the
Client. These documents shall be desmed to form part of the returnable Contract Documents.

No work may commence without written approval of the H&S plan by the H&S Agent, or the
responsible person in the Harry Gwala District Municipality.

Should there be design changes, or change in the scope of works, an amended PSHSS may be
issued. Where amended PSHSSs are issued, the PC will be required to ensure a resubmission
of an amended H&S plan for approval. Further to this, the PC must ensure that similar
information must be provided as it applies to the works to all their Contractors, within 5 working
days following notification thereof. The H&S Agent will visit the project as deemed nacessary by
the Designer and the H&S Agent to ensure compliance and limit risk. All actlvities on the site and
all appropriate documentation will be monitored and reported on to the Client and the Designer.

Non-conformances will be issued and penalties or work stoppage will be issued where

appropriate. Communication between the H&S Agent and the PC will be through the Designer
(or Client’s responsible person) as determined at the commencement of the project.

4.3 Requirements at Tender Stage

Tenderers are required to submit a pre-tender H&S plan with their Tender submission.

The decumentation submitted will be used to assess the competence of the tenderer, as required
in the CRs, therefore the information submitted needs to be complete and as close as possible to
the final product.
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Adequate pricing for H&S Is required, and the appropriate section in the BoQ is to be completed.
Failure to do so could result in the Tender being regarded as non-responsive.

The PC shall ensure adequate information is submitted as supporting documentation with his
completed Tender. Such Information wlll be assessed against the criteria listed and a score
provided to the Bid Award Committee (BAC) for consideration. Failure to provide such
information could render the tender application non-responsive.

A project specific H&S Plan in response to this PSHSS will be subject to approval by the H&S

Agent. This must include all supporting documentation as required to verify the H&S system:

. A declaration to the effect that he has the competence and necessary resources to camry
out the work safely in compliance with the Occupational Health and Safety Act and its
Regulations;

. A valid Letter of Good Standing;

° Detailed technical method statements for approval by the Designer and appropriate risk
assessments and safe work procedures for approval by the H&S Agent or Ciient:

o Site establishment including:
=  Clearing and grubbing;
»  Exposure of services, power, telecommunication etc.;
=  Arrangements for hoarding, traffic accommodation;
o Excavating
o Anemergency plan indicating how and where emergencies will be handled
o Working at helghts
oAppointments of the following: Construction Supervisor; Construction Health and Safety
Officer; Risk Assessor: Fall Protection Plan Developer; First Aider.
o An organogram of the slte relationships showing at least the above appcintments

Further method statements are to be submitted prior to, and during the project where changes or
new work Is required, and the approval of the Designer/Client is required before work on that
aspect or activity can commence The H&S Officer is to be included in production planning
sessions/meetings to ensure that the appropriate risk assessments, safe work procedures and
communlcation required are available and completed timeously. Penalties will be applied should
this not be adhered to, and deemed a serious offence.

5. GENERAL REQUIREMENTS
5.1 Summary of Risks Identifled during Design

The intention of the summary of findings from the design risk assessment is to highlight the
residual risks identified during the design phase. The summary of risks provided is to point the
contractor towards some risks he may not be aware of during tendering stage and while
developing his formal risk assessments for the project.

The design risks and the management thereof should be included in the Principal Conftractors
(PC) risk assessments. Where there are other Contractors appointed to do work, the PC is fo
ensure that Contractors include such information in their risk assessments.

The Contractor is herein advised that no other residual risks remain which the designers Judged

as significant and unusual other than those risks that a competent Contractor can reasonably be
expected to know or deduce from the documents prepared for this project and supplied to them.
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52 Specifled Hazardous Chemical Substances

The following lists of products or substances are those which have been identifled as likely to be
used on the project. This list Is not inclusive and other products may be considered. Where the
PC is likely to supply the product as the product has not been specified, material safety data
sheets (MSDSs) need to be considered prior to all selections.

PRODUCTS or SUBSTANCES POTENTIAL HEALTH OR OTHER RISKS _
|« Hand mixing may occur, 50kg bags are an ergonomic risk
from handling.
Cement ¢ Pumping of concrete may produce extensive vibration,

extended hours of work, and potential eye, skin and

respiratory irritant from dust exposure, chromates. _

Caused by cuiting, grinding, sanding of any

Cement/Silica dust concrete/granite/tilied  surface/masonry  resulihg  in
occupational respiratory health illness or disease

Potentially a fuel bowzer on site. Fire, spillage, fumes |

Used as a bonding agent and may result in contact

Adhesives Dermatitis and occupational respiratory illness or disease
| from prolonged exposure

Contact with products may result in Dermatitis and
Plaster/mortar/screeds occupational respiratory lliness or disease from prolonged

exposure

Contact with products may result in Dermatitis and
Sealants/joint fillers occupational respiratory illness or disease from prolonged
eXposure
. Inhalation of fumes may result in cccupational resplratory
Welding fumes lliness or disease from prolonged exposure

The product is classified an irritant, irritating the resplratory
systam, skin and risk of serious damage to eyes. In contrast
Lime to the powder itself, the product, when
dlluted with water, can produce severe skin damage
in humans, (alkaline burns), especially if prolonged
skin contacts takes place.
Contact with differant paints may result in Dermatitis and
Paints occupational respiratory iliness or disease from prolonged

Petrol/diesel/lubricants

6. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
6.1 Structure and Organization of H&S Responsibliities
8.1.1 Notiflcation of Commencement of Construction Work

The Client shall notify the Provincial Director of the Department of Labour (DoL) in writing, in the
form of the Annexure 1 In the CRs for all projects requiring a work pemmit in terms of CR 3,
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The PC who intends to carry out any consiruction work other than work noted In CR 3 shall notify
the Provincial Director in writing in the form of the Annexure 2. This shall occur after the award of
the contract, but before commencemaent of construction work. Proof of submission and/or receipt
must be provided and kept in the H&S file. Work will not commence without the Notfification being
correctly completed and signed by the Client and proof of receipt by the Depariment of labour
raceived. The Nofification shall only be signed by the Client following the approval in writing by
the H&S Agent, or the Client.

Where changes to the conditions given in the submisgion are required (l.e. Contractors,
completion dates, increase in workers), a revised Annexure 1/2 must be submitted to the
Department of Labour. The completion date is to include the defect and llabllity pericd. A copy of
the notification form and any further submissions/comrespondence must be kept in the H&S file.

6.1.2 Health and Safety Plan Framework

The H&S aspects related to the project outlined in the previpus sections are to be taken into
account when drawing up the H&S Plan. The PC is required to demonstrate competence by
providing an H&S system that will address the requirements of the project.

The current legislative requirements, SANS codes and any other standards that may guide
practice are to be taken into consideration. The following aspects must be addressed In the H&S
Plan as they play a role in reducing the overall risk of a particuiar activity, or section of the project.
The H&S Agent may from time to time request additions or systems as they relate to the works or

legislative requirements at the time.

The PC is to prepare a site layout drawing tc indicate at least the following:

= The positions of site cffices of all Contractors, toilets, drinking water and worker rest
areas;

¢ Indicate the posltions of emergency personnel and equipment {fire, first aiders, first aid
posts);

Protection of plant and pedestrians, indicate parking, and

Storage areas (materlals and equipment, waste etc.)

Access and egress to site for deliveries and intended temporary traffic management

Emergency assembly point

Such layouts are to be updated regulady throughout the project.
6.1.3 Appointment of Competent Site Personnel

The CEO (OHSA S16.1) of the PC will take overall responsibility for the appointment of
competent site staff for the duration of the project. Should the CEO not be personally Involved in
the project, the H&S rasponsibilities are to be delegated to the Contract Manager (OHSA 16.2).
Knowledge and training in H&S is required, and certificates indicating H&S training as well as

experience {o be included in CVs.

All other legal appointments are to be made with relevance to the type of work required and kept
current with the project programme. The construction team is to ensure the appolnted H&S
Officer is kept up to date with all planned acfivities, to ensure all H&S requirements are met.

All construction/technical method statements are to be generated by senior site personnel, and
the appropriate risk assessments developed therefrom in conjunction with the H&S Officer.
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The Occupational Health and Safety Plan shall include the following, but is not limited to the
following key appointments;

6.1.4 Construction Supervision

Competent supervisors will be appointed to manage part or all of the works and have tralning
and/or experience in the area of responsibility. All site supervisors must show evidence of
appropriate training in H&S, and an understanding or training in areas of responsibility (i.e. risk
assessments, method statements etc.).

Curriculum Vitae {CVs) are to be submitted for approval by the Designer, and/or Client. The
Supervisor will be held responsible for the safety of working teams and subordinates,
housekeeping and stacking and storage of materials.

6.1.5 Construction Health and Safety Officer

The PC will employ at least one competent, full-time or part time H&S Officer for the duration of
the contract depending on the nature of the hazards on site and subsequent risks. The H&S
Officer's CV is to be submitted for approval by the H&S Agent or the Client, at time of tender.
The PC is to ensure adequate resources are provided in order to undertake all responsibilities
(i.e. mobile phone, computer and intemet access, vehicle etc.) Qualifications shall include at least
Grade 12, SAMTRAC/NEBOSH/Diploma in H&S qualifications or similar together with additional
appropriate short courses (ie. Fall Protection Developer, Risk Assessor, Basic Firefighting and
First Aider Level 1) with exposure to civil engineering and building that is appropriate given the
level of project complexity and registration with SACPCMP. An in-depth knowledge of legislative
requirements and the application theraof Is required. The site supervisor may not act as the H&S

Officer.

The H&S Officer/s will be held responsible for all H&S on the project.

e Senlor site staff and supervision, Contractors are to follow systems, instructions etc.
given by the H&S COfficer at all times;

« No new workers or Contractors may commence work without approval or following the
H&S plan as submitted, and

* No inductions of Contractor staff until the H&S documentation is approved by the H&S
Officer.

s The H&S Officer/s may not be removed or replaced without the approval of the H&S
Agent, nor may the site be left unattended for more than 1 day without adequate,

competent cover.

A monthly report of all H&S activities and incidents is required by the end of the first week of each
month, or at a date agreed to by the H&S Agent/Client and the H&S Officer. An example of the

monthly report is attached as an Annexure D.

The H&S Officer will be responsible for collating the H&S documentation at the close out of the
project in slectronic format. A list of the typical aspects that should be provided is available as
Annexure B to this document. The PC is to ensure that all Contractors documentation follows the
same requirements and closed out H&S documentation must be completed and be available with

the close out of the main contract.

Failure to do so will be considered a serlous offence and penalties applied.
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6.1.6 Trafflc Safety

The H&S Officer will be responsible for ensuring that daily traffic management is adequately
managed and additional care must be taken where workers and public Interface.

No worker may be transported in, or on the rear of construction vehicles (bakkies included), or
with plant and materials to, on, or from site. The number of passengers in any vehicle is limited
to what is stated on the license disc. Vehicles used to transport workers to, from, or on site, shall
have secure seats and be covered. No canopies may be used.

Tenderers must indicate in their OHS plans what type of transport is envisaged and how this will
be managed.

Penalties will be issued for non-compliances noted.
6.1.7 Health and Safety Representatives and H&S meetings

H&S Representatives representing workers and Contractors are to be appointed following the
startup of the project, irrespective of the number of workers on site. The appointed H&S
Represantatives are to be actively involved with H&S and will assist the H&S Officer and site

management In meeting legislative dutles.

The H&S Officer shall further ensure that H&S Is discussed at all Internal production or progress
meetings. Issues arising from the H&S Agent audits are to be discussad, as well as all H&S

related issues.

Minutes are to be kept for all H&S interventions and meetings. Failure to do so will be deemed to
be a moderate offence.

6.1.8 Appointment of Competent Contractors

The Principal Contractor Is to ensure compliance with the Clients minimum standards and all
legislative requiremants. The same H&S standards required of the PC are to be applied to all
Contractors. An index of all Contractors and Suppliers is te be on file and kept updated at all
times. The PC is to ensure there is sufficient funding for H&S compllance by each Contractor.

The following minimum aspects are applicable to any Contractor appointed:

o The H&S Officer is to ensure a Contractors appointment and approval of H&S
documentation at least seven (7) working days prior to commencing work,

¢ No Contractor may work under the PCs Compensation registration number. [If required
the PC may assist SMMEs with thelr registration with the Compensation Commissioner.
However, such Contractors will not be able to commence work until preof of registration
or Letter of Good Standing has been received.

¢ No work may commence without Mendatary agreements between parties in placa.

The following aspects are applicable to Suppliers or shortterm works (surveying, repalrs,
servicing, deliveries etc). Cognisance is to be taken of the level of risk Involved and the H&S
Officer is to ensure the level of H&S documentation Is appropriate:

Mandatary agresments in place

o Letter of Good Standing
» Method statements and risk assessments
¢ Available information relative to:
o Load testing and ragisters for cranes or lifting devices
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o Medical cartificates of fitness
o Material Safety data sheets (MSDSs)

Failure to provide written approval of H&S documentation will be considered a serious offense,
and could resultin aspects of, or all the activities beaing stopped and penalties implemented.

7. GENERAL RISK MANAGEMENT
7.1 Health Risks and Medical Survelliance

The appropriate MSDSs are to be obtained for all products and used to develop the H&S
documentation as they relate to the works. Many of the processes may be labour intensive and
argonomic risks are to be noted. All workers (including Contractors) are to be included in the
medical surveillance programme.

Workers will be exposed to nolse, dust, and physical risks from extended periods of work of a
repetitive nature, materials specified and the general nature of the works.

All workers (including those of Contractors) are required to be in possession of a medical
cerfificate of fithess prior to commencing work.

Full medical records are not to be placed in the H&S file. Given the potential health risks the
following aspects are to be included in each medical surveillance intervention:
e Full medical, surgical and occupational history;
» Full physical examination of all systems; and
o Referral if required for the management of identified health issues that may affect the
worker.

Specific testing for existing conditions and limitations relative to exposure could include, but are
not limited to:
¢ Audiometry (hearing tests); and
e Any other tests identified as relevant from chemical or specifically identified risks of
exposure

Fallure to do so will be considered a serious offence.
7.2 Nolse Risks

All plant from plant hire companies (suppliers) or that of the PC is to be compliant with the Noise
Induced Hearing Loss Regulations. Plant identified that has not been tested and marked for
nolse emissions will result in having to be tested at the Contractors or PCs expense. Failure to
do so within a reasonable time period will result in such plant being removed from site.

Audlometric testing of all workers is noted as required in the medical surveillance programme for
all permanent workers prior to work commencing. Temporary labour working in identified nolse
areas will require testing if the noise levels are indicated on plant or through processes as greater
than 85dB. Audiometry records are to be available in the H&S file.

Suitable SANS approved hearing protective equipment shall be issued and wom where noise
levels are identified as equal to or greater than 85 dB.

Failure to do so will be considered a sericus offence.
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7.3 Emergency Procedures

A simple emergency plan and procedure that is appropriate to the risks is required prior to
commencement on site. It is advised that the system should be sImple and easy for any worker
to follow. The plan may be adapted should new information or risks are identified.

The procedure shall detail the response pian In relation to the works, and Include at least (but are
not limited o) the following key elements:

s Appointment of a competent emergency response co-ordinator

o Site Camp Fire;

Public injury, Motor vehicle accidents;
Falls from heights;
Serlous Injury to workers (medical or work-related}; and
Any other malor risks identified during rick assessments

0000

The emergency plan Is to ensure the inclusion of local service providers where possible. Such
arrangements shouid be made with these persons prior to the commencement of the project.
The general principals of emergency management are to be applied as it applies to the hierarchy
of control and management.

7.4 First Aiders and Flrst Ald Equipment

At least 1 first alder will be trained to Level 3. First aiders shall be available and accessible on
site at all times, and be able to work as a team when responding to any emergency on the
project.

Contractors are expected to ensure compliance and provide/manage thelr own first aiders and
equipment. The number of First aiders will be determined by the complexity and exposed risks of
the project, not numbers of workers

Appropriately stocked first aid kits are to be available at all imes and to assure continual
availability and access on site.

7.5 Fires and Emergency Management

The emergency plan Is to Include the risk of fire on site and related to any specific activities where
gas, walding, cutting etc. occur.

Flre extinguishers will be appropriate for the risk and in sufficlent numbers to deal with the type of
fires that could occur. All mobile plant is to have fire extingulshers. Hot work permits are
required for any such activities.

7.6 incident Management and Compensation Claims

All incidents and accidents are to be investigated. All serious incidents involving any form of
disabling Injury or fatallty are to be reported to the Designer /Client /H&S Agent immediately. This
shall be confirmed in writing following the incident. Full details are to be included in each site
meeting or when the Client visits site. A summary of incidents is to be included In the monthly

report.

Failure to comply with emergency provisions will be considered a serious offence, and the
operation or project may be stopped if deemed inadequate for the work at the time of assessment

or site inspection.
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1.7 Personal Protectlve Equipment (PPE) and Clothing

The PC is to provide a procedure as an addendum to indicate how PPE Is managed within the
Company.

The wearing of the identified SANS approved PPE at all times is non-negotiable. The PC shall
ensura that all workers (Including Contractors) are issued with and shall wear:

Hard hats;

Protective footwear;

Overalls that ensure worker visibility;

Eye protection;

Hearing protection,;

Reflective jackets (no bibs)

Respiratory protection {minimum of FF2), and

Any other necessary PPE identified from MSDSs and/or risk assessments.

Adequate quantities of PPE shall be available. This shall include necessary PPE for visitors. The
procedure for managing PPE Is to be in a formal procedure submitted with the H&S plan for

approval.

Any person (including Client, Designers efc.) found on site without the necessary PPE will be
removed from site untll the PPE Is supplied and worn.

Failure to comply will result In penalties baing appled.
7.8 Occupational Health and Safety Signage

On-site H&S signage is required. Signage shall be posted up at fixed or temporary working
areas, or other potential risk areas/operations. These signs shall be in accordance with the
requirements of the General Safety Regulations or SANS requirements as amended. Signage is
to be noted on the site drawings Indlcating where fixed/temporary signage is required.

Temporary signage is to include (buf not be limited to) the following:
= ‘Report to site office’/ ‘Waming: Construction Site — Keep out’ or similar;
‘Site office’ (if relevant);
‘hard hat area' or other PPE requirements noted;
First aid box positions {including vehicles); and
Fire extinguishers.

Signs shall be posted at areas of work on site indicating that a construction slte is being entered
and that persons should take note of H&S requirements.

Failure to comply willl result in penalties belng applied.
7.9 Induction of Employees and Visitors, General H&S Tralning

A simple, formal induction programme is to be submitted as an addendum for approval with the
H&S plan. Inductions must be camried out for all workers and visitors {inciuding Client,

Designers) to the site.

Pre-task training is required to ensure workers are familiar with the risks and H&S measures of
the work or tasks o be done. Such training is to be done at least daily, A record of inductions
and pre-task tralning is to be kept in the H&S file.
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Any person found on site without proof of induction will be removed from site until the proof Is
supplied and, and a penality issued per non-compliance.

7.10 Management of Plant and Equipment
Close control of plant and equipment is required, including that of Contractors.

Daily monitoring of all plant and equipment is required prior to commencing work. Full lists of
hired and own plant are to be available at the H&S Agent's/Client audit. All daily inspection
records are to be kept in the H&S file or Contractors where plant and equipment is brought onto
site. Registers are not to be more than 1 week behind.

Only competent, medically fit plant operators are to be used. Medical ceortificates of finess are
required for all operators. Any plant or slings used to IIft plant or material require annual load
testing by an AlA, and all certificates must have the testers LMIE number. Operators are to be
adequately trained and certifled to operate mobile cranes or crane trucks. Certificates and
registers are to be placed in the H&S file.

Failure to do so will be considered a serious offence.

7.11 Excavations

A procedure for managing excavatlons is to be provided as an addendum to the H&S plan
describing how excavations are to be managed.

Excavation method statements are to be approved by the Designer and associated risk
assessments are required. Designs by competent persons are required where ground conditions
are deemed to require shoring.

A competent person is to be appointed for managing all excavations. A permilt system is to be
available and used for all excavations. All equipment and ground conditions are to be checked
daily and prior to work commencing.

Excavations should preferably not be open bayond what can be closed daily. Where excavations
need to remain open, all excavations are to be properly protected. Adequate stakes with 1m
high demarcation and berms/spoil are required t¢ be a safe distance from the edge of the angle
of repose. Danger tape may not be used to demarcate excavations. Cognisance is required of
the surrounding area and increased levels of protection are required where work is in the vicinity
of members of the public.

Work will be stopped and penalties applied to any work in excavations that is not compliant.

7.12 Working at helghts

A Fall Protection Plan (FPP) is to be available and supplled as an addendum to the H&S plan.
The FPP must be appropriate for the project. Method statements, appropriate risk assessments,
safe work procedures and tralning are to be available prior to work commencing.

Construction drawings shall be required for all temporary structures as they relate to the project.
The drawings shall be accompanied by full calculations, design locads and any relavant test
results as required by the SANS code, and ensure adequate allowance for the development of
appropriate documentation and training. All drawings are to be checked and signed by a
competent structural engineer (registered with ECSA).
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The focus for working at height shall include fall restraint systems where possible except during
assembling or dismantling top components or where it is not deemed safe. The relevant SANS
codes are to be applied as they apply to the works and the project, such as:

° SANS 10085

s SANS 50356
U SANS 50361
. SANS 50355

Should part of the works be contracted out, competent Contractors are to be appointed and
submit documentation according to the project requirements. The PC is to note if such work is to
be contracted to specialists in the H&S Plan. The plan is to be developed by and work managed
by a competent person for the duration of the project. Thae following aspects must be included:

The public are to be protected at all times by way of hoarding, barricading or fencing
Notices to be posted

Restrictions or stoppage when weather conditions are deemed hazardous

Permit system for working at heights

Praventicn of falling tools or equipment

Link to emergency plan regarding rescue

All workers are to be In possession of valid certificates of fithess that extend for the duration
of the works. Note the requirements In the sectlon relating to medical surveillancs.

¢ Registers and all relevant documentation are to be placed in the H&S flle.

Work will be stopped and penalties applied to any work at heights that is not compliant.

7.13 Cranes and lifting equipment

Should any form of liting device or crane (fixed or mobile) be used during the project for
deliveries, moving of supplies or equipment, the appropriate documentation must be made
avallable. Method statements, risk assessments, safe work procedures and training are fo be
available prior to work commencing. A procedure for managing loads and lifting must be made
available as an addendum to the H&S Plan.

7.14 Temporary Works (Scaffolding, support work, formwork)

Temporary works must be properly designed and signed off by a competent person who has
sufficient experience in the design of the type of temporary work in question to be able to assess
the design. The appropriate comipetent persons are to be appointed to manage and monitor such
works to the satisfaction of the Engineer and H&S Agent. Records and registers are to be
properly completed and kept in the H&S file. f temporary works are to be erected by
Contractor, this must be notified to the Designer/H&S Agent.

Failure to do so will be considered a serious offence.

7.15 Auditing

Frequency of external auditing by the H&S Agent or Client will be as agreed with the Client and
Deslgner but will at least conform to the requirements of the Construction Regulations. The site
will be inspected and the documentation audited relative to the activities and H&S plan. The H&S
Officer of the PC must accompany the Client, or the H&S Agent, on all audits and inspections.
Not all audits will be, or need be announced.
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The PC will ensure that all their Contractors are audited at a frequency determined by the H&S
Agent or Client. Audit frequency may be increased if Contractors are not performing adequately.
Audit resuits will be acted upon and non-conformances and penalties issued where deemed
appropriate. The Client, Designer or H&S Agent may act or require further outcomes if non-
compliances are noted or unsafe acts are noted on site.

internal audits are to include site conditions as well as ensuring H&S files are appropriate, and
compliant. Comprehensive audit reports are to be made available, the format of the audit reports
are to be acceptable by the H&S Agent.

The PC wiil be audited using a template as supplied in the tender document. The audit template
will be adjusted from time to time relative to the activities on slte. A similar process is to be used
by the PC when auditing their Contractors on site. Compliance with legislative requirements and
the systems provided by the PC to manage the H&S on site will be measured. Full compllancs is
required. Time limits for corrective actions will be set and must be adhered to.

Failure to address findings or non-conformances will be considered a serious offence.

7.16 Mechanical Installations

All mechanical installations are to be carried out in conformity with the manufacturer's
instructions. Method statements and risk analyses must be compiled for each type of installation.
A competent person must be designated to supervise the work.

7.17 Communication on Site

All H&S communication during the project between the H&S Agent and the PC wiil be done
through the Engineering Consultant and be in writing, including the Issue and responses to non-
conformances and H&S audit results.

Fallure to address issues timeously will be considered a serious offence.
7.18 Care of Workers on Site (Welfare)

Adequate toilets, clean, safe drinking water and decent shelter will be afforded workers at all
times. Toilets will be within reasonable distance of workers, or placed with each working team in
safa, with reasonable privacy. Hand washing facilities will be provided. Arrangements made
where existing facilitles are shared with existing users must be made In writing and placed in the
HA&S file.

Failure to ensure compliance will be considered a serious offence.
7.19 Discipline, Alcohol and Substance Abuse

All employees (managemaent included) are to follow instructions given in the Interast of H&S. A
disciplinary procedure is to be developed and disciplinary action Is to be imposed on those who
do not follow such instructions or company rules or policies.

No person is allowed to waork or access site if under the influence of alcohol or other substances
that could impact on their own or others safety. The PC is to have a drug and alcohol policy
avaliable to manage such instances.
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These requirements are applicable to any empioyee of any organization providing services on
site. Penaltles may also be applied by the Client, OHS Agent or Engineer.

7.20 Electrical Equipment

In addition to the requirements of the Electrical Machinery Regulations and the General
Machinery Regulations any electrical distribution board used for construction work shall be fitted
with suitable earth leakage protection. Leads must be properly and firmly connected. Plugs and
sockets shell be In good and safe condition.

All electrical apparatus, other than electrical hand tools, shall have a physical "lock out’ system
which will prevent any operation other than that authorized by a supervisor. A “lock out® sign shall
be displayed when the apparatus is not in use. Method statements and safe work procedures will
be required for all work invelving electrical apparatus.

7.21 HIV and AIDS Programme

The PC shall reduce the risk of transfer of HIV between and amongst construction workers and
the iocal community, raise awareness amongst construction workers of the risk of infection with
HIV, promote early diagnosis and assist affected individuals to access care and counsslling by:-
 making condoms that comply with the requirements of SANS 4074 available for the
duration of the contract to all construction workers at points on the site which are readily
acgessible and suitably protected from the elements
« gither by placing and maintaining HIV/AIDS awareness posters of the size not less than
an A1 in areas which are highly trafficked by construction workers or providing
construction workers with a pamphlet in languages largely understood by the construction
workers which reinforces the outcomes of the HIV/AIDS awareness programme
e encouraging voluntary HIV/STI testing
¢ providing informatlon concerning counseiling, support care of those that are affected

7.22 Safety Conflict

Where any conflict exists between the requirements of this PSHSS, the Site Rules or Statutory
Reguirements/Regulaticns the higher standard must apply unless such conflict is brought to the
attention of the Client or H&S Agent and a direction provided. The PC is deemed to have allowed

for the higher standard.

The PC Is legally responsible for ensuring that he conforms to all applicable aspects of the
Occupational Health and Safety Act 85/1993 and Regulations (OH&S Act) and other relevant
Acts and Regulations. If in dispute with the PSHSS and other leglslation the most stringent

requirament must apply.

8. HEALTH AND SAFETY FILE

The documentation submitted and approved following the awarding of the contract will be used to
form the H&S file. The H&S file is required to be laid out in a logical manner, and documentation
filed within the file is to be easily accessible.
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The following completed information shall be included (but not be limited to) as part of the index:

The PSHSS;

Appointment by Client;

specifications issued;

Training Records;
Permits;

Method statements;
Rigk assessments;
Safe work procedures;

Registers; and

Plant lists

9. NON-CONFORMANCES

The H&S Plan and the approval by Cllent;

Mandatary agreement with Cllent;
Nofification of construction work;

A record of all working drawings, calculations and design where applicable;
Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S

Record of Competencias (CVs) and appointments;

Emergency and injury management;
Materlal Safety data sheets
Medical surveillance records;

Records of audits, minutes etc.

Temporary electrical installations
Employee records {(who Is on sfie)

Should, et any time, the works, or part of the works, be stopped due to unsafe acts or non-
compliance with the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have
a claim for extenslon of time or any other compensation.

The following constitute examples of the types of non-conformances that will attract penalties:

Minor:
Penalty: R50/count

Non-use of PPE supplied

Meadlum:
Penalty: R500/count and a
non-conformance

" Tollets not supplled or

regularly serviced; lack of
drinking water

Non completion of

| Contractors not audited

Sevare
Penalty: R5000/count, a
non-conformance and/or
activity stoppage

Contractors working without
Health and Safety Plan
approval

Workers transported in
contravention of the OHS
plan or legal requirements

Invalid Letters of Good

Non-compliance with traffic

registors for plant and
equipment on site
Lack of H&S signage at Working without training or
work areas the appropriate, approved Standing
H&S method statements
Tools and equipment Legal non-conformances
identified in poor condition | identified during the accommodation

during inspections

previous audit and not
addressed within the

| agreed time frame

requirements: layout or
physical conditions

| No monthly OHS report at
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I Minor: Medium: Severe
Penalty: R50/count Penaslty: R500/countand a | Penalty: R5000/count, a
non-conformance non-conformance and/or
| ] actlvity stoppage |
! site meeting to report on requirements

No certificates of fitness for
workers as required

Working without approved
| method statements

9.1 Fallure to Comply with Provislons

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure
the safety of workers and the general public in accordance with these specifications or as
required by statutory authorities or ordered by the Principal Agent (PA), shall be sufficient cause
for the PA to apply penalties as fofllows:

(i) A penalty as shown In the Table above shall be deducted for each and every occurrence
of non-compliance with any of the requirements of the PSHSS.
(i) In addition a time-related penalty of R500,00 per hour over and above the fixed penalty

may be deducted for non-compliance to rectify any non-conformance within the allowable
time after a site instruction to this effect has been given by the PA. The site instruction
shall state the agreed time, which shall be the time in hours for reinstatement of the
defects. Should the Contractor fail to adhere to this instruction, the time-related penaity
shall be applied from the time the instruction was given.

10. MEASUREMENT AND PAYMENT

The payment items for Occupational Health & Safety are contained in the Blll of Quantities. The
same rules are applicable in respect of the pricing of these ltems as for every other payment item,
Attention is drawn to the Pricing Instructions in this document.

tem and Unit

C.01 Preparation of Contractor's Project Speclific Health and Safety Plan. (Lump Sum
(L.S))

The rate for this item must cover alt expenses incurred in preparing the Contractor's project
specific Health and Safety Plan as required by the Client's project specific Health and Safety
Specification in this document.

C.02 Principal Contractor's initial obligations in respect of the Occupational Health and
Safety Act and Construction Regulations. {Lump Sum (L.S})

The full amount will be paid in one instalment only when the Client's Agent has verified and
approved the following

{a) The Principal Contractor has notified the Provincial Director of the Department of
Labour in writing of the project, Annexure 2 to the Regulations.
{b) The Principal Contractor has made the required initial Appointments of Employees

and Contractors.
(c) The Client has approved the Principal Contractor's project Health and Safety Plan.
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(d) The Principal Contractor has set up his Health and Safety File.

C.03 Principal Contractor's time related obligations In respect of the Occupational
Health and Safety Act and Construction Regulations. {Month (Mth))

The amount shall represent full compensation for that part of the Principal Contractor's general
obligations In terms of the Occupational Health and Safety Act and Regulations which are mainly
a function of time. Payment will be made when the Client's Agent has verified the Principle
Contractor's compliance as part of the audit. This wiil Include the updating and administration of
the Health and Safely file.

C.04 Provislon of Personal Protective Equipment (PPE) as listed In the Bill of Quantities.
{(Number (No})

The rates for these items shall include for the procurement, delivery, storage, distribution and all
other actions required for the supply of PPE to the employees of the Principle Contractor, full or
part time, requiring them. Sub-Contractors are responsible for their own costs in this regard. Any
items of PPE not included on the list will be paid for only after the PA has agreed to their
acquisition.

ltems listed wili Include, among others which may be noted, are: hard hats, reflective vests, high
visibility overalls, protective foot wear, fall arrestor hamess, gloves, ear muffs, earplugs and dust
masks of appropriate type. Normal items such as standard overalls, waterproof clothing, gum
boots and standard workshop safety equipment such as welding masks and goggles will not be
paid for.

Payment will be based on the issues register for PPE as kept by the Construction Health and
Safety Officer, backed up by paid invoices If requested.

C.05 Provision of a Full/Part Time Construction Health and Safety Officer {(Month)

The Tender sum shall include for the cost of a Constructlon Hezalth and Safety Officer on a
fullime or part time basis.

C.08 Costs of Medical Survelllance (Unit (No))

This item shall covers all costs in involved in the obtaining of baseline medical examinations of
temporary labour, including operators for mobile plant as contemplated in CR 23(d) (ii); for
temporary workers and workers exposed to noises at or above the limits given in the Noise-
induced Hearing Loss regulations, as stipulated.

Workers in the permanent employ of the Contractor will only be paid for if their certificates require
updating.

C.06 a) Initial (baseline) medical examinations, including audiometric and lung function testing.

€.07 Inductlon Training {Unit (No)

This item shall cover all costs incurred for the health and safety inductions as set cut in
Regulation 7 of the Construction regulations and the proof of Induction required. Payment will be
made on the figures contained in the induction section of the Health and Safety Fils.

Page SW110
The Contract C3
Part C3: Scope of Works
Contract No. HGDM 746/HGDM/2021




HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES
AT HIGHFLATS

CONTRACT No. HGDM 748/HGDM/2021

C.08 Provision of First Aid Boxes. {Unit {No))

The rate for this item shall cover all costs incurred In the provision and maintaining of first aid
boxes.

C.08 Establishment of holse levels (Unit (No))

This item shall cover all costs Involved In the establishment of noise zones In terms of Regulation
9 of the Noise-induced Hearing Loss Regulations. Where a zone has previously been established
for a particular item of plant within the last two years, the test need not be repeated but must be
kept valid for the duration of the Contract.

C.10 Submission of the Health and Safety Flle. (Lump Sum)
Expenditure under this item shall be made in accordance with the general conditions of contract.

This amount will be paid only once the Principal Contractor has met all his cbligations in respect
of the Occupaticnal Health and Safety Act and the Construction Regulations and has submitted
his Health and Safety File complete as envisaged on this specification to the Client's satisfaction.
This must be done prior to the Issue of a Certificate of Completion
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ANNEXURE A

H&S AGENT AUDIT SHEET
EXAMPLE OCCUPATIONAL HEALTH AND SAFETY AUDIT DOCUMENT

PROJECT NAME:
CONTRACT NUMBER:
HEALTH AND SAFETY AUDIT No: ———
CONDUCTEDBY :
| DATE : ]
EXECUTIVE SUMMARY

INTRODUCTION AND OVERVIEW

Scoring:

The audit has a scoring schadule, which will be used to deem compliance to what Is available on site,
and what the appropriate systems need to be to match them. The contractor should aim for a score of 3
on each aspect included in the audit. A low score could result in part or all of the work being stopped
until compliance is reached.

| Scorlng schedule

| If the answer is "No" the rating will be 0

' [f the answer is ‘not applicable’ it will be noted as n/a

| if the answer is "Yes" the following ratings are applicable
1 | Requirements partially met and no impiementation.

2 | Requirements partially met and partially implemented
3 Recuirements fully met and partlally implemented
4 | Requirements fully met and fully implemented
5 | Reguirements and Implementation exceeds expectation
Key Abbrevlatlons:
| Health and Safety | H&S | Driven Machinery Regulations DMRs
" Occupational Health | OH | Regulations for Hazardous Chemical | RHCSs |
Substances
Construction Regulations CRs | Pressure Equipment Regulations | PERs
' General Safety Regulations ' GSRs | General Administration Regulations GARs
Explosive Regulations ERs | South African Natlonal Standards SANS
‘Noise  Induced Hearing  Loss | NIHLs | South African Road Traffic Safety | SARTSM |
Regulations Manual
Facilities Regulations |'FRs | | |
South African Bureau of Standards SABS | o | |
| 1 |
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Occupational Health and Safety Act IEHSA__
=la ! ——
Provide a summary of site inspection, significant findings of the site inspection and the audit.
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT No. HGDM 748/HGDM/2021

ANNEXURE B
CLOSE OUT REQUIREMENTS

The H&S flles for the Principal Contractors and all Contractors require closure and handover to
the Cllent at the completion of the project. The followling list Is an example of what should be
Included, but Is not exhaustive. The OHS Agent or the Cllent may require further information at
the time of completion and the Principal Contractor Is to ensure that all Instructions are met.
Documentation would Include all records from the start of the project. Dally or monthly plant
inspection records are not required uniess they are related to an accident. All records to be In
electronic format and submitted to the OHS agent for approval In adequately formatted lists and
folders. Layout should be loglcal and In the same order as In the site flles.

Health and Safety close out flle requirements Include:

a)
b)
c)
d)
e)

f)

g)
h)

Client H&S Specification
Principal Contractors OHS Plan(s)
Organograms
Legal Appointments
List of all employees employed on a permanent or contractual basis over the duration of the
contract
Notification to Department of Labour of commencement of work
Letters of Good Standing for the Project
Full files for all Contractors as well as their close out reports
= List of Contractors
s All employees employed on a permanent or contractual basis aver the duration of the
contract
Letters of Approval of Contractors
Mandatary Agreements
Letters of Good Standing
s Appointments
Incident Records
Non- Conformance records
Agent's Audits
Method Statements
Risk agsessments
Safe work procedures
Medical surveillance certificates of fitness. Medical records are to be kept according to the OH&S
Act as amended
All drawings for temporary structures {(suspended beams/scaffolds etc)
All operating manuals for any systems that require ongoing maintenance
Copies of test results, policies and procedures for environmental monltering (silica, noise, dusts
etc.)

Defect and Liabllity Perlod

The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor,
including those of their Contractors. Any work required during the defect and liability period will
require an assessment of the H&S file by the OH&S Agent prior to any work commencing.

A copy drawing records for the as-buiits are to be placed on file by the Designers once complete.
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2
BOREHOLES AT HIGHFLATS

CONTRACT No. HGDM 7486/HGDM/2021

ANNEXURE C
NON CONFORMANCES

| ~ HEALTH AND SAFETY SITE INSPECTION
NON CONFORMANCE NO

i AGENT: | PROJECT:
Consultant: _Date and time: B
Client Area:
Contractor:
ASPECTS NOTED: [ COMMENTS: COMPLETION
‘ REQUIRED BY
(DATE): |
e _
. |
[ ]
[ ]

hd L

PHOTOGRAPHIC EVIDENCE (if avallable):

| OTHER: -
The following penalties are to be applied:

Signature of Designer

Signature of H&S Officer/Site Agent

Signature: of H&S Agent
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT No. HGDM 748/HGDM/2021

ANNEXURE D:

CONTRACTORS MONTHLY HEALTH AND SAFETY REPORT
({To be submitted by the end of the first week of each month and be available with each audit)

CONTRACT NUMBER: PROJECT | CONTRACT DETAILS:
NAME:
I .
1 GENERAL ACTIVITIES FOR THE ‘
MONTH
(detall each area of work) !
2 NUMBER OF WORKERS (permanent |
and (.
| local, contractors) |
3 TRAINING DONE
{suppller, no of paople, type) -
"4 | INCIDENTS / ACCIDENT
(list number and detalls, attach
reports)
6 NON-CONFORMANCES
{closed out or active)
7 CONTRACTORS (list, approval
status)
8 AUDITS COMPLETED (Internal and
external)
'9 | CRITICAL ISSUES -
10 GENERAL N
i -
H&S Officer Signature Date:
Site Agent
Signature @ Date:
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2
BOREHOLES AT HIGHFLATS

CONTRACT No. HGDM 746/HGDM/2021

ANNEXURE F:
TYPICAL BILL OF QUANTITIES FOR OCCUPATIONAL HEALTH AND SAFETY

ITEM | DESCRIPTION a UNIT | QUANTITY | RATE | TOTAL
(N0 | : o [ — I
c.01 Preparation of the Contractor's lump sum
slte specific Health and Safety
| Plan
|
‘ c.02 Principal Contractor's Initlal lump sum

obligations In respect of the
Occupational Health and Safety
Act and Construction

| Regulations

c.03 ‘"Priﬁcipal Contractor's time month
related obligations in respect of
the Occupatlonal Health and

Safety Act and Construction
Regulations
C.04 Provision of Personal Protective |
Equipment {PPE)
" (a) Reflective vests | No l ' B ‘
' i
' (b) Hard hats No ' " !
{c) Protective foot wear No
| (d)Earplugs No a
' {e) Dust masks | No B
| (f) Gloves
(h) Ear Defenders SABS No
approved
'C.05 | Provision of a full time month
Construction Health and Safety
Officer = e __ 1

" C.06 Cost of medical certificates and
| medical surveillance
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT No. HGDM 748/HGDM/2021

(a) Initial (baseline) medical prime cost (PC) sum

i | examinations

| (b) Periodic and exit prime cost {PC) sum
examinations ]
{c} Contractor's charges to allow | %
for handling costs and profit in

respect of sub items 13/X.06 (a)
_and (b)

Cc.07 Induction training No

C.08 Provision of First Aid Boxes to No

GSR requirements = |
C.09 “Noise monitoring I
| 1 )
' ' (a) Establishment of noise zones | No
(plant)
| (b) Audiograms {personnel) No ‘ _
C.10 Submission of a Health and lump sum
| Safety File |
= Page SW127 :
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT No. HGDM 748/HGDM/2021

ANNEXURE G
HARRY GWALA DISTRICT MUNICIPALITY
HEALTH AND SAFETY (H&S) PRE-TENDER REPORT
Tenderars are required to submit a pre-tender H&S plan with thelr Tender submission.

The following requirements were set in the tender documentation and have been utillized to assess the
completeness of the documentation presented with the submission of tenders. These requirements fulfit the
requirements of the Client in terms of the Construction Regulations, Regulation 5(1)(h). They are to be read
in addition to the Act and Regulations but are not a substitute for them.

The documentation submlitted will be used to assese the competence of the tenderer, as required in the
CRs, therefore the Information submitted needs to be complete and as close as possible to the final
product.

The following scores have been used to determine compliance with the pre-tender requirements:
Scoring as follows:

Not supplled or not adequate 0
Supplied and complete 1

If the tenderer has not completed any projects then Items 4 and 5 need not be supplied. A letter to this
effect must be attached.

Tenderers are required to achleve a minimum of 10 out of a fotal of 17 for thelr tenders to be
considered.

| Legal or Pre-Tender Requirement H&S Tenderers Response Max Actual
Specification Score  Score
. Reference |
Construction | 1. A project specific H&S Plan in |
Regulations line with this project specification
(CRs) which will support the CRs,
7(1) therefore the information submitted 1

needs to be complete and as close
as possible to the final product.
See check sheet

CRs 5(1)(g) | 2. Adequate pricing for H&S is also
required, and the appropriate
section in the BoQ is to be
completed. Failure to do so could 1
result in the Tender being regarded
| as non-responsive.

|
CRs 5(1}Xh) 3. A declaration to the effect that he
has the competence and necessary
| resources to carry out the work 1
safely in compliance with the |
| Construction Regulations 2014: | !
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

CONTRACT No. HGDM 746/HGDM/2021

4, At least one copy of minutes of
previous Occupational Health and
Safety Committee meetings; ‘ 1 ‘

5. Incident Investigation Reports for : |
other projects of a similar nature
undertaken by the tenderer 1

CRs 9(1)b) | 6. Detailed technical method
statements for approval by the ER
and for approval by the H&S Agent:

a. Site establishment;

b. Clearing and grubbing; 1
¢. Construction of offices and 1
accommodation, and 1
d. Proposed site layouts | 1
CRs 9(1) 7. Appropriate risk assessments:

a. Site establishment; 1
b. Clearing and grubbing; 1
c. Construction of offices and 1
accommodation, and 1

d. Proposed site layout

CR 8(1) 8. Appropriate safe work

procedures 1
a. Site establishmant; 1
b. Clearing and grubbing; 1
¢. Construction of offices and 1

accommodation, and

d. Proposed site layouts

' | FINAL SCORE ) 17
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HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT

HIGHFLATS

CONTRACT Ne. HGDM 748/HGDM/2021

TENDER STAGE OHS PLAN EVALUATION

ANNEXURE H

Tenderers will be scored on their response to various facets of the Health and Safety Specification in the
_Tender Document. Failure to achieve a score of 60 % will render the tender non-responsive

Proof of the evaluation must be civen under the remarks column

| Is the Specification Project Specific? If not then
|1 General score is 0.
L Scoring | Response present and satisfactory L1
. Not present 0
OHS Speciication Max
Act/regulation | Section | Description ! Score | Score
8(1) 68.1.4 | Construction supervisor 1 |
‘ 8(6) 6.1.5 Construction Health and Safety Officer 1
! 7.1 | Health Risks and Medical Surveillance
NIHLR 7.2 Noise Risks 1
| 7.3 Emergency Procedures
_GSR 3 7.4 First Aiders and First Ald Equipment 1
CR 27 8 Fires and Emergency Management 1
| GAR 8 76 Incident Management and Compensation Claims | 1
77 Persv_anal Protective Equipment {PPE) and
' GSR2 clothing 1
GSR 2B 78 Occupational Health and Safety Signage | 1 |
79 Induction of Employees and Visltors, General
CR7(5)6) H&S Tralning 1
CR 23 7.10 | Management of plant and equipment 1 _
‘CR13 7.11 Excavations 1 |
' CR 10 7.12 | Working at Heights 1
HB | 7.12 Fall protection plan [ 1
CR 24 713 ‘ Cranes and lifting equipment 1
' CR12 7.15 Temporary works ‘ 1
. CR5(1)(0) 7.18 Auditing ! 1
DMR/GMR 7.19 | Mechanical installations 1
| OHSA 8(2)(j) 7.20 Communication on Site |1
CR 30 7.21 Care of Workers on Site (Welfare) 1
Additional
requirements
! 6.1.3 Declaration of competency | 1
L cro1) Method statements (SWPs) ' |
a) Site Establishment 1
CR5(1)(g) Mas pricing for OHS been allowed for? 1
| TOTALSCORE 24
| TOTAL PERCENTAGE | N
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If a sectlon is not applicable then it must be deleted from the score sheet and the total score reduced.
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ANNEXURE |

AGREEMENT IN TERMS SECTION 37.2 OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
(ACT NO. 85 OF 1993)

THIS AGREEMENT is made at _on this the _day
of in the year between HARRY GWALA DISTRICT MUNICIPALITY (hereinaiter
called "the Client") of the one part, herein represented by in hls
capagcity as and delegate of the Client In terms of the Client's

standard powers of delegation.

and

(hereinafter called "the Mandatary®) of the other part, herein represented by

_in his capacity as

and being duly authorised by virtue of a resolution appended hereto as Annexure A.

WHEREAS the Client is desirous that certain works be  constructed, viz
CONTRACT NO. , and has accepted a tender by the Mandatary for
the construction, completion & maintenance of such works and whereas the Client and the Mandatary have
agreed to certain arrangements and procedures to be followed in order to ensure compliance by the
Mandatary with the provisions of the Occupational Health and Safety Act 1893 (Act 85 of 19983 as updated);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 The Mandatary shall execute the work in accordance with the contract documents pertaining to this
contract;

2 This Agreement shall hold good from its commencement date, which shall be the date determined in
terms of the Form of Offer and Acceptance, or cther date decided upon, in the Contract Data, fo

either;

a) The date of the final certificate issued or as contained in this Volume of the contract
documents pertaining to this Contract, or

b) The date of termination of the Contract;
3 The Mandatary declares himself to be conversant with the foliowing:

a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of
1993 as updated), hereinafter referred to as "The Act”, together with Its amendments and with special
reference to the following Sections of The Act.

i. Section 8  General duties of clients to their employees;
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ii. Section9: General duties of clients and self-employed persons to persons other than
employees;

iii. Section10: General duties of manufacturers and others regarding articles and substances
for use at work;

iv. Sectlon 37: Acts or omissions by employees or Mandatories, and

v. Sub-section 37(2) relating to the purpose and meaning of this Agreement.

b}  The Contractor shall ensure that he famlliarises himself with the requirements of the Clients health
and safely specification developed for the project, and that he, his employees and any other
Contractors employed during the project comply with them. The Contractor shall ensure that all
health and safety documentation required as part of the health and safety plan is maintained for the
duratlon of the project.

4 In addition to the requirements of conditions of contract (as amended by the Contract Data of the
contract documents pertaining to this Contract), the Mandatary agrees to execute all the works
forming part of this Contract and to operate and utilize all machinery, plant and equipment in
accordance with Tha Act,

5 The Mandatary is responsible for the compliance with the Act by all his Contractors, whether or not
selected and/or approved by the Client.

6. The Mandatary warrants that all his own and his Contractors’ workmen are covered in terms of the
Compensation for Occupational Injuries and Diseases Act 1993 as amended, which cover shall
remaln In force whilst any such workmen are present on site. A letter of good standing from the
Compensation Commissioner to this effect must be produced to the Client upon signature of the

agreement.

7 The Mandatary undertakes to ensure that he and/or subcontractors and/or thelr respective clients will
at all times comply with the following conditions:

a) The Mandatary shall assume the responsibility in terms of Section 16.1 of the
Occupational Health and Safety Act. The Mandatary shall not delegate any duty in
terms of Section 16.2 of this Act without the prior written approval of the Client. [f the
Mandatary obtains such approval and delegates any duty In terms of section 16.2 a copy
of such written delegation shall inmediately be forwarded to the Client.

b)  All incidents referred to in the Occupational Health and Safety Act shall be reported by
the Mandatary to the Department of Labour as well as to the Client. The Client must
further be provided with copies of ali written documentation relating to any incident.

¢) The Client hereby obtains an interest in the issue of any formal enquiry conducted in
terms of section 32 of the Occupational Health and Safety Act into any incident involving
the Mandatary and/or his employees and/or his Contractors.

d) The Mandatary shall conduct such risk assessments, method statements and safe work
practices as may be necessary during the course of the contract and shall ensure that all
staff are informed of these. Proof of this shall be placed in the project Health and Safety
file.

e) Adherence to the Contractor's Health and Safety plan must be enforced including the
application of penalties for non-conformance as set out in the Client's Health and Safety

Specification.
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In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing
withesses:

SIGNED FOR AND ON BEHALF OF THE CLIENT:-

WITNESS SIGNED:- 1. 2.

NAME (IN CAPITALS) 1. 2. S

SIGNED FOR AND ON BEHALF OF THE MANDATARY -

WITNESS SIGNED:- 1. 2.
NAME {IN CAPITALS) 1. 2.
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HIGHFLATS WATER SUPPLY SCHEME

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL
STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT HIGHFLATS

CONTRACT No. HGDM 746/HGDM/2021

PART C3
ENGINEER'S QUALITY MANAGEMENT
SPECIFICATION
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1.

1.1

INTRODUCTION

HGDM subscribes to a Quallty Management System accredited by a number of certification
bodies including 1ISO 9001.

This document/specification summarigses the Quality Control Procedures used by the
Contractor in the Quality Assurance and Control on site works. These procedures are to be
used by Engineer's Representative Staff (i.e. ER and his assistants) and the Contractor's
staff on the following commonly encountered sites;

e Pipelines
o UPVC Pipelines
o HDPE Pipelines
¢ Bullding Works

The procedures have been developed as “intellectual® property of Harry Gwala District
Municipality and may only be used on sites managed by Consulting Engineers. Any other
use is subject to consent/agreement with Harry Gwala District Municipality and Consulting
Engineers.

All references to approval by ER require that the Contractor (via the Site Agent) initiates the
necessary request for approval). In addition, the Contractor will be required to maintain a
copy of all records as required by this Specification.

The application of the procedures will be agreed as appropriate between the Contractor's
Site Agent and the Engineer (or his Representative) at the commencement of construction

activities.

It will be deemed that the Coniractor has Incorporated In his completion period and
pricing, the necessary requirements to comply with this Specification fully.

Elements of Site Quality Assurance
The elements of Site Quality Assurance comprise the following:

e general elements that apply to all sites and
¢ site specific elements that are speacific to sites and may be dependent on the type of
construction.

GENERAL ELEMENTS APPLICABLE TO ALL SITES
Construction Quality Control Organization
This section presents the requirements of key site personnel involved on construction sites,

i.e. Engineer's Representative (ER) staff and Contractor's staff. The following quality
assurance procedures for site quality assurance personnel should be followed:
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2.1.1 Engineer’s Quality Assurance Personnel

The following ER staff appointments’ procedure should be followed to ensure the right
superintendence on contracts:

Item | Activity Remarks Responsible | Approval by |
| ‘ Party
‘ 1 | Appointment of Engineer | Stated in contract ‘ Engineer Employer
for contracts data
2 Supervision staffing | Proposed prior to Engineer | Employer
| arrangements ‘ construction work
3 ‘ Site staff ‘ Proposal for site | Engineer Employer
‘ personnel including
CV's
'4 | Roles ' Delegation of powers | Englneer " Engineer
‘ by Engineer

The site staff will comprise the Engineer's Representative (ER) and ER'’s assistants (Field
Officers):

(a) Engineer's Representative (ER)

The ER is the primary point of contact for the Engineer on all construction management
issues. The ER will monitor and approve each contractor’s quality submittal to ensure that
the project is meeting the specifications and requirements. The ER will manage the
implementation of the CQAP at the project sites with assistance from Field Officers
appointed by the Engineer.

{b) ER Assistants/Fleld Officers (FO's)

" The Contract

Field Officers (FOs) are responsible to the ER and support the ER’'s management of the
CQAP. The FOs will monitor the day-to-day activities of the contractor. This includes
ensuring that contractors comply with the drawings and specifications, applicable SABS
standards, good workmanship, and the CQC requirements. As part of this effort, FOs will:

conduct independent inspections to verify the quality of the work;
participate in contractor inspections;

review test and inspection reports; and

ensure that the required documentation is submitted.

The FOs will be alerted to detect, record, and report any deviation from the contract
documents, including calling any deficient item to the attention of the ER and the
contractors’ Site Agents. The FOs will keep accurate and detalled records of the
contractor's performance and progress, delivery of materials, and other pertinent matters,
including the daily inspection report.
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2.2 Contractor's Quallty Assurance Personnel

The contractors are responsible for the quality control of their constructed work product as
well as the necessary inspections and tests required to ensure that their work complies with
the contract documents.

2.2.1 Contractor's Site Staff

The contractors’ Site Agents are the primary point of contact for the Contractors on all
construction management Issues. The Site Agents must be full-time on site for the
contractors. The Site Agents must have full authority to institute any and all actions
necessary for the successful implementation of the CQC program to ensure compliance
with the drawings and technical specifications.

The following procedures apply with respect to appointment of the contractor's key

personnel;
Aspect Remarks Approval | When ‘
By

Appointment of Site | As per tender for Engineer | Prior to

Agent quality based commencement  of
evaluated tenders construction

Appointment of Site | As per tender for | Engineer | Prior to |

Forepersons quality based commencement of
evaluated tenders construction

2.3 Site Establishment

The Engineer's Representative shall inspect and approve/disapprove contractor's site
establishment using Quality Procedure Form QC 01.

2.4 General

For all projects the ER must undertake the following general items as appropriate:

1 _j Confirm “Permission to Occupy” has been received from the relevant authority. |
2 | “Handover of Site” to Contractor to be confirmed in writing. |
'3 | Inspect and approve Site Establishment (Form QC 01).
‘4 | Setup Stte Files/Filing System.
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Ensure a copy of the Contract Document is retained on Site by the Contractor.
‘6 Ensure a full set/s of approved drawings is/are retained on Site by the‘

Contractor.

7 Maintain a Drawing Register.
8 Ensure a copy of the latest Contract Program Is clearly displayed on Site. ‘
9

o | Establish Quality Assurance Procedures and cary out inspections as and when |
‘ required.

10 | Issue Slte Instructions as and when required.
11 ‘ Ensure Safety File, including Dept. of Labour notification, is up to date and on

Site and all relevant regulations, including issuing of PPE, are strictly adhered

to.
12 | Ensure all relevant information is recorded in a daily Site Diary and counter |
signed.
13 | Hold regular Work Meetings with the Contractor. ]
14 | Hold regular Stte Meetings with the Client, Professional Team and the |
Contractor.
15 | Maintain a copy of the Environmental Record of Decision on Site —‘

3. SITE SPECIFIC QUALITY ASSURANCE PROCEDURES

Quality assurance inspections and testing will be used to verify the adequacy and
effectiveness of the contractor's quality control program. The Engineer's Quality Assurance
Personnel detailed above will provide inspection and supervision within the scope of work,
which includes monitoring of the following construction activities:

¢ Manufacture of materials
s Transporting and off-loading and storage of construction materials
» [nspection of construction activities, including:
o Pipework
= uPVC
= HDPE
o Building Works

The Contractor will be required to formally request for inspection for any activity which he
deems to be complete before proceeding to the next stage of the whole operation. Formal
requests must be filled in the relevant QC Form.
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3.1

31

3.1.1

The Contract

Contractor Deficiency Correction

When material, performed work or installation is found to be deficient and/or does not meet
the prolect specifications, the Engineer's QA personnel will assure deficiency correction Is
implemented. In addition to results of an inspection being recorded on the relevant QC
Form, in the event of inspection failure, the Engineer's QA personnel will fill in Form QC
008 “Failure Report”, to record the deficiencies. A copy of this report will be handed over to
the Contractor's Site Agent. The Contractor will implement corrective actions to remedy
work that is not in accordance with the drawings and specifications. The corrective actlons
will include removal and replacement of deficient work using methods approved by the ER.
Removal must be done in a manner that does not disturb work that meets QC/QA criterla;
otherwise, the disturbed material must also be removed and replaced. Replacement must
be done in accordance with the corresponding technical specifications. Replacement will be
subjected to the same scope of QC/QA inspection and testing as the original work. If the
replacement work is not in accordance with the drawings and specifications, the
replacement work will be removed, replaced, re inspected and re-tested.

Activities which specifically require approval before the next stage can proceed are as
detailed in this section.

Pipework
The following procedures will be used for pipework quality assurance:
uPVC Pipework

The ER is responsible for ensuring the following quality assurance procedure is followed, as
a minimum:

1 Inspect & Approve Setting Out (Form QC 001).
2 | Inspect & Approve Pipeline Trenches (Form QC 002).
'3 | Inspect & Approve Pipeline Bedding (Form QC 003).

"4 | Inspect & Approve Pipe Installation — PVC (Form QC 004B).
5 | Inspect & Approve Pipeline Pressure Testing (Form QC 006).
6 | Inspect & Approve Backfilling to Trenches (Form QC 007).

Copies of the QC's forms are available for inspection at the offices of LTE Consulting
Engineers.

Page SW138

Part C3: Scope of Works



HARRY GWALA DISTRICT MUNICIPALITY

CONSTRUCTION OF RETICULATION NETWORK, COMMUNAL STANDPIPES AND EQUIPPING OF 2 BOREHOLES AT
HIGHFLATS

HGDM 746/HGDM/2021

3.1.2 Steel Pipework

The ER is responsible for ensuring the following quality assurance procedure is followed, as

& minimum:
Coples of the QC's forms are available for Inspection at the offices of Consuiting Engineers.

3.2 Inspect & Approve Setting Out (Form QC 001).

Inspect & Approve Pipeline Trenches (Form QC 002).
Inspect & Approve Pipeline Bedding (Form QC 003).

' Inspect & Approve Pipe Installation — Steel (Form QC 004A).
Inspact & Approve Welding of Pipes (Form QC 005).

Inspect & Approve Pipeline Pressure Testing (Form QC 0086).

| Inspect & Approve Backfilling to Trenches (Form QC 007).

~N @ AW N -

Relnforced Concrete Works

The ER is responsibie for ensuring the following quality assurance procedure is followed, as

a minimun:
| 1 | Inspect & Approve Setting Out (Form QC 001).
2 | Inspect & Approve_Excavations (Form QC 008). -
3 Inspect & Approve Backfilling to Excavations (Form QC 009).
4 Inspect & Approve Excavations prior to Blinding {(Form QC 010). '
'5 | Inspect & Approve Cast Concrete (Form QC 016). '
I Inspect & Approve Structure prior to Concreting (Form QC 015).
7 Inspect & Approve Cast Concrete (Form QC 016).
8 ‘ Ingpect & Approve Backfilling to Excavations (Form QC 009).

|

Copies of the QC's forms are available for inspection at the offices of Consulting Engineers.

3.3 Bullding Works

The ER is responsible for ensuring the following quality assurance procedure is followed, as

a minimum:
(1 | Inspect & Approve Setting Out (Form QC 001). '
2 | Inspect & Approve Excavations (Form QC 008). *‘
3 Inspect & Approve Backfilling to Excavations {Form QC 009).
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4 Inspect & Approve Excavations prior to Blinding (Form QC 010).

Inspect & Approve Cast Concrete (Form QC 018).

' Inspect & Approve Foundations prior to Concrating (Form QC 011). '

Inspect & Approve Cast Concrete (Form QC 0186). ‘
Inspect & Approve Sub Structure Brickwork (Form QC 012).
Inspect & Approve Foundations prior to Surface Bed Concreting {Form QC |
013).

10 | Inspect & Approve Cast Concrete (Form QC 016). —‘

11 | Inspect & Approve Superstructure Brickwork (Form QC 014).

| 12 | Ensure reievant Certificates are received/issued for the roof structure.

5
6
7
8
9

Copies of the QC's forms are available for inspection at the offices of Consulting Engineers.
3.4 Roadworks

The ER is responsible for ensuring the following quality assurance procedure is followed, as
a minimum:

1 [ Inspect & Approve Setting Out (Form QC 001).

2 Inspect & Approve Excavations (Form QC 008).
'3 Inspect & Approve Backfilling to Excavations (Form QC 009).
4 | Inspect & Approve Excavations prior to Blinding (Form QC 010).

] 5 Inspect & Approve Earthworks (Form QC 017).
Inspact & Approve Subgrade Construction (Form QC 018).

Inspect & Approve Pavement Layerworks/Subbase (Form QC 019).
'8 | Inspect & Approve Base Construction (Form QC 020).
9 Inspect & Approve Culvert Construction (Form QC 021).
;% _i Inspect & Approve Headwalls and Wing Walls (Form QC 024).
| 11 | Inspect & Approve Subscil Dralnage (Form QC 023).
‘ 12 | Record Site Measurement (Form QC 025)

o]

lhq

Copies of the QC'’s forms are available for inspection at the offices of Engineers.
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4
4.1

4.2

4.3

DOCUMENTATION

Overview

An effective CQA Plan depends largely on recognition of all construction activities that
should be monitored and on assigning responsibliities for the monitoring of each activity.
This is most effectively accomplished and verified by the documentation of quality
assurance activities. The ER will document that quality assurance requirements have been
addressed and satisfied. The ER will provide the Engineer with signed descriptive remarks,
data sheets, and Inspection reports to verify that monitoring activities have been carmied out.
The ER willl also maintain, at the job site, a complete file of Drawings and Technical
Specifications, a CQA Plan, test procedures, daily diaries, and other pertinent documents.

Dally Site Diary

A daily construction site diary will be prepared and signed by each Site Agent and the ER.
The diary will include a summary of the contractor's daily construction activities. At
minimum, the daily construction diary will Include the following information:

Date, project name, location, and other identification

Description of weather conditions, including temperature, cloud cover, and rainfall

Reports on any meetings held and their results

Record of visitors to site

Locations of construction underway during that day

Equipment and personnel working in each activity, including subcontractors

Descriptions of work being inspected

Declslons made regarding approval of units of material or of work, and corrective actions to
be taken

Description of problems or delays and resolution

Communications with contractor staff

Construction activities completed and/or in progress

Signature of the diary preparer

The daily site diary will be routed on a daily basis to the project QC/QA files and will be
maintained as part of the permanent project record.

Control of Quallty Records

The ER verifies QA record accuracy and maintains copies of all quality-related
documentation. This includes, but may not be limited to:

¢ Daily construction QA records;

Inspection reports;

Non-conformance (Fallure) reports;

Material receiving reports; and

Monitoring and test data.

These records will be stored In files maintained in the project document control files. All
original documents pertaining to QC Information will be maintalned in the project file located
at the site. All records shall be available for inspection and audit, at any time, by the
Engineer and the Employer.
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PART C4: SITE INFORMATION

C4.1 LOCALITY PLAN

The Locality of the site is as per the attached Locality Plan.
C4.1.1 Access
Highflats town is located along R612 main road within coordinates below:
Highflats: 30°15'31.43"S; 30°11'27.79"E
C4.2 CONDITIONS ON SITE
A brief description of the site conditions is given under this section.
C4.2.1 Nature of Ground and Subsoll Conditions
" No subsoil investigations have been carried out on this site. The employer will not be held
accountable for any assumptions that tenderers may make in pricing based on their visual

Inspection of the site during the tender briefing meeting. Tenderers must satisfy themselves as fo
the nature of materials to be excavated under this contract.

C4.2.2 Weather Condltions

The following general weather conditions are prevalent on site

| Site Conditions Speciic Details
| Altitude above sea level Maximum 1000 m
Ambient temperatures Maximum : 30°C

Minimum : 4°C
24 hour Average Max : 30°C

Maximum relative humidity 100%
Environmental atmosphere Humid with high salt content, severely
corrosive. |
I Lightning Severe
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C4.2.3 Limitatlons

The following limitations characterise the site of the pipeline construction

. Extra care will have to be exercised with regards the activities of the Contractor's labour
while they are on site tc ensure that there is no undue damage to private properly as a
result of construction activities.

. The Contractor will be required to ensure that the insurances for the works cover any
damage that may oceur to private properties as a result of construction activities. Should
there be any claims against the contractor resulting from construction activities, the
Englneer will ensure that these have been addressed or the damages rectified prior to the

release of the retention held on the contract.
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C4.2 GEOTECHNICAL REPORT
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